



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

February 16, 2015

ADDENDUM # 1

To: Plan Holders

From: Jeffrey E. Alspaugh
Proposal Engineer

RE: **WEATHER ALERT**
Contract ID: DN00394
County: Polk
Letting Date: February 24, 2015

Due to the impending weather forecast, the mandatory pre-bid meeting, for this contract, has been postponed until Thursday, February 19, 2015. The previous time and location remain the same, only the date has changed.

Please insert this letter into the addendum section of the proposal and sign the verification. Thank you for your attention to this matter.