
MAR 27, 2015 12:05 PM

TIP NO 2:00 PM 1 /  6 006

JACKSON

17BP.14.R.66

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, STRUCTURE

BRIDGE #310 OVER CAN CREEK ON SR 1709 CAN CREEK ROAD

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

MOUNTAIN CREEK CONTRACTORS
INC

DANE CONSTRUCTION, INC.

CATAWBA,  NC MOORESVILLE,  NC

DN00188MAR 24 2015

0.100 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36770.00 39000.00  42230.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6500.00 12500.00  2000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 9500.00 20000.00  23025.00REINF BRG APPR **********
(STA 13+19.60)

0004 0043000000-N 226 Lump Sum 51000.00 170000.00  120000.00GRADING

0005 0057000000-E 226  50 CY  15.00 750.00 15.00 750.00 25.00  1250.00UNDERCUT EXCAVATION

0006 0134000000-E 240  25 CY  15.00 375.00 30.00 750.00 32.00  800.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  50 CY  40.00 2000.00 15.00 750.00 30.00  1500.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  50 SY  3.00 150.00 2.00 100.00 2.00  100.00GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   1,230 SF  35.00 43050.00 30.00 36900.00 1.00  1230.00TEMPORARY SHORING

0010 0344000000-E 310  44 LF  35.00 1540.00 50.00 2200.00 40.00  1760.0018" SIDE DRAIN PIPE

0011 0995000000-E 340  32 LF  10.00 320.00 10.00 320.00 15.00  480.00PIPE REMOVAL

0012 1099700000-E 505  50 TON 35.00 1750.00 15.00 750.00 35.00  1750.00CLASS IV SUBGRD STABILIZATION

0013 1220000000-E 545  50 TON 30.00 1500.00 75.00 3750.00 27.50  1375.00INCIDENTAL STONE BASE

0014 1489000000-E 610  330 TON 96.00 31680.00 96.00 31680.00 96.00  31680.00ASP CONC BASE CRS B25.0B

0015 1519000000-E 610  210 TON 96.00 20160.00 96.00 20160.00 96.00  20160.00ASP CONC SURF CRS S9.5B

0016 1575000000-E 620  30 TON 700.00 21000.00 700.00 21000.00 700.00  21000.00ASP FOR PLANT MIX

0017 3030000000-E 862  500 LF  15.00 7500.00 15.00 7500.00 15.00  7500.00STL BM GUARDRAIL

0018 3150000000-N 862  10 EA  11.00 110.00 11.00 110.00 11.00  110.00ADDIT GUARDRAIL POSTS

0019 3165000000-N SP   2 EA  1750.00 3500.00 1750.00 3500.00 1750.00  3500.00GR ANCHOR TYPE **********
(350, TL-2)

0020 3195000000-N 862  2 EA  550.00 1100.00 550.00 1100.00 550.00  1100.00GR ANCHOR TYPE AT-1

0021 3215000000-N 862  4 EA  1475.00 5900.00 1475.00 5900.00 1475.00  5900.00GR ANCHOR TYPE III

0022 3435000000-N SP   50 EA  35.00 1750.00 35.00 1750.00 35.00  1750.00GENERIC GUARDRAIL ITEM (EA)
(EXTRA LENGTH GUARDRAIL POSTS)

0023 3649000000-E 876  103 TON 35.00 3605.00 45.00 4635.00 33.50  3450.50RIP RAP, CLASS B

0024 3656000000-E 876  531 SY  3.00 1593.00 2.50 1327.50 2.00  1062.00GEOTEXTILE FOR DRAINGE

0025 4400000000-E 1110  204 SF  5.50 1122.00 5.50 1122.00 5.50  1122.00WORK ZONE SIGNS (STAT)

0026 4430000000-N 1130  100 EA  40.00 4000.00 50.00 5000.00 39.00  3900.00DRUMS

0027 4465000000-N 1160  2 EA  4280.00 8560.00 4000.00 8000.00 4000.00  8000.00TEMPORARY CRASH CUSHIONS

0028 4470000000-N 1160  2 EA  850.00 1700.00 1500.00 3000.00 1500.00  3000.00RESET CRASH CUSHION

0029 4490000000-E 1170  60 LF  50.00 3000.00 50.00 3000.00 50.00  3000.00PORT CONC BARRIER(ANCHRD)

0030 4505000000-E 1170  20 LF  20.00 400.00 20.00 400.00 20.00  400.00RESET PORT CONC BARR,ANCH

0031 4810000000-E 1205  4,560 LF  0.25 1140.00 0.75 3420.00 0.85  3876.00PAINT PVMT MARKINGS 4"

0032 4835000000-E 1205  20 LF  3.00 60.00 10.00 200.00 5.50  110.00PAINT PVT MKG LINES 24"

0033 4870000000-E 1205  20 LF  0.30 6.00 5.00 100.00 3.00  60.00LINE REMOVAL 24" WIDE

0034 6000000000-E 1605  870 LF  2.75 2392.50 2.25 1957.50 2.25  1957.50TEMPORARY SILT FENCE

0035 6006000000-E 1610  180 TON 35.00 6300.00 30.00 5400.00 32.00  5760.00EROS CONTRL STONE CL A

0036 6009000000-E 1610  50 TON 35.00 1750.00 60.00 3000.00 33.50  1675.00EROS CONTRL STONE CL B

0037 6012000000-E 1610  35 TON 35.00 1225.00 75.00 2625.00 32.00  1120.00SEDIMENT CONTROL STONE

0038 6015000000-E 1615  1 ACR 1100.00 1100.00 1100.00 1100.00 1100.00  1100.00TEMPORARY MULCHING

0039 6018000000-E 1620  50 LB  2.60 130.00 2.60 130.00 3.00  150.00SEED FOR TEMP SEEDING



MAR 27, 2015 12:05 PM

TIP NO 2:00 PM 2 /  6 006

JACKSON

17BP.14.R.66

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, STRUCTURE

BRIDGE #310 OVER CAN CREEK ON SR 1709 CAN CREEK ROAD

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

MOUNTAIN CREEK CONTRACTORS
INC

DANE CONSTRUCTION, INC.

CATAWBA,  NC MOORESVILLE,  NC

DN00188MAR 24 2015

0.100 MI

0040 6021000000-E 1620 0.25 TON 1090.00 272.50 1090.00 272.50 800.00  200.00FERT FOR TEMP SEEDING

0041 6024000000-E 1622  200 LF  20.00 4000.00 8.00 1600.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0042 6029000000-E SP   800 LF  2.00 1600.00 2.00 1600.00 2.00  1600.00SAFETY FENCE

0043 6030000000-E 1630  120 CY  30.00 3600.00 15.00 1800.00 10.00  1200.00SILT EXCAVATION

0044 6036000000-E 1631  3,700 SY  1.45 5365.00 1.45 5365.00 2.00  7400.00MATTING FOR EROS CONTROL

0045 6038000000-E SP   20 SY  6.00 120.00 6.00 120.00 5.00  100.00PERM SOIL REINF MAT

0046 6071010000-E SP   135 LF  6.00 810.00 7.00 945.00 7.00  945.00WATTLE

0047 6071030000-E 1640  15 LF  20.00 300.00 7.00 105.00 7.00  105.00COIR FIBER BAFFLE

0048 6084000000-E 1660 0.5 ACR 2200.00 1100.00 2200.00 1100.00 2000.00  1000.00SEEDING AND MULCHING

0049 6090000000-E 1661  50 LB  3.00 150.00 3.00 150.00 2.50  125.00SEED FOR REPAIR SEEDING

0050 6093000000-E 1661 0.25 TON 1090.00 272.50 1090.00 272.50 700.00  175.00FERT FOR REPAIR SEEDING

0051 6096000000-E 1662  50 LB  5.00 250.00 5.00 250.00 2.00  100.00SEED FOR SUPP SEEDING

0052 6108000000-E 1665 0.75 TON 1475.00 1106.25 1475.00 1106.25 900.00  675.00FERTILIZER TOPDRESSING

0053 6117000000-N SP   25 EA  75.00 1875.00 75.00 1875.00 50.00  1250.00RESPONSE FOR EROS CONTROL

0054 6123000000-E 1670 0.1 ACR 2500.00 250.00 2500.00 250.00 5000.00  500.00REFORESTATION

0055 7980000000-N SP   1 EA  20000.00 20000.00 20000.00 20000.00 20000.00  20000.00GENERIC SIGNAL ITEM (EA)
(PORTABLE TRAFFIC SIGNAL SYSTEM ACTUATE)

STRUCTURE ITEMS

0056 8035000000-N 402 Lump Sum 28500.00 15000.00  60000.00REMV EXIST STR **********
(STA 13+19.60)

0057 8112730000-N 450  1 EA  2500.00 2500.00 1500.00 1500.00 1500.00  1500.00PDA TESTING

0058 8121000000-N 412 Lump Sum 13400.00 5000.00  35260.00UNCL STR EXCAV STA *****
(13+19.60)

0059 8147000000-E 420  1,414 SF  75.00 106050.00 42.00 59388.00 50.00  70700.00REINF CONCRETE DECK SLAB

0060 8161000000-E 420  1,908 SF  3.50 6678.00 3.00 5724.00 1.00  1908.00GROOVING BRIDGE FLOORS

0061 8182000000-E 420 94.9 CY  1025.00 97272.50 850.00 80665.00 1785.00  169396.50CLASS A CONCRETE (BRIDGE)

0062 8210000000-N 422 Lump Sum 30000.00 35000.00  15100.00BRG APPR SLAB ***********
(STA 13+19.60)

0063 8217000000-E 425  10,358 LB  1.50 15537.00 1.50 15537.00 1.50  15537.00REINF STEEL (BRIDGE)

0064 8259000000-E 430 188.3 LF  250.00 47075.00 250.00 47075.00 250.00  47075.0036" PRESTR CONCRETE GIRDR

0065 8364000000-E 450  560 LF  55.00 30800.00 55.00 30800.00 35.00  19600.00HP12X53 PILES

0066 8391000000-N 450  16 EA  165.00 2640.00 150.00 2400.00 250.00  4000.00STEEL PILE POINTS

0067 8505000000-E 460  102 LF  155.00 15810.00 125.00 12750.00 125.00  12750.00VERT CONC BARRIER RAIL

0068 8608000000-E 876 89.6 TON 50.00 4480.00 75.00 6720.00 46.50  4166.40RIP RAP II (2'-0")

0069 8622000000-E 876 99.5 SY  6.00 597.00 3.00 298.50 2.25  223.88GEOTEXTILE FOR DRAINAGE

0070 8657000000-N 430 Lump Sum 2500.00 5000.00  10000.00ELASTOMERIC BEARINGS

0071 8692000000-N SP  Lump Sum 4500.00 10000.00  10000.00FOAM JOINT SEALS

 

    TOTAL 735399.25 TOTAL 794555.75 TOTAL  844534.78CONTRACT TOTAL



MAR 27, 2015 12:05 PM

TIP NO 2:00 PM 3 /  6 006

JACKSON

17BP.14.R.66

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, STRUCTURE

BRIDGE #310 OVER CAN CREEK ON SR 1709 CAN CREEK ROAD

   

DN00188MAR 24 2015

0.100 MI

 

    SUB-TOTAL 327059.75 SUB-TOTAL 461698.25 SUB-TOTAL  367318.00ROADWAY ITEMS

    SUB-TOTAL 408339.50 SUB-TOTAL 332857.50 SUB-TOTAL  477216.78STRUCTURE ITEMS



MAR 27, 2015 12:05 PM

TIP NO 2:00 PM 4 /  6 006

JACKSON

17BP.14.R.66

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, STRUCTURE

BRIDGE #310 OVER CAN CREEK ON SR 1709 CAN CREEK ROAD

BUCKEYE BRIDGE, LLC

CANTON,  NC   

DN00188MAR 24 2015

0.100 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 12000.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 12000.00   REINF BRG APPR **********
(STA 13+19.60)

0004 0043000000-N 226 Lump Sum 85000.00   GRADING

0005 0057000000-E 226  50 CY  15.00 750.00   UNDERCUT EXCAVATION

0006 0134000000-E 240  25 CY  15.00 375.00   DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  50 CY  40.00 2000.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  50 SY  3.00 150.00   GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   1,230 SF  35.00 43050.00   TEMPORARY SHORING

0010 0344000000-E 310  44 LF  35.00 1540.00   18" SIDE DRAIN PIPE

0011 0995000000-E 340  32 LF  10.00 320.00   PIPE REMOVAL

0012 1099700000-E 505  50 TON 35.00 1750.00   CLASS IV SUBGRD STABILIZATION

0013 1220000000-E 545  50 TON 30.00 1500.00   INCIDENTAL STONE BASE

0014 1489000000-E 610  330 TON 110.00 36300.00   ASP CONC BASE CRS B25.0B

0015 1519000000-E 610  210 TON 110.00 23100.00   ASP CONC SURF CRS S9.5B

0016 1575000000-E 620  30 TON 700.00 21000.00   ASP FOR PLANT MIX

0017 3030000000-E 862  500 LF  15.00 7500.00   STL BM GUARDRAIL

0018 3150000000-N 862  10 EA  11.00 110.00   ADDIT GUARDRAIL POSTS

0019 3165000000-N SP   2 EA  1750.00 3500.00   GR ANCHOR TYPE **********
(350, TL-2)

0020 3195000000-N 862  2 EA  550.00 1100.00   GR ANCHOR TYPE AT-1

0021 3215000000-N 862  4 EA  1475.00 5900.00   GR ANCHOR TYPE III

0022 3435000000-N SP   50 EA  35.00 1750.00   GENERIC GUARDRAIL ITEM (EA)
(EXTRA LENGTH GUARDRAIL POSTS)

0023 3649000000-E 876  103 TON 35.00 3605.00   RIP RAP, CLASS B

0024 3656000000-E 876  531 SY  3.00 1593.00   GEOTEXTILE FOR DRAINGE

0025 4400000000-E 1110  204 SF  5.00 1020.00   WORK ZONE SIGNS (STAT)

0026 4430000000-N 1130  100 EA  40.00 4000.00   DRUMS

0027 4465000000-N 1160  2 EA  4000.00 8000.00   TEMPORARY CRASH CUSHIONS

0028 4470000000-N 1160  2 EA  4000.00 8000.00   RESET CRASH CUSHION

0029 4490000000-E 1170  60 LF  100.00 6000.00   PORT CONC BARRIER(ANCHRD)

0030 4505000000-E 1170  20 LF  200.00 4000.00   RESET PORT CONC BARR,ANCH

0031 4810000000-E 1205  4,560 LF  0.85 3876.00   PAINT PVMT MARKINGS 4"

0032 4835000000-E 1205  20 LF  5.50 110.00   PAINT PVT MKG LINES 24"

0033 4870000000-E 1205  20 LF  3.00 60.00   LINE REMOVAL 24" WIDE

0034 6000000000-E 1605  870 LF  2.75 2392.50   TEMPORARY SILT FENCE

0035 6006000000-E 1610  180 TON 35.00 6300.00   EROS CONTRL STONE CL A

0036 6009000000-E 1610  50 TON 35.00 1750.00   EROS CONTRL STONE CL B

0037 6012000000-E 1610  35 TON 35.00 1225.00   SEDIMENT CONTROL STONE

0038 6015000000-E 1615  1 ACR 1100.00 1100.00   TEMPORARY MULCHING

0039 6018000000-E 1620  50 LB  2.60 130.00   SEED FOR TEMP SEEDING



MAR 27, 2015 12:05 PM

TIP NO 2:00 PM 5 /  6 006

JACKSON

17BP.14.R.66

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, STRUCTURE

BRIDGE #310 OVER CAN CREEK ON SR 1709 CAN CREEK ROAD

BUCKEYE BRIDGE, LLC

CANTON,  NC   

DN00188MAR 24 2015

0.100 MI

0040 6021000000-E 1620 0.25 TON 1090.00 272.50   FERT FOR TEMP SEEDING

0041 6024000000-E 1622  200 LF  8.00 1600.00   TEMPORARY SLOPE DRAINS

0042 6029000000-E SP   800 LF  2.00 1600.00   SAFETY FENCE

0043 6030000000-E 1630  120 CY  18.00 2160.00   SILT EXCAVATION

0044 6036000000-E 1631  3,700 SY  1.45 5365.00   MATTING FOR EROS CONTROL

0045 6038000000-E SP   20 SY  6.00 120.00   PERM SOIL REINF MAT

0046 6071010000-E SP   135 LF  6.00 810.00   WATTLE

0047 6071030000-E 1640  15 LF  20.00 300.00   COIR FIBER BAFFLE

0048 6084000000-E 1660 0.5 ACR 2200.00 1100.00   SEEDING AND MULCHING

0049 6090000000-E 1661  50 LB  3.00 150.00   SEED FOR REPAIR SEEDING

0050 6093000000-E 1661 0.25 TON 1090.00 272.50   FERT FOR REPAIR SEEDING

0051 6096000000-E 1662  50 LB  5.00 250.00   SEED FOR SUPP SEEDING

0052 6108000000-E 1665 0.75 TON 1475.00 1106.25   FERTILIZER TOPDRESSING

0053 6117000000-N SP   25 EA  100.00 2500.00   RESPONSE FOR EROS CONTROL

0054 6123000000-E 1670 0.1 ACR 2500.00 250.00   REFORESTATION

0055 7980000000-N SP   1 EA  50000.00 50000.00   GENERIC SIGNAL ITEM (EA)
(PORTABLE TRAFFIC SIGNAL SYSTEM ACTUATE)

STRUCTURE ITEMS

0056 8035000000-N 402 Lump Sum 25000.00   REMV EXIST STR **********
(STA 13+19.60)

0057 8112730000-N 450  1 EA  500.00 500.00   PDA TESTING

0058 8121000000-N 412 Lump Sum 50000.00   UNCL STR EXCAV STA *****
(13+19.60)

0059 8147000000-E 420  1,414 SF  65.00 91910.00   REINF CONCRETE DECK SLAB

0060 8161000000-E 420  1,908 SF  2.00 3816.00   GROOVING BRIDGE FLOORS

0061 8182000000-E 420 94.9 CY  950.00 90155.00   CLASS A CONCRETE (BRIDGE)

0062 8210000000-N 422 Lump Sum 25000.00   BRG APPR SLAB ***********
(STA 13+19.60)

0063 8217000000-E 425  10,358 LB  1.30 13465.40   REINF STEEL (BRIDGE)

0064 8259000000-E 430 188.3 LF  276.00 51970.80   36" PRESTR CONCRETE GIRDR

0065 8364000000-E 450  560 LF  55.00 30800.00   HP12X53 PILES

0066 8391000000-N 450  16 EA  100.00 1600.00   STEEL PILE POINTS

0067 8505000000-E 460  102 LF  145.00 14790.00   VERT CONC BARRIER RAIL

0068 8608000000-E 876 89.6 TON 56.00 5017.60   RIP RAP II (2'-0")

0069 8622000000-E 876 99.5 SY  3.00 298.50   GEOTEXTILE FOR DRAINAGE

0070 8657000000-N 430 Lump Sum 2000.00   ELASTOMERIC BEARINGS

0071 8692000000-N SP  Lump Sum 15000.00   FOAM JOINT SEALS

 

    TOTAL 848036.05   CONTRACT TOTAL
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TIP NO 2:00 PM 6 /  6 006

JACKSON

17BP.14.R.66

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, STRUCTURE

BRIDGE #310 OVER CAN CREEK ON SR 1709 CAN CREEK ROAD

   

DN00188MAR 24 2015

0.100 MI

 

    SUB-TOTAL 426712.75   ROADWAY ITEMS

    SUB-TOTAL 421323.30   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  735399.25   NHM CONSTRUCTORS, LLC

     2  794555.75   MOUNTAIN CREEK CONTRACTORS INC

     3  844534.78   DANE CONSTRUCTION, INC.

     4  848036.05   BUCKEYE BRIDGE, LLC


