STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY ANTHONY J. TATA
GOVERNOR SECRETARY

March 9, 2015
ADDENDUM #1

To: Plan Holders

From: Jeffrey E. Alspaugh
Proposal Engineer

RE:

Contract I1D: DNO00405

County: Haywood and Transylvania
Letting Date: March 24, 2015

The above contract has a discrepancy between the summary of quantity sheet in the plan
set and the bid item sheet for the Fog Seal Quantity.

For bid item number 1820000000-E, ASPHALT SURFACE TREATMENT, FOG SEAL,
the quantity should read 259,306.00 SY.

Please download the revised ebsfile, the revised Itemized Proposal Sheet, and the revised
Summary of Quantities Sheet.

Please insert this letter, the revised Itemized Proposal Sheet, and the revised Summary of
Quantities Sheet into the addendum section of the proposal and sign the verification.

Thank you for your attention to this matter.

Fourteenth Division Office

Phone: (828)586-2141 253 Webster Road, Sylva, North Carolina 28779 Fax: (828)586-4043



Mar 09, 2015 9:04 am

County : Haywood, Transylvania

ITEMIZED PROPOSAL FOR CONTRACT NO. DN0O0405

Page 1 of 1

Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 1820000000-E SP  ASPHALT SURFACE TREATMENT, 259,306
FOG SEAL sy
0003 1838000000-E SP  EMULSION FOR ASPHALT SURFACE 22,923
TREATMENT GAL
0004 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 96
SF
0005 4457000000-N SP TEMPORARY TRAFFIC CONTROL Lump Sum L.S.
0006 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 906,422
4" L
0007 4835000000-E 1205 PAINT PAVEMENT MARKING LINES 70
(24") LF
0008 4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL 8
EA

0904/Mar09/Q1188827.0/D27010100000/E8

Total Amount Of Bid For Entire Project :




PROJECT NO. | SHEET NO.| TOTAL NO.
145P.20885.1, 4
145P.20445.1
SUMVMARY OF QUANTITIES
PROJECT COUNTY |[M\P |ROUTE DESCRIPTION TYP|LANES [LANE| FINAL | WARMMX LENGTH | WDTH GENERIC
TYPE [SURFACE|  ASPHALT PAVING
TESTING| REQUIRED ITEMA SY
REQUIRE FOG-SEAL
NO NO NO M FT sy
FROM BRIDGE #154 AT PISGAH
EDUCATION ROAD TO HAYWOOD
14SP.20885.1| Transylvania| 1 |US276 LINE 1 2 |2wu| nNoO NO 9.9 21 121,859.00
TOTAL FOR M\P NO. 1 9.9 121,859.00
TOTAL FOR PROJ NO. 145P.20885.1 9.9 121,859.00
FROM TRANSYLVANIA CO. LINE TO
14SP.20445.1| Haywood | 2 |uUs276 FOREST SERVICE ROAD #256 1 2 |2wul|l nNoO NO 2.8 21 34,452.00
TOTAL FOR M\P NO. 2 2.8 34,452.00
FROM TRANSYLVANIA CO. LINE TO
14SP.20445.1| Haywood | 3 |NC215 BRIDGE #116 1 2 |2wu| nNoO NO 8.36 21 102,995.00
TOTAL FOR M\P NO. 3 8.36 102,995.00
TOTAL FOR PROJ NO. 145P.20445.1 11.16 137,447.00
GRANDTOTAL [ 2106 | 259,306.00 |
THERMOPLASTIC AND PAINT QUANTITIES
4405000000}457000000- 4810000000-E 4835000000-E845000000-
PROJECT COUNTY |[M\P |ROUTE DESCRIPTION TYP | LANES | LANE | LENGTH WDTH PORTABLE | TEMPORY | 4" WHITE | 4" YELLOW | 24" WAITE | PAINTLT
TYPE WDRK TRAFFIC PAINT PAINT PAINT ARROW
ZONE SIGN | CONTROL
NO NO NO SF LS LF LF LF EA
FROM BRIDGE #154 AT PISGAH
EDUCATION ROAD TO HAYWOOD
14SP.20885.1| Transylvania| 1 |US 276 LINE 1 2 |2wul 99 21 9% 1 213,048 213,048 23 8
TOTAL FOR M\P NO. 1 9.9 % 1 213,048 213,048 23 8
TOTAL FOR PROJ NO. 14SP.20885.1 9.9 96 1 213,048 213,048 23 8
426,096
FROM TRANSYLVANIA CO. LINE TO
14SP.20445.1| Haywood | 2 |uUs276 FOREST SERVICE ROAD #256 1 2 |2wul| 28 21 60,256 60,256 23
TOTAL FOR M\P NO. 2 2.8 60,256 60,256 23
FROM TRANSYLVANIA CO. LINE TO
14SP.20445.1| Haywood | 3 |NC215 BRIDGE #116 1 2 |2wul| 836 21 179,907 179,907 24
TOTAL FOR M\P NO. 3 8.36 179,907 179,907 24
TOTAL FOR PROJ NO. 145P.20445.1 11.16 240,163 240,163 47
480,326
GRAND TOTAL 21.06 9% 1 453,211 453,211 70 8
906,422




