



PAT McCRORY
Governor

NICHOLAS J. TENNYSON
Secretary

March 1, 2016

ADDENDUM # 1

To: Plan Holders

A handwritten signature in blue ink, consisting of the letters 'wa' in a cursive style. Above the signature is a small 'DS' in a box, and below it is a blue line that underlines the signature.

From: Wanda H. Austin, P.E.
Division 14 Contract Officer

RE: **Pay Item Change**
Contract ID: DN00512
County: Henderson
Letting Date: March 22, 2016

The above contract has experienced a pay item change. On page T-1, pay item # 3317000000-N, GUARDRAIL ANCHOR UNITS, TYPE B-77, 1 EA has been removed, and pay item # 3215000000-N, GUARDRAIL ANCHOR UNITS, TYPE III, 1 EA has been added.

Please insert this letter and the attached pay item sheet, T-1, into the addendum section of the proposal and sign the verification. Thank you for your attention to this matter.



County : Henderson

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
ROADWAY ITEMS						
0001	0000100000-N	800	MOBILIZATION	Lump Sum	L.S.	
0002	3030000000-E	862	STEEL BM GUARDRAIL	250 LF		
0003	3045000000-E	862	STEEL BM GUARDRAIL, SHOP CURVED	50 LF		
0004	3270000000-N	SP	GUARDRAIL ANCHOR UNITS, TYPE 350	3 EA		
0006	3360000000-E	863	REMOVE EXISTING GUARDRAIL	150 LF		
0007	3575000000-E	SP	GENERIC FENCING ITEM (REMOVE DISPOSE EXIST CL FENCE)	120 LF		
0008	4399000000-N	1105	TEMPORARY TRAFFIC CONTROL	Lump Sum	L.S.	
0009	5672000000-N	1515	RELOCATE FIRE HYDRANT	1 EA		
10	3215000000-N	862	GUARDRAIL ANCHOR UNITS, TYPE III	1 EA		

0904/Mar01/Q577.0/D29566100000/E9

Total Amount Of Bid For Entire Project :