



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

JAMES H. TROGDON, III
SECRETARY

April 19, 2018

ADDENDUM # 1

To: Plan Holders
From: Wes Jamison, P.E.
Division 14 Project Manager

^{DS}
WJ

RE: **Pay Item Revision – De-watering added**
Contract ID: DN11778942
County: Cherokee, Clay, Graham, Haywood, Henderson, Jackson, Macon, Polk,
Swain, Transylvania
Letting Date: April 24, 2018

The above contract has experienced the following revisions:

A pay item for de-watering has been added to the contract.

See the attached revised pay item sheet.

Please insert this letter into the addendum section of the proposal and sign the verification. Thank you for your attention to this matter.

T-1 (for Addendum # 1)
ITEMIZED PROPOSAL FOR CONTRACT NO. DN11778942

Line #	Item Description	Quantity	Units	Unit Price	Bid Amount
1	15" CURED-IN-PLACE PIPE	250.00	LF	\$	\$
2	18" CURED-IN-PLACE PIPE	1,000.00	LF	\$	\$
3	24" CURED-IN-PLACE PIPE	500.00	LF	\$	\$
4	36" CURED-IN-PLACE PIPE	250.00	LF	\$	\$
5	MOBILIZATION	10.00	EA	\$	\$
6	DE-WATERING	10.00	EA	\$	\$
7	TWO LANE WORK ZONE TRAFFIC CONTROL	8.00	EA	\$	\$
8	MULTILANE WORK ZONE TRAFFIC CONTROL	2.00	EA	\$	\$

Total Amount Of Bid For Entire Project : \$ _____ -