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FED AID NO BRZ-1102 (005)

BRIDGE REPLACEMENT GRADING, PAVING, DRAINAGE, STRUCTURE

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 33500.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 27000.00 8500.00  CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 60000.00 85000.00  GRADING

0004 0050000000-E 226  1 ACR 3000.00 3000.00 1.00 1.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  100 CY  15.00 1500.00 30.00 3000.00  UNDERCUT EXCAVATION

0006 0195000000-E 265  100 CY  40.00 4000.00 52.00 5200.00  SELECT GRANULAR MATERIAL

0007 0196000000-E 270  350 SY  3.50 1225.00 4.70 1645.00  GEOTEXTILE SOIL STABILIZATION

0008 0199000000-E SP   356 SF  125.00 44500.00 95.00 33820.00  TEMPORARY SHORING

0009 0318000000-E 300  20 TON 42.00 840.00 37.00 740.00  FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  40 SY  5.50 220.00 18.00 720.00  FND CONDIT GEOTEXTILE

0011 0335200000-E 305  12 LF  35.00 420.00 35.00 420.00  15" DRAINAGE PIPE

0012 0343000000-E 310  20 LF  35.00 700.00 35.00 700.00  15" SIDE DRAIN PIPE

0013 0344000000-E 310  20 LF  45.00 900.00 43.00 860.00  18" SIDE DRAIN PIPE

0014 0378000000-E 310  44 LF  70.00 3080.00 78.00 3432.00  24" RC PIPE CULV III

0015 1099500000-E 505  100 CY  12.00 1200.00 20.00 2000.00  SHALLOW UNDERCUT

0016 1099700000-E 505  190 TON 35.00 6650.00 28.00 5320.00  CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545  200 TON 24.00 4800.00 38.00 7600.00  INCIDENTAL STONE BASE

0018 1308000000-E 607  230 SY  42.60 9798.00 30.00 6900.00  MILLN ASPHALT PVMT ***** - *****
(0"  TO 2-1/2")

0019 1489000000-E 610  320 TON 100.20 32064.00 80.00 25600.00  ASP CONC BASE CRS B25.0B

0020 1525000000-E 610  220 TON 110.40 24288.00 85.00 18700.00  ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  30 TON 486.00 14580.00 450.00 13500.00  ASP FOR PLANT MIX

0022 1693000000-E 654  20 TON 312.00 6240.00 250.00 5000.00  ASPH PLT MIX PVMT REPAIR

0023 2022000000-E 815 22.4 CY  15.00 336.00 16.00 358.40  SUBDRAIN EXCAVATION

0024 2033000000-E 815 16.8 CY  74.00 1243.20 60.00 1008.00  SUBDRAIN FINE AGGREGATE

0025 2044000000-E 815  100 LF  15.00 1500.00 15.00 1500.00  6" PERF SUBDRN PIPE

0026 2070000000-N 815  1 EA  500.00 500.00 448.00 448.00  SUBDRN PIPE OUTLET

0027 2077000000-E 815  6 LF  15.00 90.00 35.00 210.00  6" OUTLET PIPE

0028 2286000000-N 840  1 EA  2500.00 2500.00 1585.00 1585.00  MASNRY DRAINAGE STRUCT

0029 2367000000-N 840  1 EA  500.00 500.00 471.00 471.00  FRAME W/2GRTS 840.29 STD

0030 2753000000-E 846  260 LF  40.00 10400.00 25.00 6500.00  GENERIC PAVING ITEM 846 (LF)
(MODIFIED SHOULDER BERM GUTTER)

0031 3030000000-E 862  350 LF  34.20 11970.00 28.50 9975.00  STL BM GUARDRAIL

0032 3045000000-E 862  25 LF  31.20 780.00 26.00 650.00  SBGR SHOP CURVED

0033 3150000000-N 862  7 EA  13.20 92.40 11.00 77.00  ADDIT GUARDRAIL POSTS

0034 3165000000-N SP   3 EA  2700.00 8100.00 2250.00 6750.00  GR ANCHOR TYPE **********
(TYPE 350 TL-2)

0035 3195000000-N 862  1 EA  780.00 780.00 650.00 650.00  GR ANCHOR TYPE AT-1

0036 3380000000-E 862  50 LF  60.00 3000.00 50.00 2500.00  TEMP STL BM GUARDRAIL

0037 3389000000-N SP   2 EA  1500.00 3000.00 1250.00 2500.00  TEMP GDRL ANCH UNITS ******
(TYPE 350 TL-2)
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0038 3572000000-E 867  135 LF  26.40 3564.00 22.00 2970.00  CHAIN LINK FENCE RESET

0039 3628000000-E 876  106 TON 45.00 4770.00 40.00 4240.00  RIP RAP, CLASS I

0040 3635000000-E 876  30 TON 45.00 1350.00 54.00 1620.00  RIP RAP, CLASS II

0041 3656000000-E 876  456 SY  3.50 1596.00 5.50 2508.00  GEOTEXTILE FOR DRAINGE

0042 4072000000-E 903  17 LF  6.72 114.24 5.60 95.20  SUPPORT, 3-LB STL U-CHAN

0043 4102000000-N 904  1 EA  150.00 150.00 125.00 125.00  SIGN ERECTION, TYPE E

0044 4155000000-N 907  5 EA  13.20 66.00 11.00 55.00  DISPOSE SIGN SYST U-CHAN

0045 4400000000-E 1110  162 SF  7.00 1134.00 5.75 931.50  WORK ZONE SIGNS (STAT)

0046 4410000000-E 1110  20 SF  6.50 130.00 5.40 108.00  WORK ZONE SIGNS (BARR)

0047 4430000000-N 1130  44 EA  35.00 1540.00 50.00 2200.00  DRUMS

0048 4445000000-E 1145  16 LF  30.00 480.00 21.00 336.00  BARRICADES (TYPE III)

0049 4450000000-N 1150  120 HR  25.00 3000.00 20.00 2400.00  FLAGGER

0050 4465000000-N 1160  2 EA  5760.00 11520.00 5000.00 10000.00  TEMPORARY CRASH CUSHIONS

0051 4485000000-E 1170  65 LF  42.00 2730.00 45.00 2925.00  PORT CONC BARRIER

0052 4600000000-N SP   1 EA  24000.00 24000.00 20000.00 20000.00  GENERIC TRAFFIC CONTROL ITEM (EA)
(PORTABLE TRAFFIC SIGNAL SYSTEM, PRE- TIMED)

0053 4810000000-E 1205  5,042 LF  0.66 3327.72 0.45 2268.90  PAINT PVMT MARKINGS 4"

0054 4835000000-E 1205  30 LF  8.10 243.00 8.00 240.00  PAINT PVT MKG LINES 24"

0055 4870000000-E 1205  30 LF  7.80 234.00 5.00 150.00  LINE REMOVAL 24" WIDE

0056 6000000000-E 1605  645 LF  4.00 2580.00 4.00 2580.00  TEMPORARY SILT FENCE

0057 6006000000-E 1610  165 TON 40.00 6600.00 39.00 6435.00  EROS CONTRL STONE CL A

0058 6009000000-E 1610  100 TON 40.00 4000.00 39.00 3900.00  EROS CONTRL STONE CL B

0059 6012000000-E 1610  150 TON 40.00 6000.00 40.00 6000.00  SEDIMENT CONTROL STONE

0060 6015000000-E 1615  1 ACR 900.00 900.00 1100.00 1100.00  TEMPORARY MULCHING

0061 6018000000-E 1620  100 LB  5.00 500.00 6.00 600.00  SEED FOR TEMP SEEDING

0062 6021000000-E 1620 0.5 TON 900.00 450.00 2000.00 1000.00  FERT FOR TEMP SEEDING

0063 6024000000-E 1622  200 LF  25.00 5000.00 11.00 2200.00  TEMPORARY SLOPE DRAINS

0064 6029000000-E SP   200 LF  5.00 1000.00 3.00 600.00  SAFETY FENCE

0065 6030000000-E 1630  120 CY  15.00 1800.00 18.00 2160.00  SILT EXCAVATION

0066 6036000000-E 1631  1,500 SY  3.50 5250.00 1.95 2925.00  MATTING FOR EROS CONTROL

0067 6037000000-E SP   100 SY  5.00 500.00 4.00 400.00  COIR FIBER MAT

0068 6038000000-E SP   390 SY  6.00 2340.00 3.50 1365.00  PERM SOIL REINF MAT

0069 6042000000-E 1632  325 LF  5.00 1625.00 6.00 1950.00  1/4" HARDWARE CLOTH

0070 6045000000-E SP   80 LF  50.00 4000.00 106.00 8480.00  **" TEMPORARY PIPE
(24")

0071 6070000000-N 1639  2 EA  1500.00 3000.00 697.00 1394.00  SPECIAL STILLING BASINS

0072 6071020000-E SP   10 LB  10.00 100.00 13.00 130.00  POLYACRYLAMIDE (PAM)

0073 6084000000-E 1660  3 ACR 2200.00 6600.00 1600.00 4800.00  SEEDING AND MULCHING

0074 6087000000-E 1660 0.5 ACR 200.00 100.00 200.00 100.00  MOWING

0075 6090000000-E 1661  50 LB  5.00 250.00 8.00 400.00  SEED FOR REPAIR SEEDING
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0076 6093000000-E 1661 0.25 TON 900.00 225.00 3000.00 750.00  FERT FOR REPAIR SEEDING

0077 6096000000-E 1662  50 LB  5.00 250.00 5.00 250.00  SEED FOR SUPP SEEDING

0078 6108000000-E 1665 0.5 TON 1800.00 900.00 1800.00 900.00  FERTILIZER TOPDRESSING

0079 6111000000-E SP   84 LF  90.00 7560.00 50.00 4200.00  IMPERVIOUS DIKE

0080 6117000000-N SP   25 EA  200.00 5000.00 215.00 5375.00  RESPONSE FOR EROS CONTROL

0081 6120000000-E SP   20 CY  20.00 400.00 35.00 700.00  CULVERT DIVERSION CHANNEL

0082 6123000000-E 1670  1 ACR 5000.00 5000.00 1200.00 1200.00  REFORESTATION

0083 6132000000-N SP   4 EA  1200.00 4800.00 600.00 2400.00  GENERIC EROSION CONTROL ITEM (EA)
(CONCRETE WASHOUT STRUCTURE)

CULVERT ITEMS

0084 8035000000-N 402 Lump Sum 10000.00 39500.00  REMV EXIST STR **********
(L 12+81.60)

0085 8121000000-N 412 Lump Sum 40000.00 9000.00  UNCL STR EXCAV STA *****
(L 12+81.60)

0086 8133000000-E 414  88 TON 60.00 5280.00 45.00 3960.00  FND CONDIT MAT, BOX CULV

0087 8818000000-E SP   15 TON 110.00 1650.00 210.00 3150.00  GENERIC CULVERT ITEM (TON)
(CHANNEL SUBSTRATE MATERIAL)

0088 8196000000-E 420 128.8 CY   1275.00 164220.00  CLASS A CONCRETE (CULV)

0089 8245000000-E 425  17,346 LB   2.00 34692.00  REINF STEEL (CULVERT)

0090 8804000000-N SP  Lump Sum 150000.00   GENERIC CULVERT ITEM (LS)
(PRECAST BOX CULVERT)

 

    TOTAL 665405.56 TOTAL 669329.00  CONTRACT TOTAL

 

    SUB-TOTAL 458475.56 SUB-TOTAL 414807.00  ROADWAY ITEMS

    SUB-TOTAL 206930.00 SUB-TOTAL 254522.00  CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  665405.56   THUNDER CONTRACTING, INC.

     2  669329.00   NHM CONSTRUCTORS, LLC


