
JUN 29, 2015 01:27 PM

TIP NO 2:00 PM 1 /  4 006

POLK

17BP.14.R.75

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE

BRIDGE # 200 ALONG SR 1142 (HOLBERT COVE ROAD)

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

MOUNTAIN CREEK CONTRACTORS
INC

MILLER ENGINEERING COMPANY,
INC

NORTH CHARLESTON,  SC MARION,  NC

DN00195JUN 23 2015

17.890 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 14000.00 18000.00  15000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5700.00 10000.00  5000.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 62000.00 64700.00  80000.00GRADING

0004 0057000000-E 226  50 CY  5.00 250.00 20.00 1000.00 11.00  550.00UNDERCUT EXCAVATION

0005 0195000000-E 265  50 CY  15.00 750.00 25.00 1250.00 33.00  1650.00SELECT GRANULAR MATERIAL

0006 0196000000-E 270  50 SY  2.00 100.00 3.55 177.50 6.50  325.00GEOTEXTILE SOIL STABILIZATION

0007 1121000000-E 520  402 TON 45.00 18090.00 30.00 12060.00 28.60  11497.20AGGREGATE BASE COURSE

0008 1220000000-E 545  50 TON 12.00 600.00 30.00 1500.00 27.50  1375.00INCIDENTAL STONE BASE

0009 1489000000-E 610  20 TON 110.00 2200.00 290.00 5800.00 125.00  2500.00ASP CONC BASE CRS B25.0B

0010 1519000000-E 610  190 TON 110.00 20900.00 78.00 14820.00 125.00  23750.00ASP CONC SURF CRS S9.5B

0011 1575000000-E 620  15 TON 615.00 9225.00 625.00 9375.00 675.00  10125.00ASP FOR PLANT MIX

0012 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 12.00  60.00ADDIT GUARDRAIL POSTS

0013 3420000000-E SP   175 LF  46.50 8137.50 51.30 8977.50 60.00  10500.00GENERIC GUARDRAIL ITEM (LF)
(PAINTED GALVANIZED STEEL BM GUARDRAIL)

0014 3435000000-N SP   4 EA  3465.00 13860.00 3780.00 15120.00 4000.00  16000.00GENERIC GUARDRAIL ITEM (EA)
(PAINTED GALVANIZED GUARDRAIL ANCHOR) (UNITS,
TYPE 350 TL-2)

0015 3628000000-E 876  50 TON 60.00 3000.00 38.50 1925.00 38.00  1900.00RIP RAP, CLASS I

0016 3656000000-E 876  200 SY  3.00 600.00 5.00 1000.00 7.00  1400.00GEOTEXTILE FOR DRAINGE

0017 4400000000-E 1110  148 SF  8.00 1184.00 8.00 1184.00 8.80  1302.40WORK ZONE SIGNS (STAT)

0018 4405000000-E 1110  96 SF  7.50 720.00 7.50 720.00 11.00  1056.00WORK ZONE SIGNS (PORT)

0019 4410000000-E 1110  36 SF  6.50 234.00 6.50 234.00 7.00  252.00WORK ZONE SIGNS (BARR)

0020 4430000000-N 1130  20 EA  25.00 500.00 27.00 540.00 50.00  1000.00DRUMS

0021 4445000000-E 1145  20 LF  35.00 700.00 25.00 500.00 27.50  550.00BARRICADES (TYPE III)

0022 4455000000-N 1150  10 DAY 100.00 1000.00 180.00 1800.00 220.00  2200.00FLAGGER

0023 4507000000-E 1170  220 LF  65.00 14300.00 65.00 14300.00 71.00  15620.00WATER FILLED BARRIER

0024 4810000000-E 1205  2,960 LF  1.00 2960.00 1.49 4410.40 1.45  4292.00PAINT PVMT MARKINGS 4"

0025 4835000000-E 1205  20 LF  10.00 200.00 12.00 240.00 8.80  176.00PAINT PVT MKG LINES 24"

0026 4870000000-E 1205  20 LF  1.00 20.00 12.00 240.00 5.50  110.00LINE REMOVAL 24" WIDE

0027 6000000000-E 1605  1,315 LF  3.00 3945.00 4.00 5260.00 3.30  4339.50TEMPORARY SILT FENCE

0028 6009000000-E 1610  40 TON 52.00 2080.00 35.50 1420.00 38.00  1520.00EROS CONTRL STONE CL B

0029 6012000000-E 1610  95 TON 23.00 2185.00 25.00 2375.00 38.00  3610.00SEDIMENT CONTROL STONE

0030 6015000000-E 1615 0.5 ACR 2000.00 1000.00 1100.00 550.00 1200.00  600.00TEMPORARY MULCHING

0031 6018000000-E 1620  50 LB  1.00 50.00 6.00 300.00 6.60  330.00SEED FOR TEMP SEEDING

0032 6021000000-E 1620 0.25 TON 200.00 50.00 2000.00 500.00 2200.00  550.00FERT FOR TEMP SEEDING

0033 6029000000-E SP   100 LF  2.00 200.00 4.00 400.00 2.20  220.00SAFETY FENCE

0034 6030000000-E 1630  60 CY  5.00 300.00 15.00 900.00 6.60  396.00SILT EXCAVATION

0035 6037000000-E SP   70 SY  3.00 210.00 7.00 490.00 7.00  490.00COIR FIBER MAT

0036 6042000000-E 1632  50 LF  3.00 150.00 6.00 300.00 5.50  275.001/4" HARDWARE CLOTH

0037 6070000000-N 1639  4 EA  300.00 1200.00 350.00 1400.00 850.00  3400.00SPECIAL STILLING BASINS

0038 6084000000-E 1660 0.5 ACR 5000.00 2500.00 1900.00 950.00 2100.00  1050.00SEEDING AND MULCHING

0039 6090000000-E 1661  50 LB  1.00 50.00 7.00 350.00 7.70  385.00SEED FOR REPAIR SEEDING
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17BP.14.R.75

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE
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APPLE TUCK & ASSOCIATES, INC.
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MOUNTAIN CREEK CONTRACTORS
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DN00195JUN 23 2015

17.890 MI

0040 6093000000-E 1661 0.25 TON 200.00 50.00 2500.00 625.00 2750.00  687.50FERT FOR REPAIR SEEDING

0041 6096000000-E 1662  50 LB  1.00 50.00 4.00 200.00 4.40  220.00SEED FOR SUPP SEEDING

0042 6108000000-E 1665 0.5 TON 200.00 100.00 1800.00 900.00 2000.00  1000.00FERTILIZER TOPDRESSING

0043 6111000000-E SP   288 LF  20.00 5760.00 15.00 4320.00 50.00  14400.00IMPERVIOUS DIKE

0044 6117000000-N SP   13 EA  300.00 3900.00 250.00 3250.00 250.00  3250.00RESPONSE FOR EROS CONTROL

0045 6123000000-E 1670 0.1 ACR 10000.00 1000.00 3000.00 300.00 3300.00  330.00REFORESTATION

0046 7980000000-N SP   1 EA  15000.00 15000.00 15000.00 15000.00 22000.00  22000.00GENERIC SIGNAL ITEM (EA)
(PORTABLE TRAFFIC SIGNAL SYSTEM) (ACTUATED)

CULVERT ITEMS

0047 8035000000-N 402 Lump Sum 25000.00 20000.00  7500.00REMV EXIST STR **********
(STATION 13+06)

0048 8126000000-N 414 Lump Sum 30000.00 51000.00  10000.00CULV EXCAV @ ************
(STATION 13+08)

0049 8133000000-E 414  72 TON 50.00 3600.00 50.00 3600.00 50.00  3600.00FND CONDIT MAT, BOX CULV

0050 8196000000-E 420 104.6 CY  750.00 78450.00 750.00 78450.00 890.00  93094.00CLASS A CONCRETE (CULV)

0051 8245000000-E 425  15,830 LB  1.25 19787.50 1.00 15830.00 1.50  23745.00REINF STEEL (CULVERT)

 

    TOTAL 377903.00 TOTAL 398598.40 TOTAL  405182.60CONTRACT TOTAL

 

    SUB-TOTAL 221065.50 SUB-TOTAL 229718.40 SUB-TOTAL  267243.60ROADWAY ITEMS

    SUB-TOTAL 156837.50 SUB-TOTAL 168880.00 SUB-TOTAL  137939.00CULVERT ITEMS
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FED AID NO STATE FUNDED
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NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

DN00195JUN 23 2015

17.890 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20360.00 21675.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 8500.00 3750.00  CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 32000.00 62500.00  GRADING

0004 0057000000-E 226  50 CY  28.50 1425.00 25.00 1250.00  UNDERCUT EXCAVATION

0005 0195000000-E 265  50 CY  38.00 1900.00 45.00 2250.00  SELECT GRANULAR MATERIAL

0006 0196000000-E 270  50 SY  12.00 600.00 2.05 102.50  GEOTEXTILE SOIL STABILIZATION

0007 1121000000-E 520  402 TON 29.00 11658.00 28.00 11256.00  AGGREGATE BASE COURSE

0008 1220000000-E 545  50 TON 36.00 1800.00 28.00 1400.00  INCIDENTAL STONE BASE

0009 1489000000-E 610  20 TON 110.00 2200.00 110.00 2200.00  ASP CONC BASE CRS B25.0B

0010 1519000000-E 610  190 TON 110.00 20900.00 110.00 20900.00  ASP CONC SURF CRS S9.5B

0011 1575000000-E 620  15 TON 615.00 9225.00 615.00 9225.00  ASP FOR PLANT MIX

0012 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00  ADDIT GUARDRAIL POSTS

0013 3420000000-E SP   175 LF  51.30 8977.50 51.30 8977.50  GENERIC GUARDRAIL ITEM (LF)
(PAINTED GALVANIZED STEEL BM GUARDRAIL)

0014 3435000000-N SP   4 EA  3780.00 15120.00 3780.00 15120.00  GENERIC GUARDRAIL ITEM (EA)
(PAINTED GALVANIZED GUARDRAIL ANCHOR) (UNITS,
TYPE 350 TL-2)

0015 3628000000-E 876  50 TON 37.00 1850.00 40.00 2000.00  RIP RAP, CLASS I

0016 3656000000-E 876  200 SY  8.50 1700.00 2.05 410.00  GEOTEXTILE FOR DRAINGE

0017 4400000000-E 1110  148 SF  5.80 858.40 8.00 1184.00  WORK ZONE SIGNS (STAT)

0018 4405000000-E 1110  96 SF  7.85 753.60 7.50 720.00  WORK ZONE SIGNS (PORT)

0019 4410000000-E 1110  36 SF  5.35 192.60 6.50 234.00  WORK ZONE SIGNS (BARR)

0020 4430000000-N 1130  20 EA  50.00 1000.00 25.00 500.00  DRUMS

0021 4445000000-E 1145  20 LF  19.00 380.00 25.00 500.00  BARRICADES (TYPE III)

0022 4455000000-N 1150  10 DAY 200.00 2000.00 150.00 1500.00  FLAGGER

0023 4507000000-E 1170  220 LF  39.75 8745.00 65.00 14300.00  WATER FILLED BARRIER

0024 4810000000-E 1205  2,960 LF  0.30 888.00 0.30 888.00  PAINT PVMT MARKINGS 4"

0025 4835000000-E 1205  20 LF  8.00 160.00 8.00 160.00  PAINT PVT MKG LINES 24"

0026 4870000000-E 1205  20 LF  3.00 60.00 3.00 60.00  LINE REMOVAL 24" WIDE

0027 6000000000-E 1605  1,315 LF  3.00 3945.00 3.00 3945.00  TEMPORARY SILT FENCE

0028 6009000000-E 1610  40 TON 32.00 1280.00 40.00 1600.00  EROS CONTRL STONE CL B

0029 6012000000-E 1610  95 TON 36.00 3420.00 28.00 2660.00  SEDIMENT CONTROL STONE

0030 6015000000-E 1615 0.5 ACR 1100.00 550.00 1100.00 550.00  TEMPORARY MULCHING

0031 6018000000-E 1620  50 LB  6.00 300.00 6.00 300.00  SEED FOR TEMP SEEDING

0032 6021000000-E 1620 0.25 TON 2000.00 500.00 2000.00 500.00  FERT FOR TEMP SEEDING

0033 6029000000-E SP   100 LF  2.50 250.00 3.00 300.00  SAFETY FENCE

0034 6030000000-E 1630  60 CY  15.00 900.00 10.00 600.00  SILT EXCAVATION

0035 6037000000-E SP   70 SY  7.00 490.00 7.00 490.00  COIR FIBER MAT

0036 6042000000-E 1632  50 LF  4.00 200.00 6.50 325.00  1/4" HARDWARE CLOTH

0037 6070000000-N 1639  4 EA  950.00 3800.00 475.00 1900.00  SPECIAL STILLING BASINS

0038 6084000000-E 1660 0.5 ACR 1900.00 950.00 1900.00 950.00  SEEDING AND MULCHING

0039 6090000000-E 1661  50 LB  7.00 350.00 7.00 350.00  SEED FOR REPAIR SEEDING
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE
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NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  
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17.890 MI

0040 6093000000-E 1661 0.25 TON 2500.00 625.00 2500.00 625.00  FERT FOR REPAIR SEEDING

0041 6096000000-E 1662  50 LB  4.00 200.00 4.00 200.00  SEED FOR SUPP SEEDING

0042 6108000000-E 1665 0.5 TON 1800.00 900.00 1800.00 900.00  FERTILIZER TOPDRESSING

0043 6111000000-E SP   288 LF  70.00 20160.00 25.00 7200.00  IMPERVIOUS DIKE

0044 6117000000-N SP   13 EA  250.00 3250.00 50.00 650.00  RESPONSE FOR EROS CONTROL

0045 6123000000-E 1670 0.1 ACR 3000.00 300.00 3000.00 300.00  REFORESTATION

0046 7980000000-N SP   1 EA  21000.00 21000.00 15000.00 15000.00  GENERIC SIGNAL ITEM (EA)
(PORTABLE TRAFFIC SIGNAL SYSTEM) (ACTUATED)

CULVERT ITEMS

0047 8035000000-N 402 Lump Sum 48000.00 20000.00  REMV EXIST STR **********
(STATION 13+06)

0048 8126000000-N 414 Lump Sum 12000.00 60275.00  CULV EXCAV @ ************
(STATION 13+08)

0049 8133000000-E 414  72 TON 50.00 3600.00 50.00 3600.00  FND CONDIT MAT, BOX CULV

0050 8196000000-E 420 104.6 CY  950.00 99370.00 1065.00 111399.00  CLASS A CONCRETE (CULV)

0051 8245000000-E 425  15,830 LB  1.75 27702.50 1.00 15830.00  REINF STEEL (CULVERT)

 

    TOTAL 407350.60 TOTAL 433566.00  CONTRACT TOTAL

 

    SUB-TOTAL 216678.10 SUB-TOTAL 222462.00  ROADWAY ITEMS

    SUB-TOTAL 190672.50 SUB-TOTAL 211104.00  CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  377903.00   APPLE TUCK & ASSOCIATES, INC.

     2  398598.40   MOUNTAIN CREEK CONTRACTORS INC

     3  405182.60   MILLER ENGINEERING COMPANY, INC

     4  407350.60   NHM CONSTRUCTORS, LLC

     5  433566.00   DANE CONSTRUCTION, INC.




