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STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

HIGHWAY DIVISION 14

PROPOSAL

DATE AND TIME OF BID OPENING: June 25, 2013 AT 02:00 PM
CONTRACT ID:  DN00242
WBS ELEMENT NO.:~14C.044076

FEDERAL AID NO.: N/A

COUNTY; HAYWOOD

TIP NO.: N/A

MILES: 1 MILES

ROUTE NO.: SR 1336

LOCATION: SR 1336 FROM END OF PAVEMENT FOR 1.0 MILE TO E ND OF
PROJECT

TYPE OF WORK: GRADING, DRAINAGE, BASE, EROSION CONT ROL

NOTICE:

ALL PROPOSERS SHALL COMPLY WITH ALL APPLICABLE LAWS R EGULATING THE

PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHA PTER 87 OF THE GENERAL
STATUTES OF NORTH CAROLINA WHICH REQUIRES THE PROPOS ER TO BE LICENSED BY THE
N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID

PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS

DETERMINED BY THE LICENSING BOARD. PROPOSERS SHALL ALSO COMPLY 'WITH ALL

OTHER: APPLICABLE LAWS REGULATING THE PRACTICES OF EL ECTRICAL, PLUMBING,

HEATING AND AIR CONDITIONING AND REFRIGERATION CONT RACTING AS CONTAINED IN

CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA . NOT WITHSTANDING

THESE LIMITATIONS ON BIDDING, THE PROPOSER WHO IS AWA RDED ANY PROJECT SHALL
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORT H CAROLINA FOR
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING, REGARDLESS OF
FUNDING SOURCES.

BIDS WILL.BE RECEIVED AS SHOWN BELOW:

THIS IS A GRADING, DRAINAGE, BASE, EROSION CONTROL PROJECT

BID BOND ARE NOT REQUIRED
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PROPOSAL FOR THE CONSTRUCTION OF

CONTRACT No, DN00242 IN HAYWOOD COUNTY, NORTH CAROLINA
Date 20
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DN00242; has
carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions,
the proposal, the form of contract, and the forms of coniract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the
necessary contract payment bond and conltract performance bond within fourteen days after the written notice of award is
received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means
of construction; and to do all the work and to furnish all materials, except as othenwise noted, necessary to perform and
complete the said contract in accordance with the 2012 Standard Specifications for Roads and Siructures by the dates(s)
specified in the Project Special Provistons and in accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appHances and tools, and perform the work
and required labor to construct and complete State Highway Contract No. DN00242 in HAYWOOD County, for the unit
or lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and
specifications prepared by said Department, which proposal, plans, and specifications show the details covering this
project, and hereby become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made a
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendnients and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or
portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

A BID BOND IS NOT REQUIRED.

Division Proposals Engineer




DN00242 (N/A) 3 HAYWOOD

TABLE OF CONTENTS

COVER SHEET
PROPOSAL SHEET

PROJECT SPECIAL PROVISIONS

PROSECUTION AND PROGRESS ......ooveteeeeeteseceeeeeseeeeteseeeeeeeseseseseeeeesesesesesesseeeens 5
COMPUTER BID PREPARATION (OPTIONAL: w...vv ettt e e e et seneeeens 6
CONTRACT TIME AND LIQUIDATED DAMAGES: ......cvevieeeeeeeteeeeeeeeereeeeeeeeeeereneen. 6
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES........ 7
NO MAJOR CONTRACT ITEMS:....vivteeeeeeeeeeeeemeseeeeeeeeeee e eeeeeees s e e s eeaneneneen. 7
NO SPECIALTY ITEMS: ...oeeieeeeeeeeeeeeeeee et ettt ee e et et et ee et eee et et esenene e s eeeeeee o, 8
FUEL PRICE ADJUSTMENT: ..vvveeeteeeeeeeeee st eeeeeeeeeet st eseseeeeeeseseses e eeeeeeeseenenenen. 8
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: .. covmemeeeveeeeeeeeeeeeseeeeeeennen. 8
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS EERPRISE
(DIVISIONS): .ttt ettt ettt eee et ettt ettt ettt e e et et et et s e e e et et ren s e 9
SUBSURFACE INFORMATION: .....vviveteteteeeeeeeeeeseeeet e s eeeeeeeeeees e e eeeeesesen s seseneeeens 20
LOCATING EXISTING UNDERGROUND UTILITIES: ....eeeceeeeeeeeeeeeeeeeeeeeeeeeeeeeeseeen, 20
RESOURCE CONSERVATION: ......ovveteeeeeeeeeseeeeeeeseseeeeeeeeseeeeeeeteses s sseeeeeeeeseeeneneeen. 20
DOMESTIC STEEL: ..eteteeteeeeeeee ettt eeeeeae st e e eeet et et s e et eeee et es e e e eeee et eeeeeneneen, 21
OUTSOURCING OUTSIDE THE USA: ...t eememeeeeeeeeeseeeeet s e e en e, 21
GIFTS FROM VENDORS AND CONTRACTORS: ....vvteeeeeeeeeeeeeteeeseeeeee oo eeeeeeenan 21
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICADN: ................. 21
EMPLOYMENT . ettt ettt ettt et e et et et e e e et et et e e e et et e e et et ee e ssee e e eeeeeneneeeens 26
STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: ... oeeeeeeeeeeeeeeereeeeeseeeeneen. 26
ROADWIAY ..ottt ettt et e et et et et e et e et et et e e eee et ee et e s e e e et eeereneen, 27
PERMITS ..ot ee e eeeee e eeee e e e e eeeee e eeee e e s esees et e ee s es e s ees e eseeeeee s es e s eseeeseee e eseeeseserereeee
STANDARD SPECIAL PROVISIONS
AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS ervvveveeeeeeeee e, 47
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY...c.cvovvvveeeieeenen. 48
ERRATA .ottt ettt sttt et et et e ettt et et ettt et e e eee et et et e et 51
PLANT AND PEST QUARANTINES .....eveveeetet e eeeeeeeeseeeeeeeee et seeeeeeeeseses s sseeeeeenes 53
IMINIMUM WAGES. ...t teeeeeeeeeeeeee et smme e e e e et et s s s eeee et et en e eeeeeeeeeees et s essenens 54
ON-THE-JOB TRAINING. .......evtvteeeeteteeeeeeeeeeeeeeseseeeeeeeeeee et ee e eeeet et s eseseseeeeeeeeeesereneen, 55
LISTING OF MBE/WBE SUBCONTRACTORS ... eememeeeeeeeeteseeeeeeeereseseeeeeee oo, 3
EXECUTION OF BID ..ottt eeeeee e et et et e e ettt et et s et eeee et eeetes s s e eseeeseenas 5
ADDENDUM(S) ...ttt eee et et s e et e e et et ee e et et et et ee et ee et et et ee et s ee e e eeeenee, 14

PROPOSAL ITEM SHEET AND SIGNATURE SHEET

ITEM SHEET(S)
SIGNATURE SHEET (BID ACCEPTANCE BY DEPARTMENT)



NLZAN 4 Ll

INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordancewith the following requirements, except that bids maybe
prepared by electronic means as described elsewherethe proposal. Failure to comply with any requiremat shall cause
the bid to be considered irregular and shall be grouds for rejection of the bid.

1. The bid sheet furnished by NCDOT with the proposal shalisee and shall not be altered in any mani.NOT
SEPARATE THE BID SHEET FROM THE PROPOSAL!

2. All entries on the bid sheet, including signatures, sfelivritten in ink.

3. The Bidder shall submit a unit price for every item onltideform. The unit prices for the various contract itehadlde
written in figures.***Unit Prices shall be rounded off by the bidder to catain no more than FOUR decimal
places.***

4. An amount bid shall be entered on the bid sheet for ety The amount bid for each item shall be determined by
multiplying each unit bid by the quantity for that item, ahdllsbe written in figures in the "Amount Bid" column of the
sheet.

5. The total amount bid shall be written in figures in the prgbece on the bid sheet. The total amount shall bendieted
by adding the amounts bid for each item.

6. Changes in any entry shall be made by marking through theieiiyand making the correct entry adjacent thereto in ink.

A representative of the Bidder shall initial the changeakn
7. The bid shall be properly executed. All bids shall showfaghewing information:
a. Name of individual, firm, corporation, partnershipjoint venture submitting bid.
b. Name and signature of individual or representatibenitting bid and position or title.
c. Name, signature, and position or title of witness.
d. Federal Identification Number (or Social Security Nunabéndividual)
e. Contractor's License Number (if Applicable)

8. Bids submitted by corporations shall bear the seal of thEtion.

9. The bid shall not contain any unauthorized additions, deletiwregnditional bids.

10. The bidder shall not add any provision reserving the rightde or reject an award, or to enter into a conpratuant to
an award.

11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHAL L BE PLACED IN A SEALED ENVELOPE
AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED INTH E DIVISION 14 ENGINEER'S OFFICE AT
253 WEBSTER ROAD, SYLVA, NC 28779 BY 02:00 PM ON TUESDAY, JNE 25, 2013.

12. The sealed bid must display the following statement ofrdné of the sealed envelope:

QUOTATION FOR WBS ELEMENT 14C.044076 DESCRIPTION SR 1336 FROMEND OF
PAVEMENT FOR 1.0 MILES TO END OF PROJECT IN HAYWOOD COUNTY TO BE
OPENED AT 02:00 PM ON TUESDAY, JUNE 25, 2013.

13. If delivered by mail, the sealed envelope shall be plateddther sealed envelope and the outer envelope shall be
addressed as follows:

N. C. DEPARTMENT OF TRANSPORTATION
ATTN: Wanda H. Austin, PE

253 Webster Road

Sylva, NC 28779
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PROJECT SPECIAL PROVISIONS

GENERAL

PROSECUTION AND PROGRESS

The Contractor shall pursue the work diligently with workme sufficient numbers, abilities,
and supervision, and with equipment, materials, and rdsths may be required to complete the
work described in the contract by the completion datkia accordance with tH012 Standard
Specifications

The Contractor's operations are restricted to dayklghirs. No work may be performed on
Sundays and legal State holidays, unless otherwise appbgvéhe Engineer. Work shall only
be performed when weather and visibility conditionsvaléafe operations.

MANDATORY PRE-BID CONFERENCE (Pregualifying To Bid):
(7-18-06) SPI 1-14

Because of the unusual nature of work involved, and in oafenlf prospective bidders to have an
extensive knowledge of the project, all prospective bidders dhailda mandatory pre-bid conference at
TUESDAY, JUNE 18, 2013 AT 10:00 AM.

END OF PAVEMENT ON SR 1336
WESLEY CREEK ROAD
HAYWOOD COUNTY
(828) 497-7333

The pre-bid conference will include a thorough discussibithe plans, contract pay items, special
provisions, etc.

Only bidders who have attended and properly registered at the sttoeduled pre-bid conference will
be considered prequalified to bid on this project. A kkived from a bidder who has not attended and
properly registered at the above scheduled pre-bid confengho®t be considered for award.

Attendance at the pre-bid conference will not meet thairagents of proper registration unless the
individual attending has registered at the pre-bid conferiermecordance with the following:

(A) The individual has signed his name on the officialgogtior to the beginning of the conference.
(B) The individual has written in the name and addresseo€dmpany he or she represents.
©) Only one company has been shown as being represented bglitidual attending.

(D) The individual attending is an officer or permanent emmowgé the company they are
representing.

Any individual arriving after the official roster has baegeived by the Engineer will not be eligible to
bid. Attendance at any prior pre-bid conference will neeénthe requirement of this provision.
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COMPUTER BID PREPARATION (OPTIONAL):
(7-18-11) 102 SPI 1-18

The bidder may elect to prepare his bid and MBE/WBE oE [PBrticipation electronically by means of a
personal computer. For electronic bid preparation the Cootraball download the Expedite program
from the NCDOT “Project Letting” website. Then download &éppropriate .ebs electronic file of line
items and quantities unique to each project from the DiviSiffice’s website.

The only entries into the program which will be permitbgdthe Bidder are the appropriate unit or lump
sum prices for those items which must be bid in ord@rawide a complete bid for the project, and any
MBE/WBE or DBE participation in the appropriate sectiorihef Expedite program. When these entries
have been made, the program will automatically prepare aletnget of itemized proposal sheets which
will include the amount bid for the various items andttitel amount bid for the project in addition to the
unit or lump sum prices bid. The computer generated itemizgubgal sheets shall be printed and signed
by a duly authorized representative in accordance witbaSicle 102-8(A)(8). This set of itemized
proposal sheets, when submitted together with the appropradesal, will constitute the bid and shall
be delivered to the appropriate Division Office or locatigecdied in the INSTRUCTIONS TO
BIDDERS. |If the Bidder submits his bid on computer generadedized proposal sheets, bid prices shall
not be written on the itemized proposal sheets bound iprposal. The computer generated itemized
proposal sheets (.ebs bid file) shall also be copied to @axindisk (CD) furnished by the Contractor
and shall be submitted to the Department with the bidneailed to dl4contracts@ncdot.gov after the
letting time.

In the case of a discrepancy between the unit or lump sumsitdmitted on the itemized proposal
sheets and those contained on the CD furnished by the Conima&mail attachment, the unit or lump
sum prices submitted on the printed and signed itemized @micgiteets shall prevail.

The requirements of the INSTRUCTIONS TO BIDDERS will apia the preparation of bids except that
a bid may be submitted on computer generated itemized @doffusets in which case the entries on the
itemized proposal sheets will not be required to bénin Changes to any entry on the computer
generated itemized proposal sheets shall be made in awccerdath requirement Number (6) of the
INSTRUCTIONS TO BIDDERS. When the computer generated #edhproposal sheets are not signed
and received with the proposal, the bid will be congidamregular.

CONTRACT TIME AND LIQUIDATED DAMAGES
(7-20-99) (Rev. 12-18-07) 108 SP1 G04

The date of availability for this contract is July 2913, except that work in jurisdictional waters and
wetlands shall not begin until a meeting between the CR¥Dulatory Agencies, and the Contractor is
held as stipulated in the permits contained elsewherésipitbposal. This delay in availability has been
considered in determining the contract time for this ptojec

The completion date for this contract is June 30, 2014.

Except where otherwise provided by the contract, observation pegqdired by the contract will not be
a part of the work to be completed by the completion dateamiermediate contract times stated in the
contract. The acceptable completion of the observationgsethat extend beyond the final completion
date shall be a part of the work covered by the perfacmand payment bonds.

The liquidated damages for this contractkike Hundred Dollars ($500.00)per calendar day.
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED D AMAGES:
(2-20-07) 108 SP1G14B

The Contractor shall not narrow or close a lane ofitrah SR 1336 detain and /or alter the traffic flow
on or during holiday weekends, special events, or any ditm& when traffic is unusually heavy,
including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrencethat creates unusually high traffic volumes, as direttedhe
Engineer.
2. ForNew Year's Day, between the hours df00 PM December 31st andt00 AM January 2nd.

If New Year's Day is on a Friday, Saturday, SundayManday, then until7:00 AM the
following Tuesday.

3. ForEaster, between the hours ¢f00 PM Thursday and:00 AM Monday.
4. ForMemorial Day, between the hours ¢t00 PM Friday and7:00 AM Tuesday.
5. For Independence Day between the hours @00 PM the day before Independence Day and

7:00 AM the day after Independence Day.

If Independence Dayis on a Friday, Saturday, Sunday or Monday, then legtvilee hours of
4:00 PM the Thursday before Independence Day a0 AM the Tuesday after Independence

Day.
6. ForLabor Day, between the hours d¢f00 PM Friday and7:00 AM Tuesday.
7. ForThanksgiving Day, between the hours ¢f00 PM Tuesday and:00 AM Monday.
8. ForChristmas, between the hours 00 PM the Friday before the week of Christmas Day and

7:00 AM the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year'sieEaslemorial Day, Independence Day,
Labor Day, Thanksgiving, and Christmas. The Contractalf shhedule his work so that lane closures
are not required during these periods, unless otherwisetelir by the Engineer.

The time of availability for this intermediate contraebrk shall be the time the Contractor begins to
install all traffic control devices for lane closures@ding to the time restrictions listed herein.

The completion time for this intermediate contract wehkll be the time the Contractor is required to
complete the removal of all traffic control devices for lah@sures according to the time restrictions
stated herein and place traffic in the existing tcgtttern.

The liguidated damages abme Hundred Dollars Dollars ($100.0Q per hour.

NO MAJOR CONTRACT ITEMS:
(2-19-02) (Rev. 8-21-07) 104 SP1G31

None of the items included in this contract will be méjems.
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NO SPECIALTY ITEMS:
(7-1-95) 108-6 SP1 G34

None of the items included in this contract will be sgacitems (see Article 108-6 of tH2912 Standard
Soecifications).

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 1-17-12) 109-8 SP1G43

Revise th€012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustmentsdd the following:

The base index price for DIESEL #2 FUEL$s2.9306per gallon. Where any of the following are
included as pay items in the contract, they will bgilgle for fuel price adjustment.

The pay items and the fuel factor used in calculatdpgstments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel

Unclassified Excavatic Gal/ICY 0.2¢
Borrow Excavatio GallCY 0.2¢
Class IV Subgrade Stabilizati GallTor 0.5¢
Aggregate Base Coul GallTor 0.5t
Asphalt Concrete Base Course, Type _ GallTor 2.9C
Asphalt Concrete Intermediate Course, Type GallTor 2.9C
Asphalt Concrete Surface Course, Type _ GallTor 2.9C
Oper-Graded Asphalt Friction Cout GallTor 2.9C
Sand Asphalt Surface Course, Type _ GallTor 2.9C
Aggregate for Cement Treated Base Cc GallTor 0.5t
Portland Cement for Cement Treated Base Ci GallTor 0.5¢
__"Portland Cement ConcrePavemer Gal/SYy 0.24¢
Concrete Shoulders Adjacent to __" Pavel Gal/SY 0.24¢

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-21-13) 108-2 SP1 G58

The Contractor's attention is directed to the Standardi@p@rovision entitledAvailability of Funds
Termination of Contracts included elsewhere in this proposal. The Departmentrahsportation's
schedule of estimated completion progress for this pragcequired by that Standard Special Provision
is as follows:

Fiscal Yeal Progress (% of Dollar Value'
2014 (7/01/13- 6/30/14 10C % of Total Amount Bi

The Contractor shall also furnish his own progress schedudecordance with Article 108-2 of the
2012 Sandard Specifications. Any acceleration of the progress as shown by the Cootisagrogress
schedule over the progress as shown above shall be sulifezjgproval of the Engineer.
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE

(DIVISIONS):
(10-16-07)(Rev. 5-21-13) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out thghNCarolina Department of Transportation’s
policy of ensuring nondiscrimination in the award and admatisin of contracts financed in whole or in
part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not bged
to meet either the MBE or WBE goal. No submittal dfegter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is beingdiso
meet either the MBE or WBE goal by submission of a Leifdntent. Or any MBE or WBE used as a
replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of alvdout not
greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidderiroimg the
Contractor's approved, committed MBE and WBE participaitamg with a listing of the committed
MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory aetablishment that produces on the
premises, the materials or supplies obtained by the Contractor

MBE Goal - A portion of the total contract, expressed as a percenthge,is to be performed by
committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Bass
Enterprise through the North Carolina Unified CertificatProgram.

Regular Dealer - A firm that owns, operates, or maintains a star@ehouse, or other establishment in

which the materials or supplies required for the perfoomanf the contract are bought, kept in stock, and
regularly sold to the public in the usual course of businessegéllar dealer engages in, as its principal

business and in its own name, the purchase and sale oofehegroducts in question. A regular dealer

in such bulk items as steel, cement, gravel, stone, armquetr products need not keep such products in
stock, if it owns and operates distribution equipmentttier products. Brokers and packagers are not
regarded as manufacturers or regular dealers withiméaing of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive
services and information to applicants for MBE/WBE iGiegtion. The MBE/WBE program follows the
same regulations as the federal Disadvantaged Businespria@€DBE) program in accordance with 49
CFR Part 26.

United Sates Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance foXB& program.

WBE Goal - A portion of the total contract, expressed as a percenthge,is to be performed by
committed WBE subcontractor(s).
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Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified CertificatProgram.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the patsnmade to MBE
and WBE subcontractors who have performed work on the projec
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for pem bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-IS .xIs

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20FDBE/20MBE%20WBE%20Repl
acement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20F8ubsbntract%20Approval%20For
mM%20Rev.%202012.zip

JC-1Joint Check Notification Form - Form and procedures for joint check notification. Tarefacts as

a written joint check agreement among the parties providingafudl prompt disclosure of the expected
use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Fdmg#20Check%20Notification%
20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcomtrachanufacturer
or regular dealer that affirms that a portion ofdseontract is going to be performed by the signed
MBE/WBE for the amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%2018t2@t0%20P erform%20as%20a%20Su
bcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a
project that will meet this MBE and WBE goals. Thosn is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%28E0 Content/09%20MBE-
WBE%20Subcontractors%20(State).doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in thie wor
areas where MBEs and WBEs quoted on the project. Tiaist9s submitted with good faith effort
packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%2fitamtor%20Quote%20Com
parison%20Example.xls

MBE and WBE Goal

The following goals for participation by Minority Businesst&rprises and Women Business Enterprises
are established for this contract:

(A) Minority Business Enterprises0 %
(2) If the MBE goal is more than zero, the Contractor shall exercise all necessary and

reasonable steps to ensure that MBEs participate imstttlee percent of the contract as
set forth above as the MBE goal.
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(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and M8&&s
during the performance of the contract. Any MBE partiegpatobtained shall be
reported to the Department.

(B) Women Business Enterpris@® %

(2) If the WBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that WBEs patrticipate in atheggercent of the contract as
set forth above as the WBE goal.

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit anel WBES
during the performance of the contract. Any WBE partiojpatobtained shall be
reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing businegk the Department and firms that are
certified through NCUCP in the Directory of Transpba@a Firms. Only firms identified in the Directory
as MBE and WBE certified shall be used to meet the MB& WBE goals respectively. The Directory
can be found at the following link. https://partner.ncdot.gemtlorDirectory/default.html

The listing of an individual firm in the directory shalltrme construed as an endorsement of the firm's
capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WpB&ticipation that they anticipate to use during
the life of the contract. Only those identified to méetMBE goal and the WBE goal will be considered
committed, even though the listing shall include both commit#8E/WBE subcontractors and
additional MBE/WBE subcontractors. Any additional MBE/WBBbsontractor participation submitted
at the time of bid will be used toward overall race-newoals. Only those firms with current MBE and
WBE certification at the time of bid opening will be guable for listing in the bidder's submittal of
MBE and WBE participation. The Contractor shall indigaefollowing required information:

Blank forms will not be deemed to represent zero partipation. Bids submitted that do not have
MBE and WBE participation indicated on the appropriate form natt be read publicly during the
opening of bids. The Department will not consider thesefbrdaward and the proposal will be rejected.

(A) If either the MBE or WBE goal is more than zero,

(2) Bidders, at the time the bid proposal is submitted] sbhamit a listing of MBE/WBE
participation, including the names and addresses Losting of MBE and
WBE Subcontractors contained elsewhere in the contract documents in oodeéhé bid
to be considered responsive. Bidders shall indicate thedtitar value of the MBE and
WBE patrticipation for the contract.

(2) If bidders have no MBE or WBE participation, they shallgatg this on théisting of
MBE and WBE Subcontractors by entering the word “None” or the number “0.” This
form shall be completed in its entirety.

3 The bidder shall be responsible for ensuring thaMBE/WBE is certified at the time of
bid by checking the Directory of Transportation Firms. h# firm is not certified at the
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time of the bid-letting, that MBE’s or WBE's participatiomill not count towards
achieving the corresponding goal.

(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, shall
enter the word “None”; or the number “0”; or if theregp@rticipation, add the value on thisting
of MBE and WBE Subcontractors contained elsewhere in the contract documents.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contragatt contains MBE and WBE goals, the firm is
responsible for meeting the goals or making good faith eftortsieet the goals, just like any other
bidder. In most cases, a MBE or WBE bidder on a contrdcmeet one of the goals by virtue of the
work it performs on the contract with its own forceslowever, all the work that is performed by the
MBE or WBE bidder and any other similarly certified subcaciors will count toward the goal. The
MBE or WBE bidder shall list itself along with any MBE WBE subcontractors, if any, in order to
receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%thendlBE goal is 8%. A WBE bidder
puts in a bid where they will perform 40% of the contraatknemd have a WBE subcontractor which will
perform another 5% of the work. Together the two WBE firaisst on thelisting of MBE and WBE
Subcontractors a value of 45% of the contract which fulfills the WBE god@he 8% MBE goal shall be
obtained through MBE participation with MBE certified subttaators or documented through a good
faith effort. It should be noted that you cannot combinewregoals to meet an overall value. The two
goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A B listed underListing of MBE/WBE
Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBBE that will be used to meet the MBE
and WBE goals of the contract, indicating the bidder’s comemtrto use the MBE/WBE in the contract.
This documentation shall be submitted on the Departmiantis titled Letter of Intent.

The documentation shall be received in the office ofEhgineer no later than 12:00 noon of the sixth
calendar day following opening of bids, unless the sixthfdbs on Saturday, Sunday or an official state
holiday. In that situation, it is due in the officetbe Engineer no later than 12:00 noon on the next
official state business day.

If the bidder fails to submit the Letter of Intent fromch committed MBE and WBE to be used toward
the MBE and WBE goals, or if the form is incomplete (beth signatures are not present), the
MBE/WBE participation will not count toward meeting the EMBVBE goal. If the lack of this
participation drops the commitment below either the MBE d@BAgoal, the Contractor shall submit
evidence of good faith efforts for the goal not met, comgletets entirety, to the Engineer no later than
12:00 noon of the eighth calendar day following opening of bidlgss the eighth day falls on Saturday,
Sunday or an official state holiday. In that situations idue in the office of the Engineer no later than
12:00 noon on the next official state business day.

Submission of Good Faith Effort
If the bidder fails to meet or exceed either the MBE orViH&E goal, the apparent lowest responsive

bidder shall submit to the Department documentation of adeqaed faith efforts made to reach that
specific goal(s).
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One complete set and 9 copies of this information $featleceived in the office of the Engineer no later
than 12:00 noon of the sixth calendar day following opening of, hidkess the sixth day falls on
Saturday, Sunday or an official state holiday. In titatigon, it is due in the office of the Engineer no
later than 12:00 noon on the next official state business day.

Note: Where the information submitted includes repetitiougitation letters, it will be acceptable to

submit a representative letter along with a distributisindi the firms that were solicited. Documentation
of MBE/WBE quotations shall be a part of the good faittort submittal. This documentation may
include written subcontractor quotations, telephone log wof verbal quotations, or other types of
guotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WB E Goals More Than Zero

Adequate good faith efforts mean that the bidder took all negeasd reasonable steps to achieve the
goal which, by their scope, intensity, and appropriatensssld reasonably be expected to obtain
sufficient MBE/WBE participation. Adequate good faith effoalso mean that the bidder actively and
aggressively sought MBE/WBE participation. Mgy forma efforts are not considered good faith

efforts.

The Department will consider the quality, quantity, artdnasity of the different kinds of efforts a bidder
has made. Listed below are examples of the typestiohaca bidder will take in making a good faith
effort to meet the goals and are not intended to be éxelas exhaustive, nor is it intended to be a
mandatory checklist.

(A) Soliciting through all reasonable and available meamg. (attendance at pre-bid meetings,
advertising, written notices, use of verifiable electrameans through the use of the NCDOT
Directory of Transportation Firms) the interest of edirtified MBES/WBEs who have the
capability to perform the work of the contract. The biduest solicit this interest within at least
10 days prior to bid opening to allow the MBES/WBEs t@oesl! to the solicitation. Solicitation
shall provide the opportunity to MBES/WBEs within the Division a@wdrounding Divisions
where the project is located. The bidder must determitte aertainty if the MBES/WBEs are
interested by taking appropriate steps to follow up initiatisations.

(B) Selecting portions of the work to be performed by B4BVBEs in order to increase the
likelihood that the MBE and WBE goals will be achieved.

(1) Where appropriate, break out contract work items intm@uically feasible units to
facilitate MBE/WBE participation, even when the prime cactor might otherwise
prefer to perform these work items with its own forces.

(2) Negotiate with subcontractors to assume part of thgorsibility to meet the contract
MBE/WBE goals when the work to be sublet includes patérfior MBE/WBE
participation (2 and &' tier subcontractors).

© Providing interested MBEs/WBEs with adequate infiron about the plans, specifications, and
requirements of the contract in a timely manner to agss in responding to a solicitation.

(D) Q) Negotiating in good faith with interested MBEsS/B# It is the bidder’s
responsibility to make a portion of the work available toB/WE'BE subcontractors and
suppliers and to select those portions of the work oemadtneeds consistent with the
available MBE/WBE subcontractors and suppliers, so asatlithte MBE/WBE
participation. Evidence of such negotiation includes the naadésesses, and telephone
numbers of MBES/WBEs that were considered; a descripfidine information provided
regarding the plans and specifications for the work smlefbr subcontracting; and



DN00242 (N/A) 14 HAYWOOD

(E)

(F)

(G)

(H)

(1

evidence as to why additional agreements could not be kacheMBES/WBEs
to perform the work.

(2) A bidder using good business judgment would consider a numberactbrs
in negotiating with subcontractors, including MBE/WBE subraetbrs, and would take
a firm’s price and capabilities as well as contract gastb consideration. However, the
fact that there may be some additional costs involvechtirfg and using MBES/WBEs
is not in itself sufficient reason for a bidder’s faildoemeet the contract MBE or WBE
goals, as long as such costs are reasonable. Also, titg abdesire of a prime
contractor to perform the work of a contract with itsnoerganization does not relieve
the bidder of the responsibility to make good faith effofsdding contractors are not,
however, required to accept higher quotes from MBEs/WBHseifprice difference is
excessive or unreasonable.

Not rejecting MBES/WBEs as being unqualified withoatired reasons based on a thorough
investigation of their capabilities. The bidder’'s standinghivitits industry, membership in
specific groups, organizations, or associates and politicsocial affiliations (for example, union
vs. non-union employee status) are not legitimate causebkeaejection or non-solicitation of
bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested MBEs/WBEslaining bonding, lines of credit, or insurance
as required by the recipient or bidder.

Making efforts to assist interested MBEs/WBEsointaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/wesm community organizations;
minority/women contractors’ groups; Federal, State, anchllaminority/women business
assistance offices; and other organizations as allowredh case-by-case basis to provide
assistance in the recruitment and placement of MBEs/WEEmtact within 7 days from the bid
opening NCDOT's Business Development Manager in the Busingssrdnity and Work Force
Development Unit to give notification of the bidder’s inabitibyget MBE or WBE quotes.

Any other evidence that the bidder submits which shows thabititer has made reasonable
good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the fatigw

(1) Whether the bidder’'s documentation reflects a clear alstre plan for achieving the
MBE and WBE goals.

(2) The bidders’ past performance in meeting the MBE and \((i#s.

3) The performance of other bidders in meeting the MB&E \WBE goals. For example,
when the apparent successful bidder fails to meet the goalstheus meet it, you may
reasonably raise the question of whether, with additiomesloreable efforts the apparent
successful bidder could have met the goals. If the apparergssfidcbidder fails to
meet the MBE and WBE goals, but meets or exceeds the gavaWBE and
WBE patrticipation obtained by other bidders, the Departmeiaty miiew this,
in conjunction with other factors, as evidence of the agpasuccessful bidder having
made a good faith effort.

If the Department does not award the contract to the apgaweest responsive bidder, the Department
reserves the right to award the contract to the next lomesgionsive bidder that can satisfy to the
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Department that the MBE and WBE goals can be met oathatlequate good faith effort has been made
to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in vagtiof non-good faith. A contractor may
appeal a determination of non-good faith made by the Goal @ompl Committee. If a contractor
wishes to appeal the determination made by the Committgeshiad provide written notification to the
Engineer. The appeal shall be made within 2 business daysiti¢ation of the determination of non-
good faith.

Counting MBE/WBE Patrticipation Toward Meeting MBE/WBE Goals

(A)

(B)

(©)

(D)

(E)

Participation

The total dollar value of the participation by a commiitt¢BE/WBE will be counted toward the
contract goal requirements. The total dollar value ofigpation by acommitted MBE/WBE
will be based upon the value of work actually performedtiyy MBE/WBE and the actual
payments to MBE/WBE firms by the Contractor.

Joint Checks

Prior notification of joint check use shall be requirdden counting MBE/WBE patrticipation for
services or purchases that involves the use of a joint chédbtification shall be through
submission of Form JCUoint Check Notification Form) and the use of joint checks shall be in
accordance with the Department's Joint Check Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBcontracts to another MBE firm
may be counted toward the MBE contract goal requiremdifite same holds for work that a
WBE subcontracts to another WBE firm. Work that a M&bcontracts to a non-MBE firm
does_not count toward the MBE contract goal requiremégain, the same holds true for the
work that a WBE subcontracts to a non-WBE firm. If a MBE WBE contractor or
subcontractor subcontracts a significantly greater podiche work of the contract than would
be expected on the basis of standard industry practicdsllite presumed that the MBE or
WBE is not performing a commercially useful function. TWBE/WBE may present evidence
to rebut this presumption to the Department. The Departnaetision on the rebuttal of this
presumption may be subject to review by the Office ofdnsp General, NCDOT.

Joint Venture

When a MBE or WBE performs as a participant in a jeimture, the Contractor may count
toward its contract goal requirement a portion of the w@hle of participation with the MBE or

WBE in the joint venture, that portion of the total dollatueabeing a distinct clearly defined
portion of work that the MBE or WBE performs with ftaces.

Suppliers
A contractor may count toward its MBE or WBE requiegh60 percent of its expenditures for

materials and supplies required to complete the contracobiained from a MBE or WBE
regular dealer and 100 percent of such expenditures from adviBBBE manufacturer.
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(F)

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requiggtnhthe following expenditures to
MBE/WBE firms that are not manufacturers or regular efsal

1) The fees or commissions charged by a MBE/WBE fonpfoviding abona fide service,
such as professional, technical, consultant, or manageriates, or for providing bonds
or insurance specifically required for the perfornganc of
a DOT-assisted contract, provided the fees or commissawas determined to be
reasonable and not excessive as compared with fees andisstons customarily
allowed for similar services.

(2) With respect to materials or supplies purchased froniB&/WBE, which is neither
a manufacturer nor a regular dealer, count the entirauainaf fees or commissions
charged for assistance in the procurement of the matemalssupplies, or fees or
transportation charges for the delivery of materials or seppéquired on a job site (but
not the cost of the materials and supplies themselves) deibtiie fees are determined to
be reasonable and not excessive as compared with fees culst@ihawied for similar
services.

Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal reguent only expenditures to MBEs and
WBEs that perform a commercially useful function in theorkv of a contract.
A MBE/WBE performs a commercially useful function whersitesponsible for execution of the
work of the contract and is carrying out its respoti#s by actually performing, managing, and
supervising the work involved. To perform a commercially udefuction, the MBE/WBE shall
also be responsible with respect to materials and sspydied on the contract, for negotiating
price, determining quality and quantity, ordering the mdtema installing (where applicable)
and paying for the material itself. To determine whetheMBE/WBE is performing

a commercially useful function, the Department will evadusie amount of work subcontracted,
industry practices, whether the amount the firm is to liet mader the contract is commensurate
with the work it is actually performing and the MBE/WEBEedit claimed for its performance of
the work, and any other relevant factors.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBEWBE trucking firm is performing
a commercially useful function:

1) The MBE/WBE shall be responsible for the managemedtsapervision of the entire
trucking operation for which it is responsible on a paldc contract, and there shall not
be a contrived arrangement for the purpose of meeting the WIBEBE goal.

2 The MBE/WBE shall itself own and operate at least futlg licensed, insured, and
operational truck used on the contract.

3) The MBE/WBE receives credit for the total value tbk transportation services it
provides on the contract using trucks it owns, insures, aedatgs using drivers it
employs.
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4) The MBE may subcontract the work to another MBE firm, luidiog

an owner-operator who is certified as a MBE. The sanhdshoue that a WBE may
subcontract the work to another WBE firm, including an aovaperator who is certified
as a WBE. When this occurs, the MBE or WBE who subcdadstraork receives credit
for the total value of the transportation services theanipacted MBE or WBE provides
on the contract. It should be noted that every effort ffminade by MBE and WBE
contractors to subcontract to the same certificatian, (MBEs to MBEs and WBEs to
WBES), in order to fulfill the goal requirement. This, lewer, may not always be
possible due to the limitation of firms in the area.hd MBE or WBE firm shows a good
faith effort has been made to reach out to similaeytifted transportation service
providers and there is no interest or availability, dme/tcan get assistance from other
certified providers, the Engineer will not hold the prime liblemeeting the goal.

(5) The MBE/WBE may also subcontract the work to a norEWBBE firm, including from
an owner-operator. The MBE/WBE who subcontracts the woi&k non-MBE/WBE is
entitled to credit for the total value of transportatmervices provided by the non-
MBE/WBE subcontractor not to exceed the value of transjantaervices provided by
MBE/WBE-owned trucks on the contract. Additional participatignnon-MBE/WBE
subcontractors receives credit only for the fee or commistiegeives as a result of the
subcontract arrangement. The value of services perfoum#gl subcontract agreements
between the MBE/WBE and the Contractor will not count towathe MBE/WBE
contract requirement.

(6) A MBE/WBE may lease truck(s) from an establishedpmgeant leasing business open to
the general public. The lease must indicate that the MBE\W exclusive use of and
control over the truck. This requirement does not precludedised truck from working
for others during the term of the lease with the consetitcoMBE/WBE, so long as the
lease gives the MBE/WBE absolute priority for use of theddatruck. This type of
lease may count toward the MBE/WBE's credit as long asdtinger is under the
MBE/WBE's payroll.

@) Subcontracted/leased trucks shall display clearly ond#stboard the name of the
MBE/WBE that they are subcontracted/leased to and theircmmpany name if it is not
identified on the truck itself. Magnetic door signs arepssmitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MB&BE firm (or an approved substitute MBE
or WBE firm) to meet all or part of a contract goafjugement, the contractor shall not terminate the
MBE/WBE for convenience. This includes, but is not limitedinstances in which the Contractor seeks
to perform the work of the terminated subcontractor witbtlzar MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’'s own faroe those of an affiliate. A MBE/WBE may
only be terminated after receiving the Engineer’s wrigieproval based upon a finding of good cause for
the termination.

All requests for replacement of a committed MBE/WBEnfishall be submitted to the Engineer for
approval on Form RF-{Replacement Request). If the Contractor fails to follow this procedure, the
Contractor may be disqualified from further bidding for eqekof up to 6 months.



DN00242 (N/A) 18 HAYWOOD
The Contractor shall comply with the following for reatent of a committed MBE/WBE:

(A) Performance Related Replacement

When a committed MBE is terminated for good cause asdstdiove, an additional MBE that
was submitted at the time of bid may be used to falfé MBE commitment. The same holds
true if a committed WBE is terminated for good causegdditional WBE that was submitted at
the time of bid may be used to fulfill the WBE goal. A gdaith effort will only be required for
removing a committed MBE/WBE if there were no additional MBEBEs submitted at the time
of bid to cover the same amount of work as the MBE/VH#RE was terminated.

If a replacement MBE/WBE is not found that can perfatnfeast the same amount of work as
the terminated MBE/WBE, the Contractor shall submit a daald effort documenting the steps
taken. Such documentation shall include, but not beddrii, the following:

1) Copies of written notification to MBES/WBEs thatithaterest is solicited in contracting
the work defaulted by the previous MBE/WBE or in subcontractthgratems of work
in the contract.

2 Efforts to negotiate with MBES/WBES for specific bids including, at a minimum:

(a) The names, addresses, and telephone numbers of WIBEs/ who were
contacted.

(b) A description of the information provided to MBEs/WBEegarding the plans
and specifications for portions of the work to be penienl.

3) A list of reasons why MBE/WBE quotes were not atee.

4) Efforts made to assist the MBEs/WBEs contactese#ded, in obtaining bonding or
insurance required by the Contractor.

(B) Decertification Replacement

1) When a committed MBE/WBE is decertified by the Departim after the
SAF &ubcontract Approval Form) has been received by the Department, the Department
will not require the Contractor to solicit replacemenBBAWBE participation equal to
the remaining work to be performed by the decertifieh.fi The participation equal to
the remaining work performed by the decertified firm widunt toward the contract goal
requirement.

2 When a committed MBE/WBE is decertified prior to thepartment receiving the
SAF &ubcontract Approval Form) for the named MBE/WBE firm, the Contractor shall
take all necessary and reasonable steps to replace tEAVWHBE subcontractor with
another similarly certified MBE/WBE subcontractor to penfi at least the same amount
of work to meet the MBE/WBE goal requirement. If 8EIWBE firm is not found to
do the same amount of work, a good faith effort mustutengted to NCDOT (see A
herein for required documentation).

Changes in the Work
When the Engineer makes changes that result in the reductéimoration of work to be performed by

a committed MBE/WBE, the Contractor will not be reqdite seek additional participation. When the
Engineer makes changes that result in additional work to lhermed by a MBE/WBE based upon the
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Contractor’s commitment, the MBE/WBE shall participateadditional work to the same extent as the
MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, Wagcimore than a minimal impact on
the contract amount, the Contractor shall seek additiomttipation by MBES/WBEs unless otherwise
approved by the Engineer.

When the Engineer makes changes that result in an altecdtpdans or details of construction, and a
portion or all of the work had been expected to beoperéd by a committed MBE/WBE, the Contractor
shall seek participation by MBES/WBEs unless otherwpgg@ved by the Engineer.

When the Contractor requests changes in the work that neshe reduction or elimination of work that
the Contractor committed to be performed by a MBE/WHBEE Contractor shall seek additional
participation by MBEsS/WBEs equal to the reduced MBE/WBEigpation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be penfied by a
MBE/WBE subcontractor. The Department reserves the t@hequire copies of actual subcontract
agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contraciitomant, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The planl ¢h& submitted prior to beginning

construction on the project. The plan shall include the sashall trucking firms proposed for use, their
certification type(s), the number of trucks owned by tira,fas well as the individual truck identification
numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreemenh wi MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as subabove, the Contractor shall furnish the
Engineer a copy of the agreement. The documentation séaliralicate the percentage (60% or 100%)
of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Particpation

The Contractor shall provide the Engineer with an accountingagiments made to all MBE and
WBE firms, including material suppliers and contracatrall levels (prime, subcontractor, or second tier
subcontractor). This accounting shall be furnished tdtigineer for any given month by the end of the
following month. Failure to submit this information aatiogly may result in the following action:

(A) Withholding of money due in the next partial pay estimate

(B) Removal of an approved contractor from the prequaltfielders’ list or the removal of other
entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subadaotjais responsible for accurate
accounting of payments to MBEsS/WBEs, it shall be thenercontractor’'s responsibility to report all
monthly and final payment information in the correct répgrmanner.

Failure on the part of the Contractor to submit the requivBmrmation in the time frame specified may
result in the disqualification of that contractor and anili@k companies from further bidding until the
required information is submitted.
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Failure on the part of any subcontractor to submit the retjumfermation in the time frame specified
may result in the disqualification of that contractor ang affiliate companies from being approved for
further work on future projects until the required infotima is submitted.

Contractors reporting transportation services provided byMBBE/WBE lessees shall evaluate the value
of services provided during the month of the reporting periog onl

At any time, the Engineer can request written veriiicadf subcontractor payments.

The Contractor shall report the accounting of payments d¢me Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be processed for
payment until the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordanggh Subarticle 102-15(J) of the
2012 Standard Soecifications may be cause to disqualify the Contractor.

SUBSURFACE INFORMATION:
(7-1-95) 450 SP1G112 A

There isno subsurface information available on this project. The Cotatrashall make his own
investigation of subsurface conditions.

LOCATING EXISTING UNDERGROUND UTILITIES:
(3-20-12) 105 SP1 G115

Revise th€012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentencagd the following:

Identify excavation locations by means of pre-marking withtevpaint, flags, or stakes or provide a
specific written description of the location in the locaequest.

RESOURCE CONSERVATION:
(5-21-13) 104-13 SP1 G118

In accordance with North Carolina Executive Order 156, SGG0A-309.14(2), and NCGS 136-28.8, it
is the policy of the Department to aid in the reductiomaterials that become a part of our solid waste
stream, to divert materials from landfills, and taifimays to recycle and reuse materials for the bewiefit
the Citizens of North Carolina.

Initiate, develop and use products and construction methods thgtoreter the use of recycled or solid
waste products in accordance with Article 104-13 of 2082 Standard Specifications. Report the
guantities of reused or recycled materials eitherrpm@ted in the project or diverted from landfills on
the Project Construction Reuse and Recycling Reporting.Fo

A location-based tool for finding local recycling facilitiesxd the Project Construction Reuse and
Recycling Reporting Form are available at:

http://connect.ncdot.gov/resources/Environmental/Pages/Northii@aRecycling-Locations.aspx
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DOMESTIC STEEL:
(4-16-13) 106 SP1 G120

Revise th€012 Standard Specifications as follows:
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines Zéplace the first paragraph with the following:

All steel and iron products that are permanently incotpdranto this project shall be produced in the
United States except minimal amounts of foreign steel ieowd products may be used provided the
combined material cost of the items involved does not exceeddd.i9é total amount bid for the entire
project or $2,500, whichever is greater. If invoices showingaseof the material are not provided, the
amount of the bid item involving the foreign material wil lised for calculations. This minimal amount
of foreign produced steel and iron products permitted forisuget applicable to high strength fasteners.
Domestically produced high strength fasteners are required

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contraats, @nstruction contracts shall be performed in the
United States of America. No work shall be outsoumédide of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice ofostiacting labor, work,
services, staffing, or personnel to entities located deitsi the United States.

The North Carolina Secretary of Transportation sygfirove exceptions to this provision in writing.

GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue Na@d5.S8 133-32, it is unlawful for any vendor

or contractor (i.e. architect, bidder, contractor, aamsion manager, design professional, engineer,
landlord, offeror, seller, subcontractor, supplier, or vendorjnake gifts or to give favors to any State
employee of the Governor's Cabinet Agencies (i.e. AdminisinatCommerce, Correction, Crime
Control and Public Safety, Cultural Resources, Environment atdr&l Resources, Health and Human
Services, Juvenile Justice and Delinquency Prevention, Rey@mansportation, and the Office of the
Governor). This prohibition covers those vendors and contsaetto:

(A) Have a contract with a governmental agency; or
(B) Have performed under such a contract within the past gear
©) Anticipate bidding on such a contract in the future.

For additional information regarding the specific requieats and exemptions, vendors and contractors
are encouraged to review Executive Order 24NM@iG.S. § 133-32.

Executive Order 24 also encouraged and invited other State &gdndmplement the requirements and
prohibitions of the Executive Order to their agencies. Venalodscontractors should contact other State
Agencies to determine if those agencies have adopted ExeQutlee 24.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATIO N:
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manaemili minimize soil erosion and the resulting
sedimentation and turbidity of surface waters. Comply g requirements herein regardless of
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whether or not a National Pollution discharge Eliminationt&ys(NPDES) permit for the work is
required.

Establish a chain of responsibility for operations arfatentractors’ operations to ensure thatEhasion
and Sediment Control/Sormwater Pollution Prevention Plan is implemented and maintained over the life
of the contract.

(A)

(B)

(©)

(D)

Certified Supervisor - Provide a certified Erosion and Sediment Control/StatawSupervisor
to manage the Contractor and subcontractor operationse iosmpliance with Federal, State and
Local ordinances and regulations, and manage the QGalrtyrol Program.

Certified Foreman - Provide a certified, trained foreman for each constmooperation that
increases the potential for soil erosion or the ptssledimentation and turbidity of surface
waters.

Certified Installer - Provide a certified installer to install or direbe installation for erosion or
sediment/stormwater control practices.

Certified Designer - Provide a certified designer for the design of the ermosind sediment
control/stormwater component of reclamation plans an@pglicable, for the design of the
project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)

Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall
be Level Il and responsible for ensuring the erosion andnsedicontrol/stormwater plan is
adequately implemented and maintained on the project ancbfaucting the quality control
program. The Certified Supervisor shall be on the ptojthin 24 hours notice from initial
exposure of an erodible surface to the project’s finadatemce. Perform the following duties:

(2) Manage Operations - Coordinate and schedule the wankbantractors so that erosion
and sediment control/stormwater measures are fully esédat each operation and in a
timely manner over the duration of the contract.

(a) Oversee the work of subcontractors so that approperason and sediment
control/stormwater preventive measures are conformed &acht stage of the
work.

(b) Prepare the required National Pollutant Dischargeigdition System (NPDES)
Inspection Record and submit to the Engineer.

(c) Attend all weekly or monthly construction meetingsliszuss the findings of the
NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormvegteeplans requested.

(e) Provide any needed erosion and sediment control/stormwaisticps for the
Contractor’s temporary work not shown on the plans, sacha not limited to
work platforms, temporary construction, pumping operatigiant and storage
yards, and cofferdams.

()] Acquire applicable permits and comply with requiests for borrow pits,
dewatering, and any temporary work conducted by the Codotram
jurisdictional areas.

(9) Conduct all erosion and sediment control/stormwaterkwn a timely and
workmanlike manner.

(h) Fully perform and install erosion and sediment corgt@imwater work prior to
any suspension of the work.
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(2)

()

(i)

0)
(k)

23 HAYWOOD
Coordinate with Department, Federal, State andalé&regulatory agencies on
resolution of erosion and sediment control/stormwater ssstee to the
Contractor’s operations.
Ensure that proper cleanup occurs from vehicle trackingaved surfaces or any
location where sediment leaves the Right-of-Way.
Have available a set of erosion and sediment cortboiisvater plans that are
initialed and include the installation date of Best Manager®ractices. These
practices shall include temporary and permanent ground@mceribe properly
updated to reflect necessary plan and field changes fraod review by
Department personnel as well as regulatory agencies.

Requirements set forth under the NPDES Permit - Tipaurreent's NPDES Stormwater
permit (NCS000250) outlines certain objectives and manageneagumes pertaining to
construction activities. The permit referenbi3G010000, General Permit to Discharge
Sormwater under the NPDES, and states that the Department siwalfporate the
applicable requirements into its delegated Erosion andr®etliControl Program for
construction activities disturbing one or more acres of lafithe Department further
incorporates these requirements on all contracted briujewdvert work at jurisdictional
waters, regardless of size. Some of the requirenaegaidut are not limited to:

(@)

(b)

()
(d)
(e)
(f)

(9)
(h)

(i)

Control project site waste to prevent contaminatioausface or ground waters
of the state, i.e. from equipment operation/maintenacmestruction materials,
concrete washout, chemicals, litter, fuels, lubricants, ot®ldydraulic fluids,
any other petroleum products, and sanitary waste.

Inspect erosion and sediment control/stormwater devaasd stormwater
discharge outfalls at least once every 7 calendar dayse tweekly for
construction relateérederal Clean Water Act, Section 303(d) impaired streams
with turbidity violations, and within 24 hours after a significesnfall event of
0.5 inch that occurs within a 24 hour period.

Maintain an onsite rain gauge or use the Departmikhils-Sensor Precipitation
Estimate website to maintain a daily record of rdisfamounts and dates.
Maintain erosion and sediment control/stormwatepanton records for review
by Department and Regulatory personnel upon request.

Implement approved reclamation plans on all borrow waste sites and staging
areas.

Maintain a log of turbidity test results as outlinedhe Department's Procedure
for Monitoring Borrow Pit Discharge.

Provide secondary containment for bulk storage ofdiguaterials.

Provide training for employees concerning general erosiod sediment
control/stormwater awareness, the Department's NPDE&m&&ier Permit
NCS000250 requirements, and the applicable requirements ofs¢heral
Permit, NCG010000.

Report violations of the NPDES permit to the Engin@emediately who will
notify the Division of Water Quality Regional Office wiith 24 hours of
becoming aware of the violation.

Quality Control Program - Maintain a quality contpobgram to control erosion, prevent
sedimentation and follow provisions/conditions of permits. Junity control program

shall:
()
(b)

Follow permit requirements related to the Contraciod subcontractors’
construction activities.

Ensure that all operators and subcontractors orhaite the proper erosion and
sediment control/stormwater certification.
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(B)

(©)

(c) Notify the Engineer when the required certified epsiand sediment
control/stormwater personnel are not available on the jobvkiéa needed.

(d) Conduct the inspections required by the NPDES permit.

(e) Take corrective actions in the proper timeframesgaired by the NPDES permit
for problem areas identified during the NPDES inspections.

()] Incorporate erosion control into the work in a tignehanner and stabilize
disturbed areas with mulch/seed or vegetative cover orct@orséy-section
basis.

(9) Use flocculants approved by state regulatory aitib®rwhere appropriate and
where required for turbidity and sedimentation reduction.

(h) Ensure proper installation and maintenance of teampaerosion and sediment
control devices.

0] Remove temporary erosion or sediment control devices Wiy are no longer
necessary as agreed upon by the Engineer.

)] The Contractor’'s quality control and inspection prased shall be subject to

review by the Engineer. Maintain NPDES inspection ms@nd make records
available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite &whetype of work listed
herein during the respective construction activities to contodi@n, prevent sedimentation and
follow permit provisions:

(1) Foreman in charge of grading activities
(2) Foreman in charge of bridge or culvert construction ovediational areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person as \hellL8upervisor and Level Il
Foreman. This person shall be onsite whenever constnuattivities as described above are
taking place. This request shall be approved by the Enginieerto work beginning.

The Contractor may request to name a single Levelrérman to oversee multiple construction
activities on small bridge or culvert replacement projectsis ffequest shall be approved by the
Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level | Certified dfiet for each of the
following erosion and sediment control/stormwater crew:

1) Seeding and Mulching
(2) Temporary Seeding
3) Temporary Mulching

4) Sodding

(5) Silt fence or other perimeter erosion/sediment cbdewice installations
(6) Erosion control blanket installation

(7 Hydraulic tackifier installation

(8) Turbidity curtain installation

9 Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11)  Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limiteml level spreaders,
retention/detention devices)

(14) Pipe installations within jurisdictional areas
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If a Level | Certified Installer is not onsite, the Contractor may substitute a Levelréfman for
a Level | Installer, provided the Level Il Foreman is nekéal to another crew requiring Level I
Foreman oversight.

(D) Certified Designer - Include the certification number of the Level IlI-Br@iged Designer on the
erosion and sediment control/stormwater component of @imation plans and if applicable,
the certification number of the Level llI-A Certified Eigner on the design of the project erosion
and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of th@€ertified Erosion and Sediment Control/Stormwater Supervisor, Certified
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified
personnel over the life of the contract within 2 days of change

Ethical Responsibility

Any company performing work for the North Carolina Departm&nTransportation has the ethical
responsibility to fully disclose any reprimand or disralssf an employee resulting from improper testing
or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certificaéntity, certification forSupervisor,
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the
issuance of aimmediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order

for erosion and sediment control/stormwater relatacess

The Chief Engineer may recommend suspension or permanent tiewmoof certification due to the
following:

(A) Failure to adequately perform the duties as definékinvthis certification provision.

(B) Issuance of an ICA, NOV, or Cease and DesiseOrd

© Failure to fully perform environmental commitmentdatailed within the permit conditions and
specifications.

(D) Demonstration of erroneous documentation or reporéolgriques.

(E) Cheating or copying another candidate’s work on an iexedion.

(3] Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervisigrerform any of the above actions.

(H) Dismissal from a company for any of the above reasons.

() Suspension or revocation of one’s certification by bheoentity.

Suspension or revocation of a certification will be seytcertified mail to the certificant and the
Corporate Head of the company that employs the certificant

A certificant has the right to appeal any adverse actiorchwhesults in suspension or permanent
revocation of certification by responding, in writing, to Bleief Engineer within 10 calendar days after
receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536
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Failure to appeal within 10 calendar days will resultim proposed adverse action becoming effective on
the date specified on the certified notice. Failure to @pwéhin the time specified will result in a
waiver of all future appeal rights regarding the adverserataken. The certificant will not be allowed
to perform duties associated with the certificationmiyithe appeal process.

The Chief Engineer will hear the appeal and make a decisidnnwit days of hearing the appeal.
Decision of the Chief Engineer will be final and will badke in writing to the certificant.

If a certification is temporarily suspended, the cewifit shall pass any applicable written examination

and any proficiency examination, at the conclusion of tleeiBpd suspension period, prior to having the
certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers
andCertified Designer will be incidental to the project for which no direct gmmsation will be made.

EMPLOYMENT:
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise th€012 Sandard Specifications as follows:

Page 1-20, Subarticle 102-15(Q}elete and replace with the following:

(O) Failure to restrict a former Department employee as Ipiteliby Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Eqaiment, line 32 delete all of line
32, the first sentence of the second paragraph and thevéird of the second sentence of the second

paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) SP1 G185

Revise th€012 Standard Specifications as follows:

Replace all references to “State Highway Administratath “Chief Engineer”.
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PROJECT SPECIAL PROVISIONS

ROADWAY

CLEARING AND GRUBBING - METHOD lI:
(9-17-02) (Rev. 1-17-12) 200 SP2 RO2A

Perform clearing on this project to the limits establishgdMethod “lI” shown on Standard Drawing
No. 200.02 of th€012 Roadway Standard Drawings.

SHOULDER AND FILL SLOPE MATERIAL:
(5-21-02) 235, 560 SP2R45 A

Description

Perform the required shoulder and slope construction foptbject in accordance with the applicable
requirements of Section 560 and Section 235 o2& Standard Specifications.

Measurement and Payment

Where the material has been obtained from an authoriaekpde or from a borrow source aBdrrow
Excavation is not included in the contract, no direct payment will kedenfor this work, as the cost of
this work will be part of the work being paid at the cocttdamp sum price foGrading. If Borrow
Excavation is included in this contract and the material has beernneldtérom an authorized stockpile or
from a borrow source, measurement and payment will be agledow Section 230 of thH2012 Sandard
Specifications for Borrow Excavation.

PIPE INSTALLATION:
(11-20-12) 300 SP3 RO1

Revise th€012 Standard Specifications as follows:
Page 3-1, Article 300-2, Materialsline 23-24, replace sentence with:

Provide foundation conditioning geotextile in accordance waitti8n 1056 for Type 4 geotextile.

ROCK EMBANKMENTS: (1-17-12)

Description

Construct rock embankments in accordance with the contlds® core material as necessary or required
where piles will be driven through rock embankments anth@srsin the plans. Rock embankments are
required to construct embankments in water at locationsrshothe plans and as directed.

Materials
Refer to Division 10 of th&andard Specifications.

Item Sectior
Geotextile for Rock Embankments, Tyf 105¢
Select Materi¢ 101¢

Provide Type 2 geotextile for filtration geotextiles. @ass VIl select material for rock embankments.
Use Class VI select material (standard size No. 57)doe material and over Class VII.

Construction Methods
Construct rock embankments in accordance with the sldpesnsions and elevations shown in the plans
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and Section 235 of th&andard Specifications. If piles will be installed through rock embankments,
place Class VIl so there will be at least 5 ft betwexk and piles. Place Class VII so smaller rocks are
uniformly distributed throughout rock embankments. Provide &owumisurface free of obstructions,
debris and groups of large rocks that could cause voidslamkments. When placing Class VI in lifts,
place core material to top of the current lift beforcpig the next lift of Class VII.

Place and compact a layer of No. 57 stone at least 12" thick@slerembankments and core material.
Install filtration geotextiles on top of No. 57 stone in@dance with Article 270-3 of th&andard
Soecifications before placing embankment fill material.

Measurement and Payment

Rock Embankments and#57 Sone will be measured and paid in tons. Select materiab&imeasured by
weighing material in trucks in accordance with Article 06f theStandard Specifications. The contract

unit prices forRock Embankments and #57 Stone will be full compensation for providing, hauling,
handling, placing, compacting and maintaining select material

Geotextile for Rock Embankments will be measured and paid in square yards. Geotextilbsbe
measured along the top of the No. 57 stone layer as the squeseof exposed geotextiles before placing
embankment fill. No measurement will be made for overlappiotegtles. The contract unit price for
Geotextile for Rock Embankments will be full compensation for providing, transporting apldcing
geotextiles.

Payment will be made under:

Pay Item Pay Unit
Rock Embankmen Ton
#57 Ston Ton

Geotextile for Rock Embankme Square Yar
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MATERIALS:
(2-21-12) (Rev. 5-21-13) 1000, 1005, 1050, 1074810080, 1081, 1087, 1092 SP10 RO1

Revise th€012 Standard Specifications as follows:
Page 10-1, Article 1000-1, DESCRIPTION, line 14dd the following:

Use materials which do not produce a mottled appeathrmegh rusting or other staining of the finished
concrete surface.

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETEHEgplace with the following:

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

Maximum Water-Cement Ratio ,\C/I‘;'(Si;temy Cement Content
- S v ) - Slump
S 3 Eg g Air-Entrained Non Air-
B G 8 c g Entrained 2 .2 Vibrated Non- Vibrated
T C 29 Concrete = c =
oR SHE o Concrete c SEg
© i © Rounded /-\Angular Rounded /-\Angular g g Mi M Mi M
ggre ggre- in. ax. in. ax.
Aggregate gate Aggregate gate
Units psi inch inch Ib/cy Ib/cy Ib/cy Ib/cy
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - -
AA Slip |
Form 4,500 0.381 0.426 - - 1.5 - 639 715 - -
Driled Pier 4,500 - - 0450 0450 - X774y - 640 800
7-9 wet
A 3,000 0.488 0.532 0.550 0.594 35 4 564 - 602
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545
B Slip
Formed 2,500 0.488 0.567 - - 1.5 - 508 - - -
Sand Light-
weight 4,500 - 0.420 - - 4 - 715 - - -
Latex 3,000
Modified 7 day 0.400 0.400 - - 6 - 658 - - -
Flowable
Fill 150max. as needed as needed as needed as needed- Falg‘l': - - 40 100
excavatable at 56days
Flowable
Fill 125 as needed as needed as needed as needed- Fakt))‘l,: - - 100 nei?jed
non-excavatable
4,500 1.5
design, slip
Pavement =~ fleld 0.559 0.559 - - form - 526 - - -
Y 650 3.0
flexural, hand
design only place
p " See Table ded ded 6 as as as as as
recas 1077-1 as neede as neede ) . needed needed needed needed needed
per See Table See as
Prestress contract 1078-1 l'l(')a;téli - - 8 - 564 needed - -

Page 10-65, Article 1050-1, GENERAL, line 4Xgeplace the first sentence with:

All fencing material and accessories shall meetiG@edtO6.
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGAE, replace with the
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following:

TABLE 1005-1
AGGREGATE GRADATION - COARSE AGGREGATE

Percentage of Total by Weight Passing

w.a. 2" L " 1" 3/4" | 1/2"  3/8" #4 #8 #10 = #16 #40 #200 Remarks
Size # 172
90- 20- :
4 100 100 55 0-15 - 0-5 - - - - - A Asphalt Plant Mix
95- 35- :
467M | 100 100 - 70 - 0-30  0-5 - - - - A Asphalt Plant Mix
90- 20- :
5 - 100 100 55 0-10 0-5 - - - - - A AST, Sediment Control Stone
95- 25. AST, Str. Concrete,
57 - 100 100 - 60 - 0-10 0-5 - - - A Shoulder Drain,
Sediment Control Stone
95- 25-
57M - 100 100 - 45 - 0-10 0-5 - - - A AST, Concrete Pavement
90- 20-
6M - - 100 ;59 55 020 08 - - - - A AST
90- 20- AST, Str. Concrete,
67 - - 100 J00 - 55 010 05 - - i A Asphalt Plant Mix
98- 75- 20- Asphalt Plant Mix, AST,
78M ) ) ) 100 100 100 @ 45 0-15 ) ) ) A Str. Conc, Weep Hole Drains
35. Asphalt Plant Mix
14M - - - - - 100 S5 520 - 0-8 - A AST, Weep Hole Drains,
Str. Concret
85- 10-
9 - - - - - 100 100 40 - 0-10 | - A AST
75- 55- 35- 25- 14- 4- Aggregate Base Course,
ABC - 100 o - 80 - 55 i 45 i 30 1% Aggregate Stabilization
ABC 75- 45- 20- 0- 0- i N
Q/\_v - 100 100 - 79 - 20 - o5 - - 128 Maintenance Stabilization
Light- 80- 5-
. - - - - - - - - -2. AST
Em_mjﬁo 100 100 40 0-20 0-10 0-2.5

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).
C. For Lightweight Aggregate used in Structural Concrete Séarticle 1014-2(E)(6).

06 excluding proof load. Proof load testing

),
D

will only be required for new casting designs during thegmeprocess, and conformance to M306

Page 10-115, Subarticle 1074-7(B), Gray lron Castings, lines 10-Irkplace with the first two
loading (40,000 Ibs.) will be required only when noted on thggdecuments.

sentences with the following:
Supply gray iron castings meeting all facets of AASHTC
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETHEeplace with the following:

TABLE 107¢-1
REQUIREMENTS FOR CONCRETE

28 Day Design
Property Compressive Strength

28 Day Desigr
Compressive

. Strength
6,000 psior less greater thanQG,OOO psi
Maximum Water/Cementitious Material Re 0.4 0.4(
Maximum Slump without HRW 3.5" 3.5"
Maximum Slump with HRWI 8" 8"
Air Content (upon discharge into forr 5+ 2% 5+ 2%

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-28place (B), (C) and (D) with the
following:

(B) At least 3 panels prepared as specified in 5.5.10 &SHAPO M 300, Bullet Hole Immersion
Test.

© At least 3 panels of 4"x6"x1/4" for the Elcometer Adhe#&afl Off Test, ASTM D4541.

(D) A certified test report from an approved independentinggslaboratory for the Salt Fog
Resistance Test, Cyclic Weathering Resistance TeastBalfet Hole Immersion Test as specified
in AASHTO M 300.

(E) A certified test report from an approved independesting laboratory that the product has been
tested for slip coefficient and meets AASHTO M253, €I8s

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4dglete the second and third sentences of
the description for Type 3A.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-8&place the second paragraph with the
following:

For epoxy resin systems used for embedding dowel baegdid rods, rebar, anchor bolts and other
fixtures in hardened concrete, the manufacturer shall sueshitésults showing that the bonding system
will obtain 125% of the specified required yield strengthhef fixture. Furnish certification that, for the
particular bolt grade, diameter and embedment depth regtireanchor system will not fail by adhesive
failure and that there is no movement of the anchor bolt.cétification and anchorage, use 3,000 psi as
the minimum Portland cement concrete compressive strengthinighis test. Use adhesives that meet
Section 1081.

List the properties of the adhesive on the container anddeactiensity, minimum and maximum
temperature application, setting time, shelf life, et Ishear strength and compressive strength.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesivetelete this subarticle.

Page 10-179, Subarticle 1087-4(A) Composition, lines 39;4Eplace the third paragraph with the
following:

All intermixed and drop-on glass beads shall not contarerthan 75 ppm arsenic or 200 ppm lead.
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Page 10-180, Subarticle 1087-4(B) Physical Characteristics, liner8place the second paragraph with
the following:

All intermixed and drop-on glass beads shall comply Wi@GS § 136-30.2 and 23 USC § 109(r).

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass &¥s, line 24 add the following
after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedurentermixed and drop-on beads, without
crushing, to check for any levels of arsenic and le&ény arsenic or lead is detected, the sample shall
be crushed and repeat the test using X-ray Fluorescentiee Xfray Fluorescence test shows more than
a LOD of 5 ppm, test the beads using United States Envirdahierotection Agency Method 6010B,
6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requiremte replace Table 1092-3
Minimum Coefficient of Retroreflection for NC Grade A with the following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Entrance

Observation = 5 3 T Y Fluorescent Fluorescent

Angle, degrees Angle, § o = o m Yellow Green Yellow

’ degrees > o

0.z -4.C 52t 39t 52 95 30 42C 31t

0.z 30.C 21t 16z 22 43 10 17C 13C

0.t -4.C 31C 23C 31 56 18 24t 18t

0.t 30.C 13t 10C 14 27 6 11C 81

1.C -4.C 12C 60 8 16 3.€ 64 48

1.C 30.C 45 34 4t5 9 2 36 27
SHOULDER AND SLOPE BORROW:
(3-19-13) 1019 SP10 R10

Use soil in accordance with Section 1019 of 20&2 Standard Specifications. Use soil consisting of
loose, friable, sandy material with a Pl greater thamd less than 25 and a pH ranging from 5.5 to 7.0.

Soil with a pH ranging from 4.0 to 5.5 will be accepted withfoirther testing if additional limestone is
provided in accordance with the application rates shovliable 1019-1A. Soil type is identified during
the soil analysis. Soils with a pH above 7.0 require @a@diendments to be added. Submit proposed
acidic amendments to the Engineer for review and approvals Bibh a pH below 4.0 or that do not
meet the PI requirements shall not be used.
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TABLE 1019-1A
ADDITIONAL LIMESTONE APPLICATION RATE TO RAISE pH
pH TEST Sandy Soil: Silt Loam Soils Clay Loam Soils
RESULT Additional Rate Additional Rate Additional Rate
(Ibs. / Acre) (Ibs. / Acre) (Ibs. / Acre)

4.0-4.4 1,000 4,00( 6,00(
45-4¢ 50C 3,00( 5,00(
5.0-54 NA 2,00( 4,00(

Note: Limestone application rates shown in this table are iti@udo the standard rate of 4000 Ibs. /
acre required for seeding and mulching.

No direct payment will be made for providing additional limecidic amendments for Ph adjustment.

TEMPORARY TRAFFIC CONTROL DEVICES:
(1-17-12) 1105 SP11 RO5

Revise th€012 Standard Specifications as follows:
Page 11-5, Article 1105-6 Measurement and Paymeiaitid the following paragraph after line 24:
Partial payments will be made on each payment estimate loasthe following: 50% of the contract

lump sum price bid will be paid on the first monthly estie and the remaining 50% of the contract lump
sum price bid will be paid on each subsequent estimagel lmasthe percent of the project completed.

COIR FIBER BAFFLE:

Description

Furnish material, install and maintain coir fiber bafdegording to the details in the plans or in
locations as directed. Coir Fiber Baffles shall b&talted in silt basins and sediment dams at
drainage outlets. Work includes providing all materialscip@ securing, excavating and
backfilling of Coir Fiber Baffles.

Materials

(A) Coir Fiber Mat

Matting: Provide matting to meet the following requirerse

100% coconut fiber (coir) twine woven into high strengptrix

Thickness - 0.30 in. minimum

Tensile Strength 1348 x 626 Ib/ft minimum
Elongation 34% x 38% maximum
Flexibility (mg-cm) 65030 x 29590

Flow Velocity Observed 11 ft/sec

Weight 20 0z/SY

Size 6.6 x 164 ft (120 SY)

“C” Factor 0.002

Open Area (measured) 50%

(B) Staples
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Provide staples made of 0.125 in. diameter new steefferinged into au shape not less than 12"
in length with a throat of 1" in width.

(C) Posts

Steel posts shall be at least 5 ft. in length, approximated/8" wide measured parallel to the
fence, and have a minimum weight of 1.25 Ib/ft of lenglthe post shall be equipped with an
anchor plate having a minimum area of 14.0 square incheshafl be of the self-fastener angle
steel type to have a means of retaining wire and dmar fmat in the desired position without
displacement.

(D) Wire
Provide 9-gauge high tension wire strand of variable lengths
Construction Methods

Place the coir fiber baffles immediately upon excavabf basins. Install three (3) baffles in
basins with a spacing of one fourth (1/4) the basin lengiheacording to the detail sheets. Two
(2) coir fiber baffles shall be installed in basins l#sn 20 ft. in length with a spacing of one
third (1/3) the basin length.

Steel posts shall be placed at a depth of 2 ft. belevbdlsin surface, with a maximum spacing of
4 ft. The top height of the coir fiber baffles shadt be below the elevation of the emergency
spillway base of dams and basins. Attach a 9-gauge higiottemge strand to the steel posts at

a height of 3 ft. with plastic ties or wire fastenetastall a steel post into side of the basin at a
variable depth and a height of 3 ft. from the bottom ofod&n to anchor coir fiber mat. Secure

anchor post to the upright steel post in basin with vasteners.

The coir fiber mat shall be draped over the wire sttara minimum of 3 ft. of material on each
side of the strand. Secure the coir fiber mat toatihe strand with plastic ties or wire fasteners.
Place staples across the matting at ends and juscijgproximately 1 ft. apart at the bottom and
side slopes of basin. Overlap matting at least 6" whenemore widths of matting are installed
side by side. Refer to details in the plan sheetse Hitgineer may require adjustments in the
stapling requirements to fit individual site conditions.

Measurement and Payment

Coir Fiber Baffles will be measured and paid for by the actual number of lifesdrof coir fiber
baffles which are installed and accepted. Such price andepéaymill be full compensation for
all work covered by this section, including, but not leditto, furnishing all materials, labor,
equipment and incidentals necessary to install thefibeir baffles.

Payment will be made under:

Pay Item Pay Unit
Coir Fiber Baffle Linear Foot
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TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATT _ING AND
POLYACRYLAMIDE (PAM):

Description

Temporary Rock Silt Checks Type A with Excelsior Matand Polyacrylamide (PAM) are
devices utilized in temporary and permanent ditches to eeduwoff velocity and incorporate
PAM into the construction runoff to increase settlofgsediment particles and reduce turbidity
of runoff. Temporary Rock Silt Checks Type A with Elgior Matting and PAM are to be
placed at locations shown on the plans or as ddecténstallation shall follow the detalil
provided in the plans and as directed. Work includes furnismatgrials, installation of
Temporary Rock Silt Checks Type A, matting installati®fM application, and removing
Temporary Rock Silt Checks Type A with Excelsior Magtand PAM.

Materials

Structural stone shall be class B stone that meetsetip@irements of Section 1042 of the
Sandard Specifications for Stone for Erosion Control, Class B.

Sediment control stone shall be #5 or #57 stone, whichsntlee requirements of Section 1005
of the Standard Specifications for these stone sizes.

Matting shall meet the requirements of Excelsior Mattin Subarticle 1060-8(B) of the
Sandard Specifications, or shall meet specifications provided elsewhere sidbntract.

Polyacrylamide (PAM) shall be applied in powder form amallsbe anionic or neutrally
charged. Soil samples shall be obtained in areas wiherBemporary Rock Silt Checks Type A
with Excelsior Matting and PAM will be placed, and fraxffisite material used to construct the
roadway, and analyzed for the appropriate PAM floccularite utilized with each Temporary
Rock Silt Check Type A. The PAM product used shall bediste the North Carolina
Department of Environment and Natural Resources (NCDENRIsibn of Water Quality
(DWQ) web site as an approved PAM product for use in NGaiolina.

Construction Methods

Temporary Rock Silt Checks Type A shall be installed coestance with Subarticle 1633-3(A)
of the Sandard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided
in the plans.

Installation of matting shall be in accordance with thaidlprovided in the plans, and anchored
by placing Class B stone on top of the matting at the ugmeiower ends.

Apply PAM at a rate of 4 ounces over the center portbthe Temporary Rock Silt Checks
Type A and matting where the water is going to flow oveYAM applications shall be done
during construction activities and after every rainfallvthat is equal to or exceeds 0.50 in.

The Contractor shall maintain the Temporary Rock Glilecks Type A with Excelsior Matting
and PAM until the project is accepted or until the TempgoRock Silt Checks Type A with
Excelsior Matting and PAM are removed, and shall remanedaspose of silt accumulations at
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the Temporary Rock Silt Checks Type A with Excelsior tvigtand PAM when so directed in
accordance with the requirements of Section 1630 dftdmelard Specifications.

Measurement and Payment

Temporary Rock Slt Checks Type A will be measured and paid for in accordance with Article
1633-5 of theStandard Specifications, or in accordance with specifications provided elsewhere
in this contract.

Matting will be measured and paid for in accordance withckrt1631-4 of theSandard
Specifications, or in accordance with specifications provided elsew/hethis contract.

Polyacrylamide(PAM) will be measured and paid for by the actual weight inndewf PAM
applied to the Temporary Rock Silt Checks Type A. Sucetepand payment will be full
compensation for all work covered by this section, inclgdbut not limited to, furnishing all
materials, labor, equipment and incidentals necessaply thePolyacrylamide(PAM).

Payment will be made under:

Pay Item Pay Unit
Polyacrylamide(PAM) Pound

ENVIRONMENTALLY SENSITIVE AREAS:

Description

This project is located in aEnvironmentally Sensitive Area. This designation requires special
procedures to be used for clearing and grubbing, temporary stesssings, and grading
operations within the Environmentally Sensitive Areas idiedtion the plans and as designated
by the Engineer. This also requires special procedures tisdal for seeding and mulching and
staged seeding within the project.

The Environmentally Sensitive Area shall be defined &6-fot buffer zone on both sides of
the stream or depression measured from top of streanobaekter of depression.

Construction Methods
(A) Clearing and Grubbing

In areas identified as Environmentally Sensitive Areas, @ontractor may perform
clearing operations, but not grubbing operations until immelgigirior to beginning
grading operations as described in Article 200-1 ofSiamdard Specifications. Only
clearing operations (not grubbing) shall be allowed in thisebwbne until immediately
prior to beginning grading operations. Erosion control akvishall be installed
immediately following the clearing operation.

(B) Grading
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Once grading operations begin in identified Environmentallysibige Areas, work shall
progress in a continuous manner until complete. All eaogbn within these areas shall
progress in a continuous manner such that each phasempglete and areas are
permanently stabilized prior to beginning of next phaseiluféaon the part of the
Contractor to complete any phase of construction incaamtinuous manner in
Environmentally Sensitive Areas will be just cause foe tBngineer to direct the
suspension of work in accordance with Article 108-7 of3taadard Specifications.

(C)  Temporary Stream Crossings

Any crossing of streams within the limits of this projesttall be accomplished in
accordance with the requirements of Subarticle 107-13(Blectandard Specifications.

(D)  Seeding and Mulching

Seeding and mulching shall be performed in accordance veithio® 1660 of the
Sandard Specifications and vegetative cover sufficient to restrain erosshall be
installed immediately following grade establishment.

Seeding and mulching shall be performed on the areas didtunlp construction
immediately following final grade establishment. No apjadgle time shall lapse into
the contract time without stabilization of slopes,cligs and other areas within the
Environmentally Sensitive Areas.

(E) Stage Seeding
The work covered by this section shall consist of tihabéishment of a vegetative cover
on cut and fill slopes as grading progresses. Seeding atwhing shall be done in
stages on cut and fill slopes that are greater thane2Oirfeheight measured along the
slope, or greater than 2 acres in area. Each staljeshaxceed the limits stated above.

Additional payments will not be made for the requiretaasf this section, as the cost for this
work shall be included in the contract unit prices fortioek involved.

MINIMIZE REMOVAL OF VEGETATION:

The Contractor shall minimize removal of vegetatibsteeam banks and disturbed areas within
the project limits as directed.

RESPONSE FOR EROSION CONTROL:

Description

Furnish the labor, materials, tools and equipment negessanove personnel, equipment, and supplies
to the project necessary for the pursuit of any or allhef following work as shown herein, by an
approved subcontractor.

Section Erosion Control Item Unit

1605 Temporary Silt Fence LF
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1606 Special Sediment Control Fence LF/TON
1615 Temporary Mulching ACR
1620 Seed - Temporary Seeding LB
1620 Fertilizer - Temporary Seeding TN
1631 Matting for Erosion Control SY
SP Coir Fiber Mat SY
1640 Coir Fiber Baffles LF
SP Permanent Soil Reinforcement Mat SY
1660 Seeding and Mulching ACR
1661 Seed - Repair Seeding LB
1661 Fertilizer - Repair Seeding TON
1662 Seed - Supplemental Seeding LB
1665 Fertilizer Topdressing TON
SP Safety/Highly Visible Fencing LF
SP Response for Erosion Control EA

Construction Methods

Provide an approved subcontractor who performs an erosidarokcantion as described in the NPDES
Inspection Form SPPP30. Each erosion control actionims&yde one or more of the above work items.

Measurement and Payment

Response for Erosion Control will be measured and paid for by counting the actual mrrobtimes the
subcontractor moves onto the project, including borrow and waese and satisfactorily completes an
erosion control action described in Form 1675. The provisiondrofle 104-5 of theSandard
Soecifications will not apply to this item of work.

Payment will be made under:

Pay Item Pay Unit
Response for Erosion Control Each

STABILIZATION REQUIREMENTS:

Stabilization for this project shall comply with thimé frame guidelines as specified by the
NCG-010000 general construction permit effective August 3, 2011 issuee North Carolina
Department of Environment and Natural Resources Divisfowater Quality. Temporary or
permanent ground cover stabilization shall occur within [énckar days from the last land-
disturbing activity, with the following exceptions in whigmntporary or permanent ground cover
shall be provided in 14 calendar days from the last land+8isg activity:

* Slopes between 2:1 and 3:1, with a slope length of 10 l&ser
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* Slopes 3:1 or flatter, with a slope of length of 50 ftless
» Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQWones shall be 7 calendar days with no
exceptions for slope grades or lengths. High QualityeWabnes (HQW) Zones are defined by North
Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporang permanent ground cover
stabilization shall be achieved in accordance wittptiogisions in this contract and as directed.

SEEDING AND MULCHING: (WestEd)

The kinds of seed and fertilizer, and the rates of agmitaf seed, fertilizer, and limestone, shall be as
stated below. During periods of overlapping dates, the kirsdef to be used shall be determined. All
rates are in pounds per acre.

Shoulder and Median Areas

August 1- June 1 May 1- September

204 Kentucky Bluegras 204 KentuckyBluegras

75% Hard FescL 75% Hard FescL

25% Rye Grail 104 German or Browntop Mille
5004 Fertilizet 5004 Fertilizet

4000¢ Limestont 4000¢ Limestont

Areas Beyond the Mowing Pattern, Waste and Borrow Areas:

August 1- June 1 May 1- September

100¢ Tall Fescu 100¢ Tall Fescu

154 Kentucky Bluegras 154 Kentucky Bluegras

304 Hard Fescu 304 Hard Fescu

25% Rye Grail 104 German or Browntop Mille
500¢ Fertilizer 500¢ Fertilizer

4000¢ Limestont 4000¢ Limestont

Approved Tall Fescue Cultivars

2" Millennium  Duste Magellar Renditior
Avenge Endeavao Masterpiec Scorpior
Barlexa: Escalad Matado Shelby
Barlexas | Falcon Il, lll, IV & V Matador G Signie
Barrere Fidelity Millennium Silversta
Barringtor Finesse | Montauk Southern Choice
Biltmore Firebirc Mustang . Stetsol
Bingo Focut Olympic Golc Tarhee
Bravc Grande | Padr Titan Ltc
Cayenn Greenkeept Parais Titaniurr
Chapel Hil Greyston Picass Tomahawl
Chesapeal Infernc Piedmon Tace
Constitutior Justict Pure Gols Troope!
Chippe Jaguar Prospec Turbc
Coronad Kalahar Ques Ultimate
Coyote Kentucky 3: Rebel Exed Watchdog
Davinci Kitty Hawk Rebel Sentr Wolfpack
Dynasty Kitty Hawk 200( Regiment |
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Dominior Lexingtor Rembranc

Approved Kentucky Bluegrass Cultivars:

Alpine Bariris Envicte Rughby
Apollo Bedazzle Impac Rugby I
Arcadie Bordeau: Kenblue Showcas
Arrow Champagn Midnight Sonomi
Award Chicago | Midnight Il

Approved Hard Fescue Cultivars:

Chario Nordic Rhinc Warwick
Firefly Oxford Scaldis |

Heror Reliant II Spartan |

Minotaul Reliant Iv Stonehenc

On cut and fill slopes 2:1 or steeper add 20# Sericeaedegp and 15# Crown Vetch January 1 -
December 31.

The Crown Vetch Seed should be double inoculated if applith a hand seeder. Four times the normal
rate of inoculant should be used if applied with a hydroseetfea fertilizer-seed slurry is used, the
required limestone should also be included to preventifertihcidity from killing the inoculant bacteria.
Caution should be used to keep the inoculant beldWF8@ prevent harm to the bacteria. The rates and
grades of fertilizer and limestone shall be the sanspesified forSeeding and Mulching.

Fertilizer shall be 10-20-20 analysis. A different analys fertilizer may be used provided the 1-2-2
ratio is maintained and the rate of application adjustguideide the same amount of plant food as a 10-
20-20 analysis and as directed.

TEMPORARY SEEDING:

Fertilizer shall be the same analysis as specifie@deding and Mulching and applied at the rate of 400
pounds and seeded at the rate of 50 pounds per acre. Qdiifegror Browntop Millet shall be used in
summer months and rye grain during the remainder of the yidee.Engineer will determine the exact
dates for using each kind of seed.

FERTILIZER TOPDRESSING:

Fertilizer used for topdressing shall be 16-8-8 gradestuatl be applied at the rate of 500 pounds per
acre. A different analysis of fertilizer may be ugedvided the 2-1-1 ratio is maintained and the rate of
application adjusted to provide the same amount of plantdedd-8-8 analysis and as directed.

SUPPLEMENTAL SEEDING:

The kinds of seed and proportions shall be the same eisiexhdor Seeding and Mulching, and the rate

of application may vary from 25# to 75# per acre. The actt@lper acre will be determined prior to the
time of topdressing and the Contractor will be notifiednmrting of the rate per acre, total quantity
needed, and areas on which to apply the supplemental seed. Witifage equipment, consisting of a
sod seeder shall be used for incorporating seed intodiheas to prevent disturbance of existing
vegetation. A clodbuster (ball and chain) may be used whegrea®ef slope prevents the use of a sod
seeder.

MOWING:
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The minimum mowing height on this project shall be six inches

WASTE AND BORROW SOURCES:

Payment for temporary erosion control measures, extlepse made necessary by the
Contractor's own negligence or for his own conveniencé, be paid for at the appropriate
contract unit price for the devices or measures utilizdsbinow sources and waste areas.

No additional payment will be made for erosion controlickes or permanent seeding and
mulching in any commercial borrow or waste pit. All ésosand sediment control practices that
may be required on a commercial borrow or waste sltdo&done at the Contractor’s expense.

All offsite Staging Areas, Borrow and Waste siteslisha in accordance with “Borrow and
Waste Site Reclamation Procedures for Contractedd®sbjecated at:

http://www.ncdot.gov/doh/operations/dp chief eng/roadside/fieldopsidads/Files/Contracte
dReclamationProcedures.pdf

All forms and documents referenced in the “Borrow andW&ite Reclamation Procedures for
Contracted Projects” shall be included with the reclasnaplans for offsite staging areas, and
borrow and waste sites.

TRAFFIC CONTROL:

(01-17-12) (Rev. 4-16-13) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12hef2012 Standard Specifications
and the following provisions:

Install Work Zone Advance Warning Signs in accordance &idndard Drawing No. 1101.01
of the 2012 Roadway Standard Drawings prior to beginning any other work. Use a lane closure
or slow moving operation to complete the work, as s&@ey, unless otherwise indicated (refer
to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02 and 1130.02@f2lRoadway
Sandard Drawings. Use a moving operation only if the minimum speed mieathat all times

is 3 mph with no stops that narrow or close a landrafel. If the moving operation is
progressing slower than 3 mph at any time, install a @osure. Maintain the existing traffic
pattern at all times, except in the immediate workezermere lane closures are allowed as
determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.01, 1101.0203.10101.04,
1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01,
1170.01 and 1180.01 of tf2912 Roadway Standard Drawings when closing a lane of travel in
a stationary work zone such as pavement patching resurfacim@ggvement marking removal.
Properly ballasted cones may be used instead of drumsnforclasures during daylight hours.
However, drums are required for the upstream taper portitane closures in all applications.
The stationary work zone shall be a maximum of 3 mitkegength at any given time unless
otherwise directed by the Engineer. A pilot vehicle oj@namay be used in conjunction with
flaggers and the appropriate pilot vehicle warning signing resteéd by the Engineer. During
periods of construction inactivity, return the traffictpat to the existing alignment and remove
or cover any work zone signs. When covering work zogessiuse an opaque material that
prevents reading of the sign at night by a driver using bégm headlights. Use material, which
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does not damage the sign sheeting. Replace any obltemsekings as required by other
sections of the012 Sandard Specifications and the Engineer.

When personnel and/or equipment are working on the shoudgereat to an undivided facility
and within 5 feet of an open travel lane, close theaestaspen travel lane using Standard
Drawing No. 1101.02 of th2012 Roadway Standard Drawings unless the work area is protected
by barrier or guardrail. When personnel and/or equipnrenivarking on the shoulder, adjacent
to a divided facility and within 10 feet of an open trawagld, close the nearest open travel lane
using Standard Drawing No. 1101.02 of @42 Roadway Standard Drawings unless the work
area is protected by barrier or guardrail. When perd@mwor equipment are working within

a lane of travel of an undivided or divided facility, cldbe lane according to the traffic control
plans,2012 Roadway Sandard Drawings or as directed by the Engineer. Conduct the work so
that all personnel and/or equipment remain within theedowavel lane. Do not work
simultaneously, on both sides of an open travel wathinvthe same location, on a two-lane,
two-way road. Do not perform work involving heavy equipmeithiw 15 feet of the edge of
travel way when work is being performed behind a laneucéosn the opposite side of the travel
way. Perform work only when weather and visibilityndgions allow safe operations as
directed by the Engineer.

Do not exceed a difference of 2 inches in elevation &éetvopen lanes of traffic for nominal lifts
of 1.5 inches. Install advance warning UNEVEN LANES sign8-11 at 48" X 48") 500 feet
in advance and a minimum of once every half mileughmut the uneven area.

Backfill at a 6:1 slope up to the edge and elevation cdtieg pavement in areas adjacent to

an open travel lane that has an edge of pavement drap-tfllows:

(A) Drop-off that exceeds 2 inches on roadways with gubstpeed limits of 45 mph
or greater.

(B) Drop-off that exceeds 3 inches on roadways witkie@d speed limit less than 45 mph.

Backfill the unacceptable drop-off with suitable compactedtenal, as approved by the

Engineer, at no expense to the Department. This worotisconsidered part of shoulder

reconstruction.

When utilizing a slow-moving operation for such items as peeg marking placement,
pavement marker installation and pesticide spraying, tive sloving operation caravan shall
consist, as a minimum, of the vehicles and devicesvistan the Moving Operation Caravan
Details as shown on Standard Drawing No. 1101.02, sheets Ahd1P30f the 2012 Roadway
Sandard Drawings. Traffic cones may be used when necessary to praddiional protection
of wet pavement markings. Ballast all traffic coseghey will not be blown over by traffic.

Failure to comply with the following requirements wiksult in a suspension of all other

operations:

1. Before working on ANY MAP, the Contractor shall submitwaitten construction
sequence for traffic control and construction lighting ALL MAPS to the Engineer at
the first pre-construction meeting and the sequence nastpproved before closing
alane of traffic. The Contractor and Engineer waordinate with the Traffic
Management Unit at 919-773-2800 or Traffic Services for addititradfic control
guidance, as necessary.

2. Coordinate the installation of items required by the @mitdocuments and resurfacing
operations such that these operations are completed ordler as agreed upon with the
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Engineer at the first pre-construction meeting. Rédethe Provisions, Typicals and
Details unless otherwise directed by the Engineer.

3. Once the Contractor has started work at a locati@Cibntractor should prosecute the
work in a continuous and uninterrupted manner from the hendéegins the work until
completion and final acceptance unless determined otlebyithe Engineer.

4. Obtain written approval of the Engineer before workingmore than one location or
setting up additional lane closures.

5. Mainline pavement shall not be left milled, unmarked or aneat the end of a paving
season.

6. Contractor shall mill and pave lanes in an order shahwater shall not accumulate.

Maintain vehicular access in accordance with Article 1101ef4the 2012 Sandard
Specifications using suitable backfill material approved by the Engineer.

Operate equipment and conduct operations in the sameiairast the flow of traffic. Do not
cross medians with equipment, except at properly desidmatterchanges.

Provide appropriate lighting in accordance with Section 1413thef 2012 Sandard
Specifications.

Payment will be made for the traffic control itentatt have been included in the contract.
No direct payment will be made for providing other trafiantrol as required herein, as the cost
of same will be considered incidental to the work bewagd for under those various traffic

control items that have been included. Where the Cantranaintains traffic as required herein
but no specific pay items have been included in the adntedl associated costs will be

considered incidental to the work being paid for under thewsiitems in the contract.

WORK ZONE SIGNING:
(01-17-12) RWZ-3

Description

Install and maintain signing in accordance with Divisions bhd 42 of the2012 Standard
Specifications, the2012 Roadway Standard Drawings and the following provisions:

Furnish, install, maintain and remove advance warning wonre signs and any required lane
closure signing.

Furnish, install and maintain general work zone warningssignresurfacing and milling such
as ROUGH ROAD (W8-8 at 48" X 48") (for milling only), UNEVENANES (W8-11 at
48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHODER
(DOT No. 16-79860 at 48” X 48”"), UNMARKED PAVEMENT AHEAD (DOWNo. 116087130

at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30"). When amasibn is completed in any
area of the project, relocate signs to the next wdgs as directed by the Engineer. Remove
these signs at the completion of the project.

All work zone signs may be portable.
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Construction Methods

(A) General

Install all warning work zone signs before beginning wonkaoparticular map. If signs are
installed three days prior to the beginning of work onréiqudar map, cover the signs until the
work begins. Install each work zone warning sign sepgratel not on the same post or stand
with any other sign except where an advisory speed piatieectional arrow is used.

(B) Advance Warning Work Zone Signs

Install advance warning work zone signs in accordance Stéimdard Drawing No. 1101.01,
1101.02 and 1110.01 of t#®12 Roadway Standard Drawings prior to beginning of work and
remove upon final completion of the project. If thsra period of construction inactivity longer
than two weeks, remove or cover advance warning wor& g@mns. Uncover advance warning
work zone signs no more than 3 days before work resumdisother operations could be
suspended upon failure to comply with the above requireaneuch suspended operations
would not be resumed until the above requirements Hrléefii

(C) Lane Closure Work Zone Signs

Install any required lane closure signing needed duringfeheflithe project in accordance with
the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of@h2 Roadway Standard
Drawings.

(D)  General Work Zone Warning Signs

Install general work zone warning signs for resurfaang milling such as ROUGH ROAD
(W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 a18" X 48"), LOW
SHOULDER (W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-8B48" X 48") at

1 mile intervals starting at a minimum of 500 feet inaatbe of the condition for both directions
of travel (undivided roadways only) and at any other paetsrmined by the Engineer.

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SODFSHOULDER
(DOT No. 16-79860 at 48" X 48") signs prior to any resurfacingnnagea where shoulder
construction will be performed.

Install general work zone warning signs such as UNMARKBBVEMENT AHEAD
(DOT No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 3@€yradtely at
1/2 mile intervals starting at a minimum of 500 feetamivance of the condition for both
directions of travel (undivided roadways only) and at amlyer points determined by the
Engineer. Install signs prior to the obliteratioraaf pavement markings.
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Measurement and Payment

Payment will be made for the work zone signing items iaae been included in the contract.
No direct payment will be made for providing other work zsigming as required herein, as the
cost of same will be considered incidental to the waikd paid for under those various work
zone signing items that have been included. Where thgd@tor provides work zone signing
as required herein but no specific pay items have been etlimdthe contract, all associated
costs will be considered incidental to the work being parduhder the various items in the

contract.
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PROJECT SPECIAL PROVISION
(10-18-95) z1

PERMITS

The Contractor's attention is directed to the foltmyvpermits, which have been issued to the
Department of Transportation by the authority grantimgptérmit.

PERMIT AUTHORITY GRANTING THE PERMIT

Dredge and Fill and/or

Work in Navigable Waters (404) U. S. Army Corps of Engineers

Division of Environmental Management, DENR

Water Quality (401) State of North Carolina

Division of Environmental Management, DENR

Buffer Certification State of North Carolina

The Contractor shall comply with all applicable peroonditions during construction of this
project. Those conditions marked Byare the responsibility of the department and the
Contractor has no responsibility in accomplishing thomalitions.

Agents of the permitting authority will periodically ingpethe project for adherence to the
permits.

The Contractor's attention is also directed to Agtcl07-10 and 107-13 of t2812 Sandard
Specifications and the following:

Should the Contractor propose to utilize constructiothods (such as temporary structures or
fill in waters and/or wetlands for haul roads, work folahs, cofferdams, etc.) not specifically
identified in the permit (individual, general, or natiode) authorizing the project it shall be the
Contractor's responsibility to coordinate with the iBegr to determine what, if any, additional
permit action is required. The Contractor shall &isaesponsible for initiating the request for
the authorization of such construction method by the pengitigency. The request shall be
submitted through the Engineer. The Contractor shalltiate the construction method until it
is approved by the permitting agency. The request norraltlys approximately 60 days to
process; however, no extensions of time or additiooaipensation will be granted for delays
resulting from the Contractor's request for approvataistruction methods not specifically
identified in the permit.

Where construction moratoriums are contained in a permit ondition which restricts the

Contractor's activities to certain times of the year, those wratoriums will apply only to the

portions of the work taking place in the waters or wetlads provided that activities outside
those areas is done in such a manner as to not affect thaters or wetlands.
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U.S. ARMY CORPS OF ENGINEERS
WILMINGTON DISTRICT

Action ID. 2008-02899 County: Haywood
GENERAL PERMIT (REGIONAL AND NATIONWIDE) VERIFICATICB’ VIS’ON 1 4

Property Owner / Authorized Agent: North Carolina Department of Transportation
Attn: Mr, Mark Davis

Address: 253 Webster Road
Sylva, North Carolina 28779
Telephone No.: 828-586-2141

Size and location of property (water body, road name/number, town, etc.): The project is located along
SR 1336 (Wesley Creek Road) near Wavnesville, Haywood County, North Carolina,

Description of projects area and activity: In order to widen and pave a portion of SR 1336, the
permittee is authorized to permanently impact (fill/culvert/loss) 189 linear feet (If), and temporarily
impact (dewater) 678 If, of Mooney Branch and unnamed tributaries (UTs) to Mooney Branch,
Wesley Creek, and Hurricane Creek. The permittee is also authorized to relocate 85 If of a UT to

Wesley Creek.

This project was originally authorized under this file number on October 27, 2008; however, the
project was not constructed at that time and the verification letter expired in on October 27, 2010.
In accordance with special condition number 6 of the original verification letter, NCDOT Division
14 has already addressed the requried compensatory mitigation for 188 If of permanent impacts
(fill/culvert/loss) through NCEEP.

Applicable Law:  [X] Section 404 (Clean Water Act, 33 USC 1344)

[] Section 10 (Rivers and Harbors Act, 33 USC 403)
Authorization: Regional General Permit Number:

Nationwide Permit Number: 14

Your work is authorized by the above referenced permit provided it is accomplished in strict accordance with the
attached conditions, your submitted plans, and the following special conditions:

Special Conditions

1. All work must be performed in strict compliance with the description of work and plans in the application
dated May 1, 2013. Any modification to the description of work and/or the permit plans must be approved
by the USACE prior to implementation.

2. All conditions of the attached North Carolina Wildlife Resources Commission letter of October 21, 2008,
are hereby incorporated as special conditions of this permit.

3. The permittee shall require its contractors and/or agents to comply with the terms and conditions of this
authorization letter in the construction and maintenance of this project, and shall provide each of'its
contractors and/or agents associated with the construction or maintenance of this project with a copy of this
authorization letter, all conditions, and any authorized modifications. A copy of this authorization letter, all
conditions, and any authorized modifications, shall be available at the project site during construction and
maintenance of this project.

4. This permit does not authorize temporary placement or double handling of excavated or fill material within
waters or wetlands outside the permitted area.

5. The permittee will report any violation of these conditions or violations of Section 404 of the Clean Water
Act or Section 10 of the Rivers and Harbors Act in writing to the Wilmington District, U. S Army Corps of
Engineers, within 24 hours of the permittee’s discovery of the violation.
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Any violation of the noted conditions or deviation from your submitted plans may subject the permittee to a stop
work order, a restoration order and/or appropriate legal action.

This verification will remain valid until the expiration date identified below unless the nationwide authorization
is modified, suspended or revoked. If] prior to the expiration date identified below, the nationwide permit
authorization is reissued and/or modified, this verification will remain valid until the expiration date identified
below, provided it complies with all requirements of the modified nationwide permit. If the nationwide permit
authorization expires or is suspended, revoked, or is modified, such that the activity would no longer comply with
the terms and conditions of the nationwide permit, activities which have commenced (i.e., are under construction) or
are under contract to commence in reliance upon the nationwide permit, will remain authorized provided the activity
is completed within twelve months of the date of the nationwide permit’s expiration, modification or revocation,
unless discretionary authority has been exercised on a case-by-case basis to modify, suspend or revoke the
authorization.

Activities subject to Section 404 (as indicated above) may also require an individual Section 401 Water Quality
Certification. You should contact the NC Division of Water Quality (telephone 919-807-6300) to determine
Section 401 requirements.

For activities occurring within the twenty coastal counties subject to regulation under the Coastal Area
Management Act (CAMA), prior to beginning work you must contact the N.C. Division of Coastal Management.

This Department of the Army verification does not relieve the permittee of the responsibility to obtain any other
required Federal, State or local approvals/permits.

If there are any questions regarding this verification, any of the conditions of the Permit, or the Corps of

Engineers regulatory program, please contact Lori Beckwith at 828-271-7980.
Digitally signed by

BECKWITH.LORETTA ANN.1173452264
B EC KW ITH * LO R E DN: c=US, 0=U.5. Government, ou=DoD,
Corps Regulatory Official: Lori Beckwith A ,ANN.11 7345226&:;’2:\‘.‘;}15_3@97“””_,1,3452264

Date: 2013.05.17 16:04:21 -04'00'

Date: May 17,2013 Expiration Date of Verification: March 18,2017
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Determination of Jurisdiction:

A. [] Based on preliminary information, there appear to be waters of the US including wetlands within the above
described project area. This preliminary determination is not an appealable action under the Regulatory
Program Administrative Appeal Process ( Reference 33 CFR Part 331).

B. [[] There are Navigable Waters of the United States within the above described project area subject to the
permit requirements of Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.
Unless there is a change in the law or our published regulations, this determination may be relied upon for a
period not to exceed five years from the date of this notification.

C. [XI There are waters of the US and/or wetlands within the above described project area subject to the permit
requirements of Section 404 of the Clean Water Act (CWA)(33 USC § 1344). Unless there is a change in the
law or our published regulations, this determination may be relied upon for a period not to exceed five years
from the date of this notification.

D. [] The jurisdictional areas within the above described project area have been identified under a previous action.
Please reference jurisdictional determination issued ___. Action ID

E. Basis of Jurisdictional Determination: The stream channels in the project area are Mooney Branch and
unnamed tributaries (UTs) to Mooney Branch, Wesley Creek, and Hurricane Creek. All streams exhibit indicators
of an ordinary high water mark and have perennial flow (RPW). Mooney Branch and the UTs to Mooney Branch
and Wesley Creek flow into Wesley Creek, which flows into Fines Creek, then to the Pigeon River. The UT to
Hurricane Creek flows into Hurricane Creek then into the Pigeon River. Directly downstream of the Waterville
Lake dam in Haywood County, NC, the Pigeon River is a water of the U.S. regulated pursuant to Section 10 of the
Rivers and Harbors Act of 1899. This jurisdictional determination is valid for the impact areas only.

Attention USDA Program Participants

This delineation/determination has been conducted to identify the limits of Corps’ Clean Water Act jurisdiction for
the particular site identified in this request. The delineation/determination may not be valid for the wetland
conservation provisions of the Food Security Act of 1985. If you or your tenant are USDA Program participants, or
anticipate participation in USDA programs, you should request a certified wetland determination from the local
office of the Natural Resources Conservation Service, prior to starting work.

F. Appeals Information (This information applies only to approved jurisdictional determinations as
indicated in B and C above).

(This information applies only to approved jurisdictional determinations as indicated in B and C above).

This correspondence constitutes an approved jurisdictional determination for the above described site. If you object
to this determination, you may request an administrative appeal under Corps regulations at 33 CFR Part 331.
Enclosed you will find a request for appeal (RFA) form. If you request to appeal this determination you must
submit a completed RFA form to the following address:

US Army Corps of Engineers

South Atlantic Division

Attn: Jason Steele, Review Officer
60 Forsyth Street SW, Room 10M15
Atlanta, Georgia 30303-8801
Phone: (404) 562-5137

In order for an RFA to be accepted by the Corps, the Corps must determine that it is complete, that it meets the
criteria for appeal under 33 CFR part 331.5, and that it has been received by the Division Office within 60 days of
the date of the NAP. Should you decide to submit an RFA form, it must be received at the above address by July 15,
2013.

*%]t is not necessary to submit an RFA form to the Division Office if you do not object to the determination in this

33 yo
correspondence. BECKWITH.LORETT sumitoneriammaizsssazes

S . . DN: c=US, 0=US. Govemment, ou=DoD, cu=PK],
Corps Regulatory Official: _Lovi Beckwith p A NN 1345 DD 6 4-cu-Ush.coBECkUHLORETIA ANN.1 173452264
. . Date: 2013.05.17 16:04:43 -0400

Issue Date: May 17, 2013 Expiration Date: Five years from Issue Date



SURVEY PLATS, FIELD SKETCH, WETLAND DELINEATION FORMS, PROJECT PLANS, ETC.,
MUST BE ATTACHED TO THE FILE COPY OF THIS FORM, IF REQUIRED OR AVAILABLE.

Copy Furnished:



NOTIFICATION OF ADMINISTRATIVE APPEAL OPTIONS AND PROCESS AND
REQUEST FOR APPEAL

Applicant: North Carolina Department of File Number: 2008-02899 Date: May 17,2013

Transportation, Attn: Mr. Mark Davis

Attached is: See Section below
INITIAL PROFFERED PERMIT (Standard Permit or Letter of permission) A
PROFFERED PERMIT (Standard Permit or Letter of permission) B
PERMIT DENIAL &

X | APPROVED JURISDICTIONAL DETERMINATION D

PRELIMINARY JURISDICTIONAL DETERMINATION E

SECTION I - The following identifies your rights and options regarding an administrative appeal of the above
decision. Additional information may be found at
http://www.usace.army.mil/CECW/Pages/reg materials.aspx or Corps regulations at 33 CFR Part 331.

A: INITIAL PROFFERED PERMIT: You may accept or object to the permit.

e ACCEPT: Ifyoureceived a Standard Permit, you may sign the permit document and return it to the district engineer for final
authorization. If you received a Letter of Permission (LOP), you may accept the LOP and your work is authorized. Your
signature on the Standard Permit or acceptance of the LOP means that you accept the permit in its entirety, and waive all rights
to appeal the permit, including its terms and conditions, and approved jurisdictional determinations associated with the permit.

e OBIJECT: Ifyou object to the permit (Standard or LOP) because of certain terms and conditions therein, you may request that
the permit be modified accordingly. You must complete Section 11 of this form and return the form to the district engineer.
Your objections must be received by the district engineer within 60 days of the date of this notice, or you will forfeit your right
to appeal the permit in the future. Upon receipt of your letter, the district engineer will evaluate your objections and may: (a)
modify the permit to address all of your concerns, (b) modify the permit to address some of your objections, or (c) not modify
the permit having determined that the permit should be issued as previously written. After evaluating your objections, the
district engineer will send you a proffered permit for your reconsideration, as indicated in Section B below.

B: PROFFERED PERMIT: You may accept or appeal the permit

e ACCEPT: Ifyoureceived a Standard Permit, you may sign the permit document and return it to the district engineer for final
authorization. If you received a Letter of Permission (LOP), you may accept the LOP and your work is authorized. Your
signature on the Standard Permit or acceptance of the LOP means that you accept the permit in its entirety, and waive all rights
to appeal the permit, including its terms and conditions, and approved jurisdictional determinations associated with the permit.

® APPEAL: Ifyou choose to decline the proffered permit (Standard or LOP) because of certain terms and conditions therein, you
may appeal the declined permit under the Corps of Engineers Administrative Appeal Process by completing Section Il of this
form and sending the form to the division engineer. This form must be received by the division engineer within 60 days of the
date of this notice.

C: PERMIT DENIAL: You may appeal the denial of a permit under the Corps of Engineers Administrative Appeal Process
by completing Section II of this form and sending the form to the division engineer. This form must be received by the division
engineer within 60 days of the date of this notice.

D: APPROVED JURISDICTIONAL DETERMINATION: You may accept or appeal the approved JD or
provide new information.

e  ACCEPT: Youdo not need to notify the Corps to accept an approved JD. Failure to notify the Corps within 60 days of the
date of this notice, means that you accept the approved JD in its entirety, and waive all rights to appeal the approved JD.

e  APPEAL: Ifyou disagree with the approved JD, you may appeal the approved JD under the Corps of Engineers Administrative
Appeal Process by completing Section II of this form and sending the form to the division engineer. This form must be received
by the division engineer within 60 days of the date of this notice.




E: PRELIMINARY JURISDICTIONAL DETERMINATION: You do not need to respond to the Corps
regarding the preliminary JD. The Preliminary JD is not appealable. If you wish, you may request an
approved JD (which may be appealed), by contacting the Corps district for further instruction. Also you may
provide new information for further consideration by the Corps to reevaluate the JD.

SECTION II - REQUEST FOR APPEAL or OBJECTIONS TO AN INITIAL PROFFERED PERMIT

REASONS FOR APPEAL OR OBJECTIONS: (Describe your reasons for appealing the decision or your objections to an

initial proffered permit in clear concise statements. You may attach additional information to this form to clarify where your reasons
or objections are addressed in the administrative record.)

ADDITIONAL INFORMATION: The appeal is limited to a review of the administrative record, the Corps memorandum for the
record of the appeal conference or meeting, and any supplemental information that the review officer has determined is needed to
clarify the administrative record. Neither the appellant nor the Corps may add new information or analyses to the record. However,
you may provide additional information to clarify the location of information that is already in the administrative record.

POINT OF CONTACT FOR QUESTIONS OR INFORMATION:

If you have questions regarding this decision and/or the appeal If you only have questions regarding the appeal process you
process you may contact: may also contact:

Lori Beckwith, Project Manager Mr. Jason Steele, Administrative Appeal Review Officer
USACE, Asheville Regulatory Field Office CESAD-PDO

[51 Patton Ave U.S. Army Corps of Engineers, South Atlantic Division
RM 20.8 60 Forsyth Street, Room 10M15

Asheville, NC 28801 Atlanta, Georgia 30303-8801

828-271-7980 Phone: (404) 562-5137

RIGHT OF ENTRY: Your signature below grants the right of entry to Corps of Engineers personnel, and any government
consultants, to conduct investigations of the project site during the course of the appeal process. You will be provided a 15 day
notice of any site investigation, and will have the opportunity to participate in all site investigations.

Date: Telephone number:

Signature of appellant or agent.

For appeals on Initial Proffered Permits and approved Jurisdictional Determinations send this
form to:

District Engineer, Wilmington Regulatory Division, Attn: Lori Beckwith, Project Manager, 69
Darlington Avenue, Wilmington, NC 28403.

For Permit denials and Proffered Permits send this form to:

Division Engineer, Commander, U.S. Army Engineer Division, South Atlantic, Attn: Mr. Jason
Steele, Administrative Appeal Officer, CESAD-PDO, 60 Forsyth Street, Room 10M15, Atlanta,
Georgia 30303-8801

Phone: (404) 562-5137




Permit Number: 2008-02899

Permit Type: NW 14
Name of County: Haywood
Name of Permittee: North Carolina Department of Transportation

Attn: Mr. Mark Davis
Date of Issuance: May 17,2013
Project Manager: Lori Beckwith

Upon completion of the activity authorized by this permit and any mitigation required by the
permit, sign this certification and return it to the following address:

U.S. Army Corps of Engineers
Attention: CESAW-RG-A

151 Patton Avenue, Room 208
Asheville, North Carolina 28801-5006

Please note that your permitted activity is subject to a compliance inspection by an U.S. Army
Corps of Engineers representative. If you fail to comply with this permit you are subject to
permit suspension, modification, or revocation.

I hereby certify that the work authorized by the above referenced permit has been completed in
accordance with the terms and conditions of the said permit, and required mitigation was
completed in accordance with the permit conditions.

Signature of Permittee Date



Davis, Mark S

=== === =" Fre=ase=s_e==]
From: McHenry, David G.
Sent: Thursday, May 02, 2013 3:21 PM
To: Davis, Mark S; Loretta.A.Beckwith@usace.army.mil; Parker, Mike; Carrillo, Sonia; Jason

Mays (Jason_Mays@fws.gov)

Cc: Woodard, Jonathan L; Gibbs, Mark T; Hartzog, Arthur B
Subject: RE: NW 14 Permit Application for SR 1336 - Wesley Creek Road - Haywood County
Attachments: SR 1336_culverts and relocate_UTs Mooney Branch and Wesley Creek_Haywood.doc

Folks,

Please consider the WRC's 2008 comments/recommendations (see attached) on the original application for this permit
renewal.

Please let me know if you need further assistance from me on this. RE
TECEIvER
ZE =)

Thanks for the chance to review.

Dave MAY 0 3 2013

..... Original Message----- @!w‘g; Qﬁﬁ 34

From: Davis, Mark S

Sent: Wednesday, May 01, 2013 6:16 PM

To: Loretta.A.Beckwith@usace.army.mil; Parker, Mike; Carrillo, Sonia; McHenry, David G.; Jason Mays
(Jason Mays@fws.gov)

Cc: Woodard, Jonathan L; Gibbs, Mark T; Hartzog, Arthur B

Subject: FW: NW 14 Permit Application for SR 1336 - Wesley Creek Road - Haywood County

Ladies and Gentlemen,

Attached for your review is the subject permit application. It would be greatly appreciated if you could expedite this
permit application since we are trying to beat the fiscal year closeout. We are proposing a June letting for this contract.
This is a reapplication since the previously issued permits expired March 18, 2012. If you have any questions or need
additional information, please advise. Thanks again for your help.

Mark S. Davis

Division 14 Environmental Supervisor
253 Webster Rd.

Sylva, NC 28779

828-586-2141

email: markdavis@ncdot.gov

From: d14hgscanner2@ncdot.gov [mailto:d14hgscanner2 @ncdot.gov]
Sent: Wednesday, May 01, 2013 5:46 PM

To: Davis, Mark S

Subject: Message from "RNP0026732F4A98"




This E-mail was sent from "RNP0026732F4A98" (Aficio MP C2551).

Scan Date: 05.01.2013 17:46:11 (-0400)
Queries to: d14hgscanner2@ncdot.gov

Email correspondence to and from this sender is subject to the N.C. Public Records Law and may be disclosed to third
parties.



North Carolina Wildlife Resources Commission &

Gordon Myers, Executive Director
October 21, 2008

Mr. David Baker

U.S. Army Corps of Engineers, Regulatory Branch
151 Patton Avenue, Room 208

Asheville, North Carolina 28801-5006

SUBIECT: NCDOT Nationwide 14 Permit Application
SR 1336 — Mooney Branch and UTs to Mooney Branch and Wesley Creek
Haywood County

Dear Mr. Baker:

Mr. Jonathan Woodard of the North Carolina Department of Transportation (NCDOT) requested a letter
of concurrence from the North Carolina Wildlife Resources Commission (Commission) for a 404 Permit
from the U.S. Army Corps of Engineers. NCDOT plans to extend culverts and relocate a channel in the
Wesley Creek and Mooney Branch watersheds to improve SR 1336 near Maggie Valley. Comments from
the Commission are provided under provisions of the Clean Water Act of 1977 (33 U.S.C. 466 et seq.)
and the Fish and Wildlife Coordination Act (48 Stat. 401, as amended; 16 U.S.C. 661-667d).

The streams that will be impacted should be too small for fish. Wesley Creek supports a limited wild
rainbow trout population near the valley bottom. This project should not harm trout resources if it causes
only minimal downstream sedimentation. Avoiding the culvert work during the January 1 to April 15
period when rainbow trout spawn is recommended as a conservative measure, particularly at site 2 which
has the largest watershed and most potential for sediment transport. The topography of the project area is
very steep, so erosion potential should be high.

The Commission can concur with the permit if the following recommended conditions are attached and
used to help conserve fish and wildlife resources:

1. The Nationwide and Final Regional conditions are adhered to. Adherence to Final Regional
condition 1.2 is probably not necessary to protect trout spawning in waters downstream. However, if
possible, culvert work, particularly at site 2, should be avoided during the January 1 to April 15
period when rainbow trout spawn.

Mailing Address: Division of Inland Fisheries ¢ 1721 Mail Service Center ¢ Raleigh, NC 27699-1721
Telephone: (919) 707-0220  Fax: (919)707-0028



SR 1336 Page 2 October 21, 2008
Haywood

2. Sediment and erosion control measures are used and maintained until all disturbed soils are
permanently stabilized. All bare soil is seeded as soon as possible following disturbance. Erosion
control matting is used with seeding on disturbed stream banks and is anchored with staples, stakes,
or, wherever possible, live stakes of native trees. Tall fescue is not used along streams.

3. Any concrete work is isolated from water because uncured concrete can kill aquatic life.

Rock, sand, or other materials are not excavated from stream channels except in the immediate
permitted areas. The natural dimension, pattern, and profile of the channels upstream and
downstream of any stream crossings are not modified.

5. Sandbags, flexible pipe, or other stable diversion structures are used to avoid excavation in flowing
water.

6. Storm water from roadways is directed to vegetated buffer areas or detention basins and not routed
directly to streams as concentrated flow.

7. Riparian vegetation, especially trees and shrubs, is preserved as much as possible. Native woody
vegetation (e.g., rhododendron, dog hobble, silky dogwood, sycamore, river birch, red maple) is
replanted upstream and downstream of stream crossings to provide bank stability and shading if
vegetation is removed during construction,

8. All heavy equipment operated near streams is inspected and maintained regularly to prevent
contamination by fuels, lubricants, or hydraulic fluids.

9. Hydroseed mixtures and wash-waters do not reach streams.

10. Rock is not placed on stream beds where flow or aquatic life movements are impeded. Bank
armoring is restricted to below the high water mark and vegetation is used above.

11. Relocated channels are constructed to resemble natural, reference conditions as much as possible.
Straight ditches and armored channels are avoided.

Thank you for the opportunity to review and comment on this project. Pending availability of field staff, the
Commission may inspect the work site during or after construction. If there are any questions regarding these
comments, please contact me at (828) 452-2546 extension 24.

Sincerely,

Dave McHenry
Mountain Region Coordinator, Habitat Conservation Program

ce: Mr. Jonathon Woodard, District Engineer, NCDOT
Mr. Mark Davis, Division 14 Environmental Officer, NCDOT
Mr. Mike Parker, Division of Water Quality, Asheville
Mr. Ed Ingle, Roadside Environmental Field Operations Engineer, NCDOT
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North Carolina Department of Environment and Natural Resources
Division of Water Quality

Pat McCrory Charles Wakild, P.E. John E. Skvarla, Il
Governor Director Secretary
May 14,2013
Haywood County
DWQ Project 20081583V.2

NCSR 1336 (Wesley Creek Road)

Approval of 401 Water Quality Certification with Additional Conditions

M. J. B. Setzer, P.E. RECEEVED

Division 14 Engineer

North Carolina Department of Transportation

253 Webster Road MAY 16 2013
Sylva, North Carolina, 28779

Dear Mr. Setzer: D, v’SION 14

You have our approval, in accordance with the conditions listed below, for the following impacts in Mooney Branch, in
three (3) unnamed tributaries to Mooney Branch and in three (3) unnamed tributaries of Wesley Creek, for the purpose of
widening and making improvements to NCSR 1336 (Wesley Creek Road) in Haywood County:

Stream Impacts in the French Broad River Basin

Site Permanent Fill Stream Permanent Temporary Total Stream
in Intermittent Relocation Fill in Impacts in Stream Impacts
Stream (linear (linear ft) Perennial Perennial Impact Requiring
ft) Stream Stream (linear ft) | Mitigation
(linear ft) (linear ft) (linear ft)
Site 1 0 0 35 80 115 0
Site 2 0 0 14 65 79 0
Site 3 0 0 15 80 95 0
Site 4 0 0 48 115 163 0
Site 5 0 0 16 71 87 0
Site 6 0 0 40 92 132 0
Site 6A 0 85 0 110 195 0
Site 7 0 0 20 65 85 0
Total 0 85 188 678 951 0

Total Permanent Stream Impacts for Project: 188 lin. ft. Total Temporary Stream Impacts for Project: 678 linear ft.
Total Stream Relocation for Project: 85 linear ft.

The project should be constructed in accordance with your application dated May 1, 2013 (received May 2, 2013),
including the environmental commitments made in the application letter. After reviewing your application, we have
decided that these impacts are covered by General Water Quality Certification No. 3886, corresponding to the U.S. Army

SURFACE WATER PROTECTION SECTION — ASHEVILLE REGIONAL OFFICE One
Location: 2090 U.S. Highway 70, Swannanoa, North Carolina 28778 . -oli
Phone: 828-296-4500\ FAX: 828-299-7043 NOI thcal Ohna

Internet: wwnw.nowaterquality.org ‘7\7 ﬂtﬂl’ d/[y

An Equal Opportunity | Affirmative Action Employer




Mr. J. B. Setzer, P.E.
May 14, 2013
Page Two

Corps of Engineers Nationwide Permit Number 14. In addition, you should acquire any other federal, state or local
permits before you proceed with your project including (but not limited to) Sediment and Erosion Control, Non-Discharge
and Water Supply Watershed regulations.

This approval is valid solely for the purpose and design described in your application (unless modified below). Should
your project change, you must notify the DWQ and submit a new application. If the property is sold, the new owner must

be given a copy of this Certification and approval letter, and is thereby responsible for complying with all conditions. If
total wetland fills for this project (now or in the future) exceed one acre, or if total impacts to streams (now or in the
future) exceed 150 linear feet, compensatory mitigation may be required as described in 15A NCAC 2H .0506 (h) (6) and
(7). For this approval to be valid, you must follow the conditions listed in the attached certification and any additional
conditions listed below.

Condition(s) of Certification:

1. There shall be no excavation from, or waste disposal into, jurisdictional wetlands or waters associated with this permit
without appropriate modification. Should waste or borrow sites, or access roads to waste or borrow sites, be located
in wetlands or streams, compensatory mitigation will be required since that is a direct impact from road construction
activities.

2. Sediment and erosion confrol measures shall not be placed in wetlands or waters unless otherwise approved by this
Certification. If placement of sediment and erosion control devices in wetlands and waters is unavoidable, they shall
be removed and the natural grade restored upon completion of the project.

3. Erosion and sediment control practices must be in full compliance with all specifications governing the proper design,
installation and operation and maintenance of such Best Management Practices in order to protect surface waters
standards:

a. The erosion and sediment control measures for the project must be designed, installed, operated, and
maintained in accordance with the most recent version of the North Carolina Sediment and Erosion Confrol
Planning and Design Manual.

b. The design, installation, operation, and maintenance of the sediment and erosion control measures must be
such that they equal, or exceed, the requirements specified in the most recent version of the North Carolina
Sediment and Erosion Control Manual. The devices shall be maintained on all construction sites, borrow
sites, and waste pile (spoil) projects, including contractor-owned or leased borrow pits associated with the
project. _ _

¢. For borrow pit sites, the erosion and sediment control measures must be designed, installed, operated, and
maintained in accordance with the most recent version of the North Carolina Surface Mining Manual.

d. The reclamation measures and implementation must comply with the reclamation in accordance with
the requirements of the Sedimentation Pollution Control Act.

4. Unless otherwise approved in this certification, placement of culverts and other structures in open waters and streams
shall be placed below the elevation of the streambed by one foot for all culverts with a diameter greater than 48
inches, and 20 percent of the culvert diameter for culverts having a diameter less than 48 inches, to allow low flow
passage of water and aquatic life. Design and placement of culverts and other structures including temporary erosion
control measures shall not be conducted in a manner that may result in dis-equilibrium of wetlands or streambeds or
banks, adjacent to or upstream and down stream of the above structures. The applicant is required to provide
evidence that the equilibrium is being maintained if requested in writing by NCDWQ. If this condition is unable to be
met due to bedrock or other limiting features encountered during construction, please contact NCDWQ for guidance
on how to proceed and to determine whether or not a permit modification will be required.

5. In-stream work and land disturbance within the 25-foot buffer zone are prohibited during the trout-spawning season of
January 1 through April 15 to protect the egg and fry stages of frout.



Mr. J. B. Setzer, P.E.
May 14, 2013
Page Three

6. For projects impacting waters classified by the NC Environmental Management Commission as Trout (Tr), High

10.

11.

12.

13.

14.

15.

16.

17.

Quality Waters (HQW), or Water Supply I or IT (WSI, WSII) stormwater shall be directed to vegetated buffer areas,
grass-lined ditches or other means appropriate to the site for the purpose of pre-treating storm water runoff prior to
discharging directly into streams. Mowing of existing vegetated buffers is strongly discouraged.

The permittee shall use /Design Standards in Sensitive Watersheds/ [ISA NCAC 4B.0124(a)-(e)] in arcas draining to
(trout) waters. However, due to the size of the project, NC DOT shall not be required to meet 15SA NCAC 4B
.0124(a) regarding the maximum amount of uncovered acres. Temporary cover (wheat, millet, or similar annual
grain) or permanent herbaceous cover shall be planted on all bare soil within 15 business days of ground disturbing
activities to provide erosion control.

Tall fescue shall not be used in the establishment of temporary or permanent groundcover within riparian areas. For
the establishment of permanent herbaceous cover, erosion control matting shall be used in conjunction with an
appropriate native seed mix on disturbed soils within the riparian area and on disturbed steep slopes with the

following exception. Erosion control matting is not necessary if the area is contained by perimeter erosion control
devices such as silt fence, temporary sediment ditches, basins, etc. Matting should be secured in place with staples,
stakes, or wherever possible, live stakes of native trees. Erosion control matting placed in riparian areas shall not
contain a nylon mesh grid, which can impinge and entrap small animals. For the establishment of temporary
groundcover within riparian areas, hydroseeding along with wood or cellulose based hydro mulch applied from a
fertilizer- and limestone-free tank is allowable at the appropriate rate in conjunction with the erosion control

measures. Discharging hydroseed mixtures and wood or cellulose mulch into surface waters in prohibited. Riparian
areas are defined as a distance 25 feet landward from top of stream bank.

If multiple pipes or barrels are required, they shall be designed to mimic natural stream cross section as closely as
possible including pipes or barrels at flood plain elevation and/or sills where appropriate. Widening the stream
channel should be avoided. Stream channel widening at the inlet or outlet end of structures typically decreases water
velocity causing sediment deposition that requires increased maintenance and disrupts aquatic life passage.

All work in or adjacent to stream waters shall be conducted in a dry work area. Approved BMP measures from the
most current version of NCDOT Construction and Maintenance Activities manual such as sandbags, rock berms,
cofferdams and other diversion structures shall be used to prevent excavation in flowing water.

The stream channel shall be excavated no deeper than the natural bed material of the stream, to the maximum extent
practicable. Efforts must be made to minimize impacts to the stream banks, as well as to vegetation responsible for
maintaining stream bank stability. Any applicable riparian buffer impact for access to stream channel shall be
temporary and be revegetated with native riparian species.

The dimension, pattern and profile of the stream, above and below the crossing, shall not be modified. Disturbed
floodplains and streams shall be restored to natural geomorphic conditions.

Native riparian vegetation (e.g. rhododendron, dog hobble, willows, alders, sycamores, dogwoods, black walnut and
red maple) must be reestablished within the construction limits of the project by the end of the growing season
following completion of construction.

The use of rip-rap above the Normal High Water Mark shall be minimized. Any rip-rap placed for stream
stabilization shall be placed in stream channels in such a manner that it does not impede aquatic life passage.

Rip-rap shall not be placed in the active thalweg channel or placed in the streambed in a manner that precludes aquatic
life passage. Bioengineering boulders or structures should be properly designed, sized and installed.

Heavy equipment shall be operated from the banks rather than in the stream channels in order to minimize
sedimentation and reduce the introduction of other pollutants into the stream.

All mechanized equipment operated near surface waters must be regularly inspected and maintained to prevent
contamination of stream waters from fuels, lubricants, hydraulic fluids, or other toxic materials.

The Permittee shall ensure that the final design drawings adhere to the permit and to the permit drawings submitted

for approval.
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Discharging hydroseed mixtures and washing out hydroseeders and other equipment in or adjacent to surface waters is
prohibited. :

If concrete is used during construction, a dry work area shall be maintained to prevent direct contact between curing
concrete and stream water. Water that inadvertently contacts uncured concrete shall not be discharged to surface
waters due to the potential for elevated pH and possible aquatic life and fish kills.

No rock, sand or other materials shall be dredged from the stream channel, except where authorized by this
certification.

A copy of this Water Quality Certification shall be maintained on the construction site at all times. In addition, the
Water Quality Certification and all subsequent modifications, if any, shall be maintained with the Division Engineer
and the on-site project manager.

All fill slopes located in jurisdictional wetlands shall be placed at slopes no flatter than 3:1, unless otherwise
authorized by this certification.

During the construction of the project, no staging of equipment of any kind is permitted in waters of the U.S,, or
protected riparian buffers.

The outside buffer, wetland or water boundary located within the construction corridor approved by this authorization
shall be clearly marked by highly visible fencing prior to any land disturbing activities. Impacts to areas within the
fencing are prohibited unless otherwise authorized by this certification.

The permittee and its authorized agents shall conduct its activities in a manner consistent with State water quality
standards (including any requirements resulting from compliance with §303(d) of the Clean Water Act) and any other
appropriate requirements of State and Federal law. If NCDWQ determines that such standards or laws are not being
met (including the failure to sustain a designated or achieved use) or that State of Federal law is being violated, or that
further conditions are necessary to assure compliance, NCDWQ may reevaluate and modify this certification.

The issuance of this certification does not exempt the Permittee form complying with any and all statutes, rules,
regulations or ordinances that may be imposed by other government agencies (i.e. local, state, and federal) having
jurisdiction, including but not limited to applicable buffer rules, stormwater management rules, soil erosion and
sedimentation control requirements, etc.

The Permittee shall report any violations of this certification to the Division of Water Quality within 24-hours of
discovery.

Upon completion of the project (including any impacts at associated borrow or waste sites), the NCDOT Division
Engineer shall complete and return the enclosed “Certification of Completion Form” to notify NCDWQ when all
work included in the §401 Certification has been completed.

Violations of any condition herein set forth may result in revocation of this Certification and may result in criminal and/or
civil penalties. This Certification shall become null and void unless the above conditions are made conditions of the
Federal 404 and/or Coastal Area Management Act Permit. This Certification shall expire upon the expiration of the 404

or CAMA permit.

If this Certification is unacceptable to you have the right to an adjudicatory hearing upon written request within sixty (60)
days following receipt of this Certification. This request must be in the form of a written petition conforming to Chapter
150B of the North Carolina General Statutes and filed with the Office of Administrative Hearings, 6714 Mail Service
Center, Raleigh, N.C. 27699-6714. If modifications are made to an original Certification, you have the right to an
adjudicatory hearing on the modifications upon written request within sixty (60) days following receipt of the
Certification. Unless such demands are made, this Certification shall be final and binding.
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This letter completes the review of the Division of Water Quality under Section 401 of the Clean Water Act. If you have
any questions, please telephone Mr. Mike Parker of the Asheville Regional Office at 828.296.4500.

Sincerely,
I ool B G
J—Charles Wakild, P.E., Director
Division of Water Quality

Attachments

cc: Lori Beckwith, USACE, Asheville Field Office
Mark Davis, Division 14, DEO
Ben DeWit, Roadside Environmental
Marla Chambers, NCWRC
Transportation Permitting Unit
Asheville Regional Office

20081583 V.2 (Setzer) NCSR 1336 Wesley Road
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) z-2

General Satute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract
as follows:

(h) Amounts Encumbered. — Transportation projppt@priations may be encumbered in the amount
of allotments made to the Department of TransportatiothbyDirector for the estimated payments for
transportation project contract work to be performetth@appropriation fiscal year. The allotments shall
be multiyear allotments and shall be based on estimateshwes and shall be subject to the maximum
contract authority contained @eneral Statute 143C-6-11(c). Payment for transportation project work
performed pursuant to contract in any fiscal year othen tih@ current fiscal year is subject to
appropriations by the General Assembly. Transportation girontracts shall contain a schedule of
estimated completion progress, and any acceleration optbggess shall be subject to the approval of
the Department of Transportation provided funds are availabhe State reserves the right to terminate
or suspend any transportation project contract, and amgpietation project contract shall be so
terminated or suspended if funds will not be availablepfyyment of the work to be performed during
that fiscal year pursuant to the contract. In the evetgrmination of any contract, the contractor shall
be given a written notice of termination at least 60 dajerée&ompletion of scheduled work for which
funds are available. In the event of termination, thetraotor shall be paid for the work already
performed in accordance with the contract specifioatio

Payment will be made on any contract terminated pursoathiet special provision in accordance with
Subarticle 108-13(E) of tH2012 Standard Specifications.
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STANDARD SPECIAL PROVISION

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) z-3

Seed shall be sampled and tested by the North Car@lgpartment of Agriculture and Consumer
Services, Seed Testing Laboratory. When said samplesolieeted, the vendor shall supply an
independent laboratory report for each lot to be tesRebults from seed so sampled shall be final. Seed
not meeting the specifications shall be rejected by teeaBment of Transportation and shall not be
delivered to North Carolina Department of Transportatioretvauses. If seed has been delivered it shall
be available for pickup and replacement at the supplier’'snegpe

Any re-labeling required by the North Carolina Deparitred Agriculture and Consumer Services, Seed
Testing Laboratory, that would cause the label toce#s otherwise specified herein shall be rejected by
the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds JohassnBalloonvine, Jimsonweed, Witchweed,
Itchgrass, Serrated Tussock, Showy Crotalaria, Smodaital@ria, Sicklepod, Sandbur, Wild Onion, and
Wild Garlic. Seed shall not be labeled with the abovedwsgecies on the seed analysis label.
Tolerances as applied by the Association of OfficisddSAnalysts wil NOT be allowed for the above
noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official SAadlysts will generally be recognized.

However, for the purpose of figuring pure live seed, the found peed and found germination

percentages as reported by the North Carolina Deparwhekgriculture and Consumer Services, Seed
Testing Laboratory will be used. Allowances, as estadisby the NCDOT, will be recognized for

minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seextsdab the number per pound as follows:

Restricted Noxiou Limitations pe Restricted Noxiot Limitations pe
Weec Lb. Of See Weec Lb. of See
Blessed Thistl 4 seed Cornflower (Ragged Robi 27 seed
Cocklebu 4 seed Texas Panicur 27 seec
Spurred Anod 4 seed Bracte( Plantair 54 seed
Velvetleal 4 seed Buckhorn Plantai 54 seec
Morning-glory 8 seed Broadleaf Doc 54 seed
Corn Cockli 10 seec Curly Dock 54 seec
Wild Radist 12 seed Dodde 54 seec
Purple Nutsedc 27 seed Giant Foxtai 54 seed
Yellow Nutsedg 27 seed Horsenettl 54 seed
Canada Thist 27 seed Quackgras 54 seed
Field Bindwee: 27 seec Wild Mustarc 54 seec
Hedge Bindwee 27 seed

Seed of Pensacola Bahiagrass shall not contain more #%@a inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain thare5% inert matter whereas a maximum of
2% inert matter will be allowed on all other kinds of sedd addition, all seed shall not contain more
than 2% other crop seed nor more than 1% total weed Sdezlgermination rate as tested by the North
Carolina Department of Agriculture shall not fall bel@@86, which includes both dormant and hard seed.
Seed shall be labeled with not more than 7%, 5% orriZk matter (according to above specifications),
2% other crop seed and 1% total weed seed.
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Exceptions may be made for minimum pure live seed allowamcen cases of seed variety shortages are
verified. Pure live seed percentages will be applied werified shortage situation. Those purchase
orders of deficient seed lots will be credited with pleecentage that the seed is deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GNBELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; mamirB% total other crop seed;
maximum 144 restricted noxious weed seed per pound. |8gethan 83% pure live seed will not be
approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; manxi2% total other crop; maximum
144 restricted noxious weed seed per pound. Seed lesg8¥apure live seed will not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; mamirB% total other crop seed;
maximum 144 restricted noxious weed seed per pound. |8gethan 76% pure live seed will not be
approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; mamirB% total other crop seed;
maximum 144 restricted noxious weed seed per pound. |8gethan 74% pure live seed will not be
approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; mamirB% total other crop seed;
maximum 144 noxious weed seed per pound. Seed less thapur@%ve seed will not be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; mamirB% total other crop seed;
maximum 5% inert matter; maximum 144 restricted noxious weed per pound.

Barnyard Grass
Big Bluestem
Little Bluestem
Bristly Locust
Birdsfoot Trefoil
Indiangrass
Orchardgrass
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Switchgrass
Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION

ERRATA
(1-17-12) (Rev. 9-18-12) z-4

Revise th€012 Sandard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methodseplace “Article 107-26” with “Article 107-25".
Page 2-17, Article 226-3, Measurement and Payment, linedglete“pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sourcedhange references as follows: Line
1, replace “(4) Buffer Zone” with “(c) Buffer Zonetine 12, replace “(5) Evaluation for Potential
Wetlands and Endangered Species” with “(d) Evaluation foterRial Wetlands and Endangered
Species”; andline 33, replace “(6) Approval” with “(4) Approval’.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Copingplace “sheet pile” with “reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixtee and Job Mix Formula Adjustments,
replace “30” with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)".
Page 6-11, Table 609-1 Control Limitsteplace “Max. Spec. Limit” for the Target Source @b Poe
Ratio with “1.0".
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”

Division 10
Page 10-74, Table 1056-1 Geotextile Requirementgplace “50%” for the UV Stability (Retained
Strength) of Type 5 geotextiles with “70%”.

Division 12
Page 12-7, Table 1205-&dd “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 1Bplace “Table 1205-2" with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-ggplace “THERMOPLASTIC” in the title of these tableshw
“POLYUREA".
Page 12-9, Subarticle 1205-6(B), line 2dgplace “Table 1205-4" with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 2feplace “Table 1205-5" with “Table 1205-7".

Division 15
Page 15-6, Subarticle 1510-3(B), after line 2Ireplace the allowable leakage formula with the
following: W=LD YP+148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be perfogth concurrently or” and replace
with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 2delete “Type 1”.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Sphig within Interconnect Center,
delete this subarticle.
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Revise th€012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Instiation, replace “1633.01" with
“1631.01".
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) 7.04a

Within Quarantined Area

This project may be within a county regulated for plantl/or pests. If the project or any part of the
Contractor's operations is located within a quaradtiaeea, thoroughly clean all equipment prior to
moving out of the quarantined area. Comply with feder&d/stegulations by obtaining a certificate or
limited permit for any regulated article moving from thearantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by theCNDepartment of Agriculture/United States
Department of Agriculture. Have the certificate orited permit accompany the article when it arrives at
the project site.

Contact

Contact the N.C. Department of Agriculture/United StatdDepartment of Agriculture
at 1-800-206-9333, 919-733-6932, htip://mwwv.ncagr .convplantind/ to determine those specific project
sites located in the quarantined area or for any regllatticle used on this project originating in a
guarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and desatipnanure, separately or with other
articles. This includes movement of articles listed alibsemay be associated with cut/waste, ditch
pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, othamacter, if determined by an inspector
to present a hazard of spreading imported fire apisygynoth, witchweed or other noxious weeds.

CoNokwN
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STANDARD SPECIAL PROVISION

MINIMUM WAGES
(7-21-09) Z-5

FEDERAL: The Fair Labor Standards Act provides that with oertxceptions every
employer shall pay wages at the rate of not less 8#&VEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

STATE: The North Carolina Minimum Wage Act provides thatrgvemployer shall pay
to each of his employees, wages at a rate of nottiess SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed bis tontract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor empdbgn this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour

The minimum wage paid to all unskilled labor on this cactt shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the applicationtloit act to the contract on
this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Depantof Transportation for any changes in
the minimum wage laws, Federal or State. It is @sponsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting histicut.
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 5-21-13) Z-10

Description

The North Carolina Department of Transportation adhminister a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as therddte OJT Program. All contractors
(existing and newcomers) will be automatically placed in Aieernate Program. Standard OJT
requirements typically associated with individual projegi$ no longer be applied at the project level.
Instead, these requirements will be applicable on an abasgé for each contractor administered by the
OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFRL@B(@b), 23 USC — Section 140, this
provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractorttain employees on Federal, State and privately
funded projects located in North Carolina. However, gyicghall be given to training employees on
NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women tdyearneyman level status is a primary
objective of this special training provision. Accordingly, Gentractor shall make every effort to enroll
minority and women as trainees to the extent that such gesseravailable within a reasonable area of
recruitment. This training commitment is not intended, stradl not be used, to discriminate against any
applicant for training, whether a member of a minorigugr or not.

Assigning Training Goals

The Department, through the OJT Program Manager, 88la training goals for a calendar year based
on the contractors' past three years’ activity and theacons' anticipated upcoming year’s activity with
the Department. At the beginning of each year, all contimattigible will be contacted by the
Department to determine the number of trainees thabeilissigned for the upcoming calendar year. At
that time the Contractor shall enter into an agreeméhtthe Department to provide a self-imposed on-
the-job training program for the calendar year. This ageeemill include a specific number of annual
training goals agreed to by both parties. The numbgaing assignments may range from 1 to 15 per
contractor per calendar year. The Contractor shall sigmgeeement to fulfill their annual goal for the
year. A sample agreement is available at www.ncbowd.cotiwefn-the-job-training.

Training Classifications
The Contractor shall provide on-the-job training aimed atldpireg full journeyman level workers in the

construction craft/operator positions. Preference dialgiven to providing training in the following
skilled work classifications:

Equipment Operato Office Engineer

Truck Drivers Estimator.

Carpenter Iron / Reinforcing Steel Worke
Concrete Finishe Mechanic

Pipe Layer Welder:
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The Department has established common training classfisatand their respective training
requirements that may be used by the contractors. Howéeec|assifications established are not all-
inclusive. Where the training is oriented toward conswuacépplications, training will be allowed in
lower-level management positions such as office engineersstimators. Contractors shall submit new
classifications for specific job functions that themmoyees are performing. The Department will
review and recommend for acceptance to FHWA the newifitas®ns proposed by contractors, if
applicable. New classifications shall meet the followieguirements:

Proposed training classifications are reasonable andtieélased on the job skill classification
needs, and

The number of training hours specified in the training di@ssion is consistent with common
practices and provides enough time for the trainee torojmiaineyman level status.

The Contractor may allow trainees to be trained by a sttacbor provided that the Contractor retains
primary responsibility for meeting the training and thisvimion is made applicable to the subcontract.
However, only the Contractor will receive credit towardsaheual goal for the trainee.

Where feasible, 25 percent of apprentices or traineescim @ecupation shall be in their first year of
apprenticeship or training. The number of trainees $leatlistributed among the work classifications on
the basis of the contractor’s needs and the availabilijgusheymen in the various classifications within
a reasonable area of recruitment.

No employee shall be employed as a trainee in any ctzdsin in which they have successfully
completed a training course leading to journeyman levelsta in which they have been employed as a
journeyman.

Records and Reports

The Contractor shall maintain enrollment, monthly and detign reports documenting company
compliance under these contract documents. These docuamehtny other information as requested
shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contrattall provide each trainee with a
certification Certificate showing the type and lengttraining satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive aniatiand Trainee/Post graduate interview conducted
by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduatyngcpke based upon a percentage of the prevailing
minimum journeyman wages (Davis-Bacon Act). Minimum pafld¥e as follows:

60 percer of the journeyman wage for the first half of the trainingqul
75 percer of the journeymamage for the third quarter of the training pe
90 percer of the journeyman wage for the last quarter of the traipargpc

In no instance shall a trainee be paid less than thérdaoanum wage. The Contractor shall adhere to
the minimum hourly wage rate that will satisfy both the N€p&tment of Labor (NCDOL) and the
Department.



DN00242 (N/A) 57 HAYWOOD
Achieving or Failing to Meet Training Goals
The Contractor will be credited for each trainee empuldye him on the contract work who is currently

enrolled or becomes enrolled in an approved program andexkeoses training for at least 50 percent of

the specific program requirement. Trainees will be albio be transferred between projects if required
by the Contractor’s scheduled workload to meet trainingsgoal

If a contractor fails to attain their training assigmtsefor the calendar year, they may be taken off the
NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required trginin accordance with these contract
documents.
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Contract Line Items and Signature Sheets
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County : Haywood

ITEMIZED PROPOSAL FOR CONTRACT NO. DN00242

Page 1 of 3

Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0043000000-N 226 GRADING Lump Sum L.S.
0003 0050000000-E 226 SUPPLEMENTARY CLEARING & GRUB- 1
BING ACR
0004 0057000000-E 226 UNDERCUT EXCAVATION 200
cYy
0005 0220000000-E SP  ROCK EMBANKMENTS 8,500
TON
0006 0222000000-E SP  GEOTEXTILE FOR ROCK EMBANK- 400
MENTS sy
0007 0335300000-E 305 18" DRAINAGE PIPE 620
LF
0008 0335400000-E 305 24" DRAINAGE PIPE 100
LF
0009 0335600000-E 305 36" DRAINAGE PIPE 100
LF
0010 0343000000-E 310 15" SIDE DRAIN PIPE 100
LF
0011 0344000000-E 310 18" SIDE DRAIN PIPE 50
LF
0012 0345000000-E 310 24" SIDE DRAIN PIPE 60
LF
0013 0576000000-E 310 **" CS PIPE CULVERTS, *xx+*" 100
THICK LE
(30", 0.064")
0014 0594000000-E 310 24" CS PIPE CULVERTS, 0.064" 150
THICK LE
0015 0654000000-E 310 **" X **' CS PIPE ARCH CUL- 50
VERTS, *****" THICK LE
(42" X 29", 0.064")
0016 1077000000-E SP  #57 STONE 200
TON
0017 1121000000-E 520 AGGREGATE BASE COURSE 7,900
TON
0018 1220000000-E 545 INCIDENTAL STONE BASE 200
TON
0019 2022000000-E 815 SUBDRAIN EXCAVATION 150

CY
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County : Haywood

ITEMIZED PROPOSAL FOR CONTRACT NO. DN00242

Page 2 of 3

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0020 2026000000-E 815 GEOTEXTILE FOR SUBSURFACE 800
DRAINS sy
0021 2033000000-E 815 SUBDRAIN FINE AGGREGATE 75
cYy
0022 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 75
cY
0023  2044000000-E 815 6" PERFORATED SUBDRAIN PIPE 500
LF
0024 2070000000-N 815 SUBDRAIN PIPE OUTLET 5
EA
0025 2077000000-E 815 6" OUTLET PIPE 200
LF
0026 2099000000-E 816 SHOULDER DRAIN 500
LF
0027 2110000000-E 816 4" SHOULDER DRAIN PIPE 500
LF
0028 2121000000-E 816 4" OUTLET PIPE FOR SHOULDER 100
DRAINS LE
0029 2132000000-N 816 CONCRETE PAD FOR SHOULDER 5
DRAIN PIPE OUTLET EA
0030 3569000000-E 867 BARBED WIRE FENCE RESET 3,400
LF
0031 3642000000-E 876 RIP RAP, CLASS A 2,000
TON
0032 3649000000-E 876 RIP RAP, CLASS B 200
TON
0033  4399000000-N 1105 TEMPORARY TRAFFIC CONTROL Lump Sum L.S.
0034 6000000000-E 1605 TEMPORARY SILT FENCE 7,000
LF
0035 6009000000-E 1610 STONE FOR EROSION CONTROL, 800
CLASS B TON
0036 6012000000-E 1610 SEDIMENT CONTROL STONE 500
TON
0037 6015000000-E 1615 TEMPORARY MULCHING 1
ACR
0038 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 500

LB
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County : Haywood

ITEMIZED PROPOSAL FOR CONTRACT NO. DN00242

Page 3 of 3

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0039 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 1
0040 6030000000-E 1630 SILT EXCAVATION 700
cYy
0041 6036000000-E 1631 MATTING FOR EROSION CONTROL 55,000
Sy
0042 6071020000-E SP  POLYACRYLAMIDE (PAM) 200
LB
0043 6071030000-E 1640 COIR FIBER BAFFLE 500
LF
0044 6084000000-E 1660 SEEDING & MULCHING 25
ACR
0045 6090000000-E 1661 SEED FOR REPAIR SEEDING 50
LB
0046 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.2
TON
0047 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 1,000
LB
0048 6108000000-E 1665 FERTILIZER TOPDRESSING 1
TON
0049 6117000000-N SP  RESPONSE FOR EROSION CONTROL 10
EA

1101/May 28/Q93509.7/D142772450000/E49

Total Amount Of Bid For Entire Project :




HAYWOOD

DN00242 (N/A)
CONTRACTOR FEDERAL ID:
ADDRESS
PHONE
AUTHORIZED AGENT TITLE
SIGNATURE DATE
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LISTING OF MBE/WBE SUBCONTRACTORS Sheet of

) . i Agreed_ ** Dollar
Firm Name and Address Item No. Item Description| upon Unit volume of Item
Price

Name

Address

Name

Address

Name

Address

Name

Address

Name

Address

Name

Address

Name

Address

This form must be completed in order for the Bid tobe considered responsive and be publicly read.
Bidders with no MBE/WBE participation must so indicate this on the form by entering the word or number
zero.
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LISTING OF MBE/WBE SUBCONTRACTORS Sheet of

* Agreed
Firm Name and Address Item No. Item Description upon Unit
Price

** Dollar
Volume of Item

Name

Address

Name

Address

Name

Address

Name

Address

Name

Address

Name

Address

* The Dollar Volume shown in this column shall be the
Actual Price Agreed Upon by the Prime Contractor and ** Dollar Volume of MBE
the MBE/WBE subcontractor, and these prices will be Subcontractor

used to determine the percentage of the MBE/WEFEercentage of Total Contract Bid Price %
participation in the contract.

Dollar Volume of WBE
Subcontractor

Percentage of Total Contract Bid Price %

** - Must have entry even if figure to be entered is
zero.

** - |If firmis a Material Supplier Only, show Dollar
Volume as 60% of Agreed Upon Amount from Letter of ~ This form must be completed in order for the Bid to

Intent. be considered responsive and be publicly read.
If firm is a Manufacturer, show Dollar Volume as Bidders with no MBE/WBE participation must so
100% of Agreed Upon Amount from Letter of Intent. indicate this on the form by entering the word or

number zero.
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EXECUTION OF BID

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being ddsnswolemnly swears (or affirms) that neither he, ngr an
official, agent or employee of the bidder has entered intoagngement, participated in any collusion, or otherwikentany
action which is in restraint of free competitive bidding ommection with any bid or contract, that the bidder has not been
convicted of violating\N.C.G.S. § 133-24 within the last three years, and that the Bidder intead$otthe work with its own
bonafide employees or subcontractors and is not bidding faretiefit of another contractor.

In addition, execution of this bid in the proper manner alsstdotes the Bidder's certification of status under ipeo&perjury
under the laws of the United States in accordance with thermebt Certification attached, provided that the Debarment
Certification also includes any required statements comgeexceptions that are applicable.

N.C.G.S 8§ 133-32 and Executive Order 24 prohibit the offer to, or accepthycany State Employee of any gift from anyone
with a contract with the State, or from any person seekirtp business with the State. By execution of any resporthes
procurement, you attest, for your entire organization andnitployees or agents, that you are not aware that angi$ubhs
been offered, accepted, or promised by any employees obsgamization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attesi By
Secretary/Assistant Secretary President/Vice dReagiAssistant Vice President
Sdect appropriatetitle Sdlect appropriatetitle
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this

__ dayof 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, beingsavdrn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidderdmiered into any agreement, participated in any colusio
otherwise taken any action which is in restraintreéfcompetitive bidding in connection with any bid or cacit
that the bidder has not been convicted of violahi@.G.S § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employeesulicontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner atmustitutes the Bidder's certification of status under

penalty of perjury under the laws of the United Statesctoralance with the Debarment Certification attached,

provided that the Debarment Certification also includeg r@quired statements concerning exceptions that are
applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or accegdny any State Employee of any gift
from anyone with a contract with the State, or framy person seeking to do business with the Stateex8gution
of any response in this procurement, you attest, for gotire organization and its employees or agents, thaanmou
not aware that any such gift has been offered, accaptpdomised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, beingsadrn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidderdmiered into any agreement, participated in any colusio
otherwise taken any action which is in restraintreéfcompetitive bidding in connection with any bid or cacit
that the bidder has not been convicted of violahi@.G.S § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employeesulicontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner atsustitutes the Bidder's certification of status under

penalty of perjury under the laws of the United Statesctoralance with the Debarment Certification attached,

provided that the Debarment Certification also includeg r@quired statements concerning exceptions that are
applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or accegdny any State Employee of any gift
from anyone with a contract with the State, or framy person seeking to do business with the State.x&ygon
of any response in this procurement, you attest, for gotire organization and its employees or agents, thaanmou
not aware that any such gift has been offered, accaptpdpmised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manageh@uged Agent
Sdect appropriatetitle

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me thi NOTARY SEAL

__ dayof 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Biddeing duly sworn, solemnly swears (or affirnigt neither he, nor any official, agent or
employee of the bidder has entered into any agreemarticipated in any collusion, or otherwisedalany action which is in restraint of free
competitive bidding in connection with any bid antract, that the bidder has not been convictedadting N.C.G.S. § 133-24 within the last
three years, and that the Bidder intends to doatbrx with its own bonafide employees or subcontestand is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the propermmar also constitutes the Bidder's certificatiorstatus under penalty of perjury under the laws
of the United States in accordance with the Debatn@ertification attached, provided that the DebamtCertification also includes any
required statements concerning exceptions thagpkcable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, oceptance by, any State Employee of any gift frotyoae with a contract
with the State, or from any person seeking to daiffass with the State. By execution of any respanghis procurement, you attest, for your
entire organization and its employees or agent, ybu are not aware that any such gift has beéarenf, accepted, or promised by any

employees of your organization.
SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execut8.Joint Venturers Fill in lines (1), (2), (3) and (4) and execut®n
Line (1), fill in the name of the Joint Venture Cpamy. On Line (2), fill in the name of one of tjmént venturers and execute below in the
appropriate manner. On Line (3), print or type tiagne of the other joint venturer and execute beiothe appropriate manner. On Line (4),
fill in the name of the third joint venturer, if plicable and execute below in the appropriate manne

@
Name of Joint Venture
@
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Cactior
Print or type Signer's name Print or type Signeame
If Corporation, affix Corporate Seal and
3
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Cactior
Print or type Signer's name Print or type Signeame
If Corporation, affix Corporate Seal and
@
Name of Contractoffor 3 Joint Venture only)
Address as Prequalified
Signature of Witness or Attest By Signature ohactor
Print or type Signer's name Print or type Sitgneame
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL

Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public

of County
State of

My Commission Expires:

Affidavit must be notarized for Line (3)
Subscabedsworn to before me this
day of 20

NOTARY SEAL
Affidavit must be notarized for Line (4)
Subscribed and sveohefore me this
_dayof 20

Signature of Notary Rubl
of County
State _of

My Commis&apires:

Signature of Notary Public
of County
State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, beingsadrn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidderdmiered into any agreement, participated in any colusio
otherwise taken any action which is in restraintreéfcompetitive bidding in connection with any bid or cacit
that the bidder has not been convicted of violahi@.G.S § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employeesulicontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner atsustitutes the Bidder's certification of status under

penalty of perjury under the laws of the United Statesctoralance with the Debarment Certification attached,

provided that the Debarment Certification also includeg r@quired statements concerning exceptions that are
applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or accegdny any State Employee of any gift
from anyone with a contract with the State, or framy person seeking to do business with the State.x&ygon
of any response in this procurement, you attest, for gotire organization and its employees or agents, thaanmou
not aware that any such gift has been offered, accaptpdpmised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractt

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
Subscribe@nd sworn to before me this NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being dasns solemnly swears (or affirms) that neither he, amoyr
official, agent or employee of the bidder has entered inyoagreement, participated in any collusion, or othervékert any
action which is in restraint of free competitive bidding eanmection with any bid or contract, that the bidder has not been
convicted of violating\N.C.G.S. § 133-24 within the last three years, and that the Bidder intéadto the work with its own
bonafide employees or subcontractors and is not bidding faetiefit of another contractor.

In addition, execution of this bid in the proper manner alsstdotes the Bidder's certification of status under ipeo&perjury
under the laws of the United States in accordance with thermebt Certification attached, provided that the Debarment
Certification also includes any required statements comgeexceptions that are applicable.

N.C.G.S 8§ 133-32 and Executive Order 24 prohibit the offer to, or acceptagcany State Employee of any gift from anyone
with a contract with the State, or from any person seekirtp business with the State. By execution of any resporthes
procurement, you attest, for your entire organization andnitployees or agents, that you are not aware that angi$ubhs
been offered, accepted, or promised by any employees obsgamization.

SIGNATURE OF CONTRACTOR
Name of Contractt

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me thi NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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DEBARMENT CERTIFICATION

Conditions for certification:

1. The prequalified bidder shall provide immediate written motw@ the Department if at any time the
bidder learns that his certification was erroneous whesubenitted his debarment certification or
explanation filed with the Department, or has becomeneows because of changed circumstances.

2. The termscovered transaction, debarred, suspended, ineligible, lower tier covered transaction,
participant, person, primary covered transaction, principal, proposal, andvoluntarily excluded,
as used in this provision, have the meanings set out in theitioels and Coverage sections of the
rules implementing Executive Order 12549. A copy of the Fe&ari@s requiring this certification
and detailing the definitions and coverages may be obtained thenContract Officer of the
Department.

3. The prequalified bidder agrees by submitting this fotmat the will not knowingly enter into any
lower tier covered transaction with a person who is debaseshended, declared ineligible, or
voluntarily excluded from participation in NCDOT contracts egslauthorized by the Department.

4. For Federal Aid projects, the prequalified bidder furtheeegithat by submitting this form he will
include the Federal-Aid Provision titlédgequired Contract Provisions Federal-Aid Construction
Contract (Form FHWA PR 1273) provided by the Department, without subsequent modification, in
all lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of atigipant in a lower tier covered
transaction that he is not debarred, suspended, ineligiblmlwntarily excluded from the covered
transaction, unless he knows that the certification is eotene The bidder may decide the method
and frequency by which he will determine the eligibilityhig subcontractors.

6. Nothing contained in the foregoing shall be construedduire establishment of a system of records
in order to render in good faith the certification requirgdtlis provision. The knowledge and
information of a participant is not required to excdeat which is normally possessed by a prudent
person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Departn@sntemminate any contract if the bidder
knowingly enters into a lower tier covered transaction wifeeeson who is suspended, debarred,
ineligible, or voluntarily excluded from participation inghransaction, in addition to other remedies
available by the Federal Government.
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DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledgebelief, that he and his principals:

a.

Are not presently debarred, suspended, proposed for debamheet#red ineligible, or voluntarily
excluded from covered transactions by any Federal departmagency;

Have not within a three-year period preceding this progmsah convicted of or had a civil
judgment rendered against them for commission of fraue @mminal offense in connection
with obtaining, attempting to obtain, or performing a pulfieederal, State or local)
transaction or contract under a public transaction; wolabf Federal or State antitrust
statutes or commission of embezzlement, theft, fordmipery, falsification or destruction
of records; making false statements; or receiving stmieperty;

Are not presently indicted for or otherwise criminallyawilly charged by a governmental
entity (Federal, State or local) with commission afy of the offenses enumerated in
paragraph b. of this certification; and

Have not within a three-year period preceding this proposalohador more public transactions
(Federal, State or local) terminated for cause audef

Will submit a revised Debarment Certification immedigi€his status changes and will show in his
bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is notadedal, he shall provide an explanation
with this submittal. An explanation will not neceslsaresult in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarnmstification will result in the prequalified
bidder's bid being considered non-responsive.

D Check here if an explanation is attached to this ceatitn.
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*AWARD LIMITS ON MULTIPLE PROJECTS*

It is the desire of the Proposer to be awarded cdstrde value of which will not exceed a total

of $ , for those projects
indicated below on which bids are being opened on the skteeas shown in the Proposal
Form. Individual projects shall be indicated by placing phgject number and county in the
appropriate place below. Projects not selected wilbeatubject to an award limit.

(Project Number) (County)
(Project Number) (County)
(Project Number) (County)
(Project Number) (County)

*If a Proposer desires to limit the total amount of kvawarded to him in this letting, he shall
state such limit in the space provided above in the selgos of this form.

It is agreed that in the event that | am (we are)stiecessful bidder on indicated projects, the
total value of which is more that the above stipulatedrd limits, the Board of Transportation
will award me (us) projects from among those indicatbéetlwvhave a total value not exceeding
the award limit and which will result in the best athzsge to the Department of Transportation.

**Signature of Authorized Person

**Only those persons authorized to sign bids under the pomasof Article 102-8, Item 7, shall
be authorized to sign this form.
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ADDENDUM(S)

ADDENDUM #1

l, representing
(SIGNATURE)

Acknowledge receipt of Addendum #1.

ADDENDUM #2

I, representing
(SIGNATURE)

Acknowledge receipt of Addendum #2.

ADDENDUM #3

I, representing
(SIGNATURE)

Acknowledge receipt of Addendum #3.

HAYWOOD
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Execution of Contract

Contract No: DN00242

County: HAYWOOQOD

ACCEPTED BY THEDEPARTMENT

Proposals Engineer

Date

EXECUTION OF CONTRACT AND BONDS
APPROVED AS TO FORM:

Division Engineer

Date

Signature Sheet (Bid) - ACCEPTANCE SHEET



