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STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION 14 DISTRICT 1

CONTRACT: DNO0099

TIP Number: N/A

FEDERAL: N/A

WBS Element: 20001.10

ROUTE: [-26

LOCATION: AT EASTBOUND WEIGH STATION NEAR MILE MARKER 45

COUNTY: HENDERSON

DESCRIPTION: CONCRETE PAVEMENT REPAIR, ASPHALT SHOULDERS,
PAVEMENT MARKINGS, SNOW PLOWABLE MARKERS, TRAFFIC
CONTROL

BID OPENING: JUNE 26, 2012

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE
OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE
THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY
THE LICENSING BOARD OR SBE PROJECT. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER
APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING
AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER
87 OF THE GENERAL STATUTES OF NORTH CAROLINA.

NAME OF BIDDER N.C. CONTRACTOR’S LICENSE NUMBER

ADDRESS OF BIDDER
RETURN BIDS TO:

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS, DIVISION 14

ATTN: WANDA H. AUSTIN, PE

253 WEBSTER ROAD

SYLVA, NC 28779
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DN00099 HENDERSON

PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. DN00099 IN HENDERSON COUNTY, NORTH CAROLINA
Date 20
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DN000S9; has
carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions,

the proposal, the form of contract, and the forms of contract payment bord and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees te bound upon his execution of
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is
received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, laber, and othier means
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and
complete the said contract In accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s)
specified in the Project Speclal Provisions and In accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to constract and complete State Highway Contract No. DN00099 in Henderson County, for the unit or
lump sun1 prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications
prepared by said Department, which proposal, plans, and speclfications show the details covering this project, and hereby
become a part of this contract,

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made a
part of this contract; that, except as herein modified, all the construction and work included In this contract is to be done in
accordance with the specifications contained In said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Centract Officer or
such other person as may be destgnated by the Secretary to sign for the Department of Transportation. The conditions and
provistons hereln cannot be changed except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids, The Department of Transportation may Increase or decrease the quantity of any item or
portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

A bid bond is not required for this contract,

Division 14 Proposals Engineer
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements, except
that bids may be prepared by electronic means as described elsewhere in the proposal. Failure to
comply with any requirement shall cause the bid to be considered irregular and shall be grounds
for rejection of the bid.

1.

2.

11.

12.

13.

The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.
DO NOT SEPARATE THE BID SHEET FROM THE PROPOSAL!

Proposals may be downloaded from

http://www.ncdot.org/doh/operations/division14/bids/default.htnh or picked up at Division 14 Office
located at 253 Webster Road Sylva NC. Proposals should be printed double-sided. ALL BIDDERS
SHALL CONTACT THE DIVISION 14 CONTRACTING OFFICE VIA EMAIL
D14CONTRACTS@NCDOT.GOV PRIOR TO NOON THE DAY OF LETTING TO RECEIVE A
VALIDATION EMAIL. Proposals submitted without the validation email will be rejected.

All entries on the bid sheet, including signatures, shall be written in ink.

The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various
contract items shall be written in figures. ***Unit Prices shall be rounded off by the bidder to contain

no more than FOURdecimal places. ***

An amount bid shall be entered on the bid sheet for every item. The amount bid for each item shall be
determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the
"Amount Bid" column of the sheet.

The total amount bid shall be written in figures in the proper place on the bid sheet. The total amount shall
be determined by adding the amounts bid for each item.

Changes in any entry shall be made by marking through the entry in ink and making the correct entry
adjacent thereto in ink. A representative of the Bidder shall initial the change in ink.

The bid shall be properly executed. All bids shall show the following information:

a. Name of individual, firm, corporation, partnership, or joint venture submitting bid.

b. Name and signature of individual or representative submitting bid and position or title.

c. Name, signature, and position or title of witness.

d. Federal Identification Number (or Social Security Number of Individual)

e. Contractor's License Number (if Applicable)

Bids submitted by corporations shall bear the seal of the corporation.

The bid shall not contain any unauthorized additions, deletions, or conditional bids.

. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a

contract pursuant to an award.
The proposal with the bid sheet attached or inserted and the electronic media containing the
Expedite file shall be placed in a sealed envelope and be delivered to and received in the Division
Engineer’s Office at 253 Webster Road, Sylva, NC 28779 by 2:00 PM on Tuesday, June 26, 2012.
The sealed bid must display the following statement on the front of the sealed envelope:

QUOTATION FOR DNO00099: Concrete Pavement Repair, Asphalt Shoulders,

Pavement Markings, Snow Plowable Markers, Traffic Control on 1-26 in Henderson

County to be opened at 2:00 PM on Tuesday, June 26, 2012.
If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope
shall be addressed as follows:

North Carolina Department of Transportation

Division of Highways, Division 14

Attn: Mrs. Wanda H. Austin, P.E.

253 Webster Road

Sylva, NC 28779
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PROJECT SPECIAL PROVISIONS

GENERAL

COMPUTER BID PREPARATION: (OPTIONAL)

The bidder may elect to prepare his bid and MBE/WBE or DBE patrticipalkéatronically by
means of a personal computer. For electronic bid preparation the Contractor shall download the
Expedite program from the NCDOT “Project Letting” website. Then download the appropriate
.ebs electronic file of line items and quantities unique to each project from the Division Office’s
website.

The only entries into the program which will be permitted by the Bidder are the appropriate
unit or lump sum prices for those items which must be bid in order to provide a complete bid for
the project, and any MBE/WBE or DBE participation in the appropriate section of the Expedite
program. When these entries have been made, the program will automatically prepare a complete
set of itemized proposal sheets which will include the amount bid for the various items and the
total amount bid for the project in addition to the unit or lump sum prices bid. The computer
generated itemized proposal sheets shall be printed and signed by a duly authorized
representative in accordance with Article 102-8(A)(8). This set of itemized proposal sheets,
when submitted together with the appropriate proposal, will constitute the bid and shall be
delivered to the appropriate Division Office or location specified in the INSTRUCTIONS TO
BIDDERS. If the Bidder submits his bid on computer generated itemized proposal sheets, bid
prices shall not be written on the itemized proposal sheets bound in the proposal. The computer
generated itemized proposal sheets (.ebs bid file) shall also be copied to a compact disk (CD)
furnished by the Contractor and shall be submitted to the Department with the bid.

In the case of a discrepancy between the unit or lump sum prices submitted on the itemized
proposal sheets and those contained on the CD furnished by the Contractor, the unit or lump sum
prices submitted on the printed and signed itemized proposal sheets shall prevail.

The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids
except that a bid may be submitted on computer generated itemized proposal sheets in which
case the entries on the itemized proposal sheets will not be required to be in ink. Changes to any
entry on the computer generated itemized proposal sheets shall be made in accordance with
requirement Number (6) of the INSTRUCTIONS TO BIDDERS. When the computer generated
itemized proposal sheets are not signed and received with the proposal, the bid will be
considered irregular.

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 12-18-07) 108 SP1G10 A

The date of availability for this contractdsly 23, 2012.
The completion date for this contractNegust 10, 2012.
Except where otherwise provided by the contract, observation periods required by the contract will not be
a part of the work to be completed by the completion date and/or intermediate contract times stated in the

contract. The acceptable completion of the observation periods that extend beyond the final completion
date shall be a part of the work covered by the performance and payment bonds.

6
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The liquidated damages for this contractieoaer Hundred Dollars ($400.00)per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1G14C

The Contractor shall complete the required work of installing, maintaining and removing the traffic
control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall
not close or narrow a lane of traffic B26 during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday to Sunday 7:00 AM to 8:00 PM

The time of availability for this intermediate contract time will be the time the Contractor begins to install
traffic control devices required for the lane closures according to the time restrictions stated herein.

The completion time for this intermediate contract time will be the time the Contractor is required to
complete the removal of traffic control devices required for the lane closures according to the time
restrictions stated herein and restore traffic to the existing traffic pattern.

The liquidated damages dfwve Hundred Dollars (500.00)per hour.

NO MAJOR CONTRACT ITEMS:
(2-19-02) (Rev. 8-21-07) 104 SP1G31

None of the items included in this contract will be major items.

NO SPECIALTY ITEMS:
(7-1-95) 108-6 SP1 G34

None of the items included in this contract will be specialty items (see Article 108-628flth&andard
Soecifications).

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 1-17-12) 109-8 SP1 G43

Revise th€012 Sandard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustmentsdd the following:

The base index price for DIESEL #2 FUEL$s2.8675 per gallon. Where any of the following are
included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavatic Gal/ICY 0.2¢
Borrow Excavatio Gal/CY 0.2¢
Class IV Subgrade Stabilizati GallTor 0.5t
Aggregate Base Coul GallTor 0.5¢
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Asphalt Concrei Base Course, Type __ GallTor 2.9C
Asphalt Concrete Intermediate Course, Type GallTor 2.9C
Asphalt Concrete Surface Course, Type _ GallTor 2.9C
Oper-Graded Asphalt Friction Cout GallTor 2.9C

Sand Asphalt Surface Course, Type _ GallTor 2.9C
Aggregate for Cement Treated Base Cc GallTor 0.5¢
Portland Cement for Cement Treated Base Ci GallTor 0.5¢
__"Portland Cement Concrete Paver Gal/SY 0.24¢
Concrete Shoulders Adjacent to __" Pavel Gal/SY 0.24¢

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 6-19-12) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision efwaiéability of Funds
Termination of Contracts included elsewhere in this proposal. The Department of Transportation's
schedule of estimated completion progress for this project as required by that Standard Special Provision
is as follows:

Fiscal Yeal Progress (% of Dollar Value'
2012 (7/01/12- 6/30/13 10C% of Total Amount Bii

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the
2012 Sandard Specifications. Any acceleration of the progress as shown by the Contractor's progress
schedule over the progress as shown above shall be subject to the approval of the Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE

(DIVISIONS):
(10-16-07)(Rev. 1-17-12) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in
part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used
to meet either the MBE or WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to
meet either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as a
replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not
greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the
Contractor's approved, committed MBE and WBE participation along with a listing of the committed
MBE and WBE firms.
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Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials or supplies required for the performance of the contract are bought, kept in stock, and
regularly sold to the public in the usual course of business. A regular dealer engages in, as its principal
business and in its own name, the purchase and sale or lease of the products in question. A regular dealer
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in
stock, if it owns and operates distribution equipment for the products. Brokers and packagers are not
regarded as manufacturers or regular dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive
services and information to applicants for MBE/WBE certification. The MBE/WBE program follows the
same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49
CFR Part 26.

United Sates Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE
and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-IS.xls

RF-1 MBE/WBE Replacement Request Form- Form for replacing a committed MBE or WBE.
https://apps.dot.state.nc.us/_includes/download/externaPtifalhttp%3A//www.ncdot.gov/
doh/forms/files/RF-1.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://www.ncdot.org/doh/operations/dp_chief _eng/constructiotsahikls

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts as

a written joint check agreement among the parties providing full and prompt disclosure of the expected
use of joint checks.
https://apps.dot.state.nc.us/_includes/download/externaPtifalhttp%3A//www.ncdot.gov/
doh/forms/files/JC-1.pdf

9
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Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the signed
MBE/WBE for the amount listed at the time of bid.
http://www.ncdot.org/doh/preconstruct/ps/contracts/lettetefit. pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a
project that will meet this MBE and WBE goals. This form is for paper bids only.
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work
areas where MBEs and WBEs quoted on the project. This sheet is submitted with good faith effort
packages.

http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Comparison.xls

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business Enterprises
are established for this contract:

(A) Minority Business Enterpriseés0 %

(2) If the MBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that MBEs patrticipate in at least the percent of the contract as
set forth above as the MBE goal.

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs
during the performance of the contract. Any MBE participation obtained shall be
reported to the Department.

(B) Women Business Enterpris2® %

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that WBEs patrticipate in at least the percent of the contract as
set forth above as the WBE goal.

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs
during the performance of the contract. Any WBE participation obtained shall be
reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory
as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively. The Directory
can be found at the following link. https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm's
capability to perform certain work.

10
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Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE patrticipation that they anticipate to use during
the life of the contract. Only those identified to meet the MBE goal and the WBE goal will be considered
committed, even though the listing shall include both committed MBE/WBE subcontractors and
additional MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation submitted
at the time of bid will be used toward overall race-neutral goals. Only those firms with current MBE and
WBE certification at the time of bid opening will be acceptable for listing in the bidder's submittal of
MBE and WBE participation. The Contractor shall indicate the following required information:

Blank forms will not be deemed to represent zero participation Bids submitted that do not have
MBE and WBE participation indicated on the appropriate form will not be read publicly during the
opening of bids. The Department will not consider these bids for award and the proposal will be rejected.

(A) If either the MBE or WBE goal is more than zero,

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE
participation, including the names and addresses Losting of MBE and
WBE Subcontractors contained elsewhere in the contract documents in order for the bid
to be considered responsive. Bidders shall indicate the total dollar value of the MBE and
WBE participation for the contract.

(2) If bidders have no MBE or WBE participation, they shall indicate this ohittieg of
MBE and WBE Subcontractors by entering the word “None” or the number “0.” This
form shall be completed in its entirety.

3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of
bid by checking the Directory of Transportation Firms. If the firm is not certified at the
time of the bid-letting, that MBE's or WBE'’s participation will not count towards
achieving the corresponding goal.

(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, shall
enter the word “None”; or the number “0”; or if there is participation, add the value brstimg
of MBE and WBE Subcontractors contained elsewhere in the contract documents.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is
responsible for meeting the goals or making good faith efforts to meet the goals, just like any other
bidder. In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the
work it performs on the contract with its own forces. However, all the work that is performed by the
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal. The
MBE or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to
receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%. A WBE bidder
puts in a bid where they will perform 40% of the contract work and have a WBE subcontractor which will
perform another 5% of the work. Together the two WBE firms submit ohistieg of MBE and WBE
Subcontractors a value of 45% of the contract which fulfills the WBE goal. The 8% MBE goal shall be
obtained through MBE participation with MBE certified subcontractors or documented through a good
faith effort. It should be noted that you cannot combine the two goals to meet an overall value. The two
goals shall remain separate.

11
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MBE/WBE prime contractors shall also follow Sections A or B listed undsing of MBE/WBE
Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE
and WBE goals of the contract, indicating the bidder’'s commitment to use the MBE/WBE in the contract.
This documentation shall be submitted on the Department’s formltgtesi of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth
calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state
holiday. In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next
official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward
the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the
MBE/WBE participation will not count toward meeting the MBE/WBE goal. If the lack of this
participation drops the commitment below either the MBE or WBE goal, the Contractor shall submit
evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no later than
12:00 noon of the eighth calendar day following opening of bids, unless the eighth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no later than
12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive
bidder shall submit to the Department documentation of adequate good faith efforts made to reach that
specific goal(s).

One complete set and 1 copies of this information shall be received in the office of the Engineer no later
than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on

Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no

later than 12:00 noon on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to
submit a representative letter along with a distribution list of the firms that were solicited. Documentation
of MBE/WBE quotations shall be a part of the good faith effort submittal. This documentation may
include written subcontractor quotations, telephone log notations of verbal quotations, or other types of
guotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the
goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain
sufficient MBE/WBE participation. Adequate good faith efforts also mean that the bidder actively and
aggressively sought MBE/WBE participation. Mg forma efforts are not considered good faith
efforts.

12
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder
has made. Listed below are examples of the types of actions a bidder will take in making a good faith
effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a
mandatory checklist.

(A)

(B)

(©)

(D)

(E)

(F)

Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising and/or written notices through the use of the NCDOT Directory of Transportation
Firms) the interest of all certified MBES/WBEs who have the capability to perform the work of
the contract. The bidder must solicit this interest within at least 10 days prior to bid opening to
allow the MBEs/WBEs to respond to the solicitation. Solicitation shall provide the opportunity to
MBEs/WBEs within the Division and surrounding Divisions where the project is located. The
bidder must determine with certainty if the MBES/WBEs are interested by taking appropriate
steps to follow up initial solicitations.

Selecting portions of the work to be performed by MBES/WBEs in order to increase the
likelihood that the MBE and WBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible wunits to facilitate

MBE/WBE participation, even when the prime contractor might otherwise prefer to perform
these work items with its own forces.

Providing interested MBEs/WBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a solicitation.

(1) Negotiating in good faith with interested MBEsS/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with the
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE
participation. Evidence of such negotiation includes the names, addresses, and telephone
numbers of MBES/WBEs that were considered; a description of the information provided
regarding the plans and specifications for the work selected for subcontracting; and
evidence as to why additional agreements could not be reached for MBEs/WBEs
to perform the work.

(2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and would take
a firm’s price and capabilities as well as contract goals into consideration. However, the
fact that there may be some additional costs involved in finding and using MBEsS/WBEs
is not in itself sufficient reason for a bidder’s failure to meet the contract MBE or WBE
goals, as long as such costs are reasonable. Also, the ability or desire of a prime
contractor to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidding contractors are not,
however, required to accept higher quotes from MBES/WBEs if the price difference is
excessive or unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder's standing within its industry, membership in
specific groups, organizations, or associates and political or social affiliations (for example, union
vs. non-union employee status) are not legitimate causes for the rejection or non-solicitation of
bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance
as required by the recipient or bidder.
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(G) Making efforts to assist interested MBES/WBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

(H) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBEsS/WBEs. Contact within 7 days from the bid
opening NCDOT's Business Development Manager in the Business Opportunity and Work Force
Development Unit to give notification of the bidder’s inability to get MBE or WBE quotes.

() Any other evidence that the bidder submits which shows that the bidder has made reasonable
good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

(1) Whether the bidder’'s documentation reflects a clear and realistic plan for achieving the
MBE and WBE goals.

(2) The bidders’ past performance in meeting the MBE and WBE goals.

3) The performance of other bidders in meeting the MBE and WBE goals. For example,
when the apparent successful bidder fails to meet the goals, but others meet it, you may
reasonably raise the question of whether, with additional reasonable efforts the apparent
successful bidder could have met the goals. If the apparent successful bidder fails to
meet the MBE and WBE goals, but meets or exceeds the average MBE and
WBE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder having
made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the

Department that the MBE and WBE goals can be met or that an adequate good faith effort has been made
to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may
appeal a determination of non-good faith made by the Goal Compliance Committee. If a contractor
wishes to appeal the determination made by the Committee, they shall provide written notification to the
Engineer. The appeal shall be made within 2 business days of notification of the determination of non-
good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals

(A) Participation
The total dollar value of the participation by a committed MBE/WBE will be counted toward the
contract goal requirements. The total dollar value of participationdeynanitted MBE/WBE

will be based upon the value of work actually performed by the MBE/WBE and the actual
payments to MBE/WBE firms by the Contractor.
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(B)

(©)

(D)

(E)

(F)

Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation for
services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JCUoint Check Notification Form) and the use of joint checks shall be in
accordance with the Department's Joint Check Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm
may be counted toward the MBE contract goal requirement. The same holds for work that a
WBE subcontracts to another WBE firm. Work that a MBE subcontracts to a non-MBE firm
does_not count toward the MBE contract goal requirement. Again, the same holds true for the
work that a WBE subcontracts to a non-WBE firm. If a MBE or WBE contractor or
subcontractor subcontracts a significantly greater portion of the work of the contract than would
be expected on the basis of standard industry practices, it shall be presumed that the MBE or
WBE is not performing a commercially useful function. The MBE/WBE may present evidence
to rebut this presumption to the Department. The Department's decision on the rebuttal of this
presumption may be subject to review by the Office of Inspector General, NCDOT.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count
toward its contract goal requirement a portion of the total value of participation with the MBE or
WBE in the joint venture, that portion of the total dollar value being a distinct clearly defined
portion of work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from a MBE or WBE
regular dealer and 100 percent of such expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

(2) The fees or commissions charged by a MBE/WBE firm for providiomna fide service,
such as professional, technical, consultant, or managerial services, or for providing bonds
or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site (but
not the cost of the materials and supplies themselves), provided the fees are determined to
be reasonable and not excessive as compared with fees customarily allowed for similar
services.
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Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and
WBEs that perform a commercially useful function in the work of a contract.

A MBE/WBE performs a commercially useful function when it is responsible for execution of the
work of the contract and is carrying out its responsibilities by actually performing, managing, and
supervising the work involved. To perform a commercially useful function, the MBE/WBE shall
also be responsible with respect to materials and supplies used on the contract, for negotiating
price, determining quality and quantity, ordering the material and installing (where applicable)
and paying for the material itself. To determine whether a MBE/WBE is performing

a commercially useful function, the Department will evaluate the amount of work subcontracted,
industry practices, whether the amount the firm is to be paid under the contract is commensurate
with the work it is actually performing and the MBE/WBE credit claimed for its performance of
the work, and any other relevant factors.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
a commercially useful function:

1) The MBE/WBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there shall not
be a contrived arrangement for the purpose of meeting the MBE or WBE goal.

2 The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

3 The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers it
employs.

4) The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may
subcontract the work to another WBE firm, including an owner-operator who is certified
as a WBE. When this occurs, the MBE or WBE who subcontracts work receives credit
for the total value of the transportation services the subcontracted MBE or WBE provides
on the contract. It should be noted that every effort shall be made by MBE and WBE
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to
WBES), in order to fulfill the goal requirement. This, however, may not always be
possible due to the limitation of firms in the area. If the MBE or WBE firm shows a good
faith effort has been made to reach out to similarly certified transportation service
providers and there is no interest or availability, and they can get assistance from other
certified providers, the Engineer will not hold the prime liable for meeting the goal.

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from
an owner-operator. The MBE/WBE who subcontracts the work to a non-MBE/WBE is
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by
MBE/WBE-owned trucks on the contract. Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as a result of the
subcontract arrangement. The value of services performed under subcontract agreements
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between the MBE/WBE and the Contractor will not count towards the MBE/WBE
contract requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to
the general public. The lease must indicate that the MBE/WBE has exclusive use of and
control over the truck. This requirement does not preclude the leased truck from working
for others during the term of the lease with the consent of the MBE/WBE, so long as the
lease gives the MBE/WBE absolute priority for use of the leased truck. This type of
lease may count toward the MBE/WBE's credit as long as the driver is under the
MBE/WBE's payroll.

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE
or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the
MBE/WBE for convenience. This includes, but is not limited to, instances in which the Contractor seeks
to perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate. A MBE/WBE may
only be terminated after receiving the Engineer’s written approval based upon a finding of good cause for
the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for
approval on Form RF-{Replacement Request). If the Contractor fails to follow this procedure, the
Contractor may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A) Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional MBE that
was submitted at the time of bid may be used to fulfill the MBE commitment. The same holds
true if a committed WBE is terminated for good cause, an additional WBE that was submitted at
the time of bid may be used to fulfill the WBE goal. A good faith effort will only be required for
removing a committed MBE/WBE if there were no additional MBEsS/WBEs submitted at the time
of bid to cover the same amount of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as
the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps
taken. Such documentation shall include, but not be limited to, the following:

1) Copies of written notification to MBES/WBEs that their interest is solicited in contracting
the work defaulted by the previous MBE/WBE or in subcontracting other items of work
in the contract.

2 Efforts to negotiate with MBES/WBES for specific subbids including, at a minimum:

(a) The names, addresses, and telephone numbers of MBEsS/WBEs who were
contacted.
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(b) A description of the information provided to MBES/WBEs regarding the plans
and specifications for portions of the work to be performed.

3) A list of reasons why MBE/WBE quotes were not accepted.

4) Efforts made to assist the MBEsS/WBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

(B) Decertification Replacement

1) When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the Department
will not require the Contractor to solicit replacement MBE/WBE patrticipation equal to
the remaining work to be performed by the decertified firm. The participation equal to
the remaining work performed by the decertified firm will count toward the contract goal
requirement.

2 When a committed MBE/WBE is decertified prior to the Department receiving the
SAF &ubcontract Approval Form) for the named MBE/WBE firm, the Contractor shall
take all necessary and reasonable steps to replace the MBE/WBE subcontractor with
another similarly certified MBE/WBE subcontractor to perform at least the same amount
of work to meet the MBE/WBE goal requirement. If a MBE/WBE firm is not found to
do the same amount of work, a good faith effort must be submitted to NCDOT (see A
herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by
a committed MBE/WBE, the Contractor will not be required to seek additional participation. When the
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the
Contractor’'s commitment, the MBE/WBE shall participate in additional work to the same extent as the
MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on
the contract amount, the Contractor shall seek additional participation by MBES/WBEs unless otherwise
approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor
shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional
participation by MBEsS/WBEs equal to the reduced MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a
MBE/WBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
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construction on the project. The plan shall include the names of all trucking firms proposed for use, their
certification type(s), the number of trucks owned by the firm, as well as the individual truck identification
numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the
Engineer a copy of the agreement. The documentation shall also indicate the percentage (60% or 100%)
of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier

subcontractor). This accounting shall be furnished to the Engineer for any given month by the end of the
following month. Failure to submit this information accordingly may result in the following action:

(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other
entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBES/WBEs, it shall be the prime contractor’s responsibility to report all
monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from further bidding until the

required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified
may result in the disqualification of that contractor and any affiliate companies from being approved for
further work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value
of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be processed for
payment until the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Soecifications may be cause to disqualify the Contractor.
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SUBSURFACE INFORMATION:
(7-1-95) 450 SP1 G112 A

There isno subsurface information available on this project. The Contractor shall make his own
investigation of subsurface conditions.

LOCATING EXISTING UNDERGROUND UTILITIES:
(3-20-12) 105 SP1 G115

Revise th€012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentencagd the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a
specific written description of the location in the locate request.

MAINTENANCE OF THE PROJECT:
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125

Revise th€012 Standard Specifications as follows:

Page 1-35, Article 104-10 Maintenance of the Project, line 2&dd the following after the first sentence
of the first paragraph:

All guardrail/guiderail within the project limits shall be included in this maintenance.

Page 1-35, Article 104-10 Maintenance of the Project, line 38dd the following as the last sentence of
the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report damages to
the Engineer on the same day of the weekly inspectidere damaged guardrail or guiderail is
repaired or replaced as a result of maintaining the project in accordance with this article, such repair or
replacement shall be performed within 7 consecutive calendar days of such inspection report.

Page 1-35, Article 104-10 Maintenance of the Project, lines 42-4dplace the last sentence of the last
paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations necessary, except for
maintenance of guardrail/guiderail, as this work will be considered incidental to the work covered by the
various contract items. The provisions of Article 104-7, Extra Work, and Article 104-8, Compensation
and Record Keeping will apply to authorized maintenance of guardrail/guiderail. Performance of weekly
inspections of guardrail/guiderail, and the damage reports required as described above, will be considered
to be an incidental part of the work being paid for by the various contract items.

GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor PerdueNa@d5.S8 133-32, it is unlawful for any vendor

or contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer,
landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State
employee of the Governor's Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime
Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human
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Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the
Governor). This prohibition covers those vendors and contractors who:

(A) Have a contract with a governmental agency; or
(B) Have performed under such a contract within the past year; or
©) Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and contractors
are encouraged to review Executive Order 24NM@G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and
prohibitions of the Executive Order to their agencies. Vendors and contractors should contact other State
Agencies to determine if those agencies have adopted Executive Order 24.

EMPLOYMENT:
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise th€012 Standard Specifications as follows:

Page 1-20, Subarticle 102-15(Qyelete and replace with the following:

(O) Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line

32, the first sentence of the second paragraph and the first word of the second sentence of the second
paragraph.
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PROJECT SPECIAL PROVISIONS

ROADWAY

ASPHALT PAVEMENTS - SUPERPAVE:
(6-19-12) 605 SP6 RO1

Revise th€012 Standard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article,
including Table 601-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1.

TABLE 60%-1
APPLICATION RATES FOR TACK COAT
Target Rate (gal/sy

Existing Surface Emulsified Asphalt

New Asphal 0.04 £ 0.0.
Oxidized or Milled Asphal 0.06 £ 0.0.
Concret: 0.08 £ 0.0.

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall not be
overheated during storage, transport or at application.

TABLE 60&-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range
Asphalt Binder, Grade PG -22 350- 400°F
Emulsified Asphalt, Grade F-1H 130- 160°F
Emulsified Asphalt, Grade CF-1 130- 160°F
Emulsified Asphalt, Grade CF-1H 130- 160°F
Emulsified Asphalt, Grade HFN-1 130- 160°F
Emulsified Asphalt, Grade CF-2 130- 160°F

Page 6-18, Article 610-1 DESCRIPTIONIines 40-41, delete the last sentence of the last paragraph.
Page 6-19, Subarticle 610-3(A) Mix Design-Generdine 5, add the following as the first paragraph:
Warm mix asphalt (WMA) is allowed for use at the Contractor’'s option in accordance with the

NCDOT Approved Products List for WMA Technologies available at:
http://www.ncdot.org/doh/operations/materials/pdf/wma.pdf

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:
(11-21-00) (Rev. 7-17-12) 609 SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will be
as follows:

Asphalt Concrete Base Cou Type B 25.0_ 4.4%
Asphalt Concrete Intermediate Cot Type 119.0_ 4.8%
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Asphalt Concrete Surface Cou Type S 4.75, 6.8%
Asphalt Concrete Surface Cou TypeSA-1 6.8%
Asphalt Concrete Surface Cou Type SF 9.5, 6.7%
Asphalt Concrete Surface Cou Type S 9.5_ 6.0%
Asphalt Concrete Surface Cou Type S 12.5_ 5.6%

The actual asphalt binder content will be established during construction by the Engineer within the limits
established in th2012 Standard Specifications.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the
2012 Standard Specifications.

The base price index for asphalt binder for plant m# &89.00 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals onJune 1, 2012.

REPAIR OF JOINTED CONCRETE PAVEMENT SLABS:
(4-15-08)(6-26-12) SPI 7-8

Description:

The work covered by this provision consists of the removal and satisfactory disposal of the
existing damaged jointed concrete pavement slabs, furnishing and placing new jointed concrete
pavement slabs as shown in the plans or as directed by the Engineer.

Materials:

Refer to Divisions 6, 7, and 10 of tB&ndard Specifications.

Iltem Sectior
Portland Cement Concr: 100(
Curing Agent 102¢
Watel 10244
Select Material, Class | 101¢
Dowels and Ti Bars 107(-6
Fabric for Soil Stabilizatic 27C

Use Select Material, Class IV for Class IV Subgrade Stabilization. If Class IV Subgrade Stabilization
does not meet the requirements of Article 1010-2 ofShadard Specifications, the Engineer, at his
discretion, may consider the material reasonably acceptable in accordance with Article 105-3 of the
Sandard Specifications.

Methods of Production:

The repair of jointed concrete pavement slabs shall meet the applicable requirements of Section 700 of the
Sandard Specifications and the following provisions:

The concrete shall meet the requirements given in the Special Provision Titled “High Early Strength
Concrete for Concrete Pavement Repair”.
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The repair of jointed concrete pavement slabs shall be conducted in one lane at a time. The work shall be
accomplished with other operations in progress in the same area.

In all cases of slab removal, the Contractor shall remove the entire 12 ft width and a minimum of 6 ft in
the travel direction. Any remaining portion of a slab that is removed shall not be less than 6 ft in the
travel direction.

As a result of the full depth sawing of the existing pavement to remove the distressed area, saw cuts that
extend into the adjacent pavement shall be filled with epoxy prior to placing traffic on the new area. The
epoxy shall meet the requirements of Section 1081 Type 3 Stethaard Specifications.

The Contractor shall take necessary measures to protect the exposed subgrade and base from
damage resulting from surface water and/or rain during the period between the pavement
removal and replacement. The Contractor shall submit his plan for removing the pavement areas
to the Engineer for approval. The removal method shall minimize damage to the subgrade and to
adjacent pavement and shoulders.

At locations as directed by the Engineer, the Contractor shall:

1) Remove unsuitable aggregate base material and backfill with Class IV Subgrade Stabilization as
directed by the Engineer; or

2) Remove unsuitable aggregate base material, undercut the subgrade, place Fabric for Sall
Stabilization, and backfill with Class IV Subgrade Stabilization as directed by the Engineer.

The Fabric for Soil Stabilization shall conform to the requirements of Section 270 &attdard
Soecifications.

The Engineer will direct which method of repair is to be used at each location.

The Contractor shall thoroughly tamp any loosened subgrade or base material to the satisfaction of the
Engineer before the pavement is replaced. New pavement shall be cast to match the thickness of the
adjacent slabs.

Pneumatic or hydraulic drills and bits that will drill a hole in the existing concrete faces for
placement of the dowels at location specified on the Plans shall be used. The equipment shall be
operated so as to prevent damage to the pavement being drilled. The drilling procedure shall be
approved by the Engineer. The drilled holes shall be thoroughly cleaned of all contaminants and
the dowels of specified type and size shall then be set into the hardened concrete face of the
existing pavement with an epoxy bonding compound meeting the requirements of a Type 3A
epoxy detailed in Section 1081 of tB&ndard Specifications. The specified dowels shall be
placed at locations noted on Plan details with one-half of dowel protruding beyond the hardened
face of existing pavement and placed at correct horizontal and vertical alignment with
misalignment not to exceed 0.4 inches in the vertical or oblique plane. The epoxy shall be
allowed to harden sufficiently prior to placing concrete to prevent any movement of the dowels
during the placement of the concrete. A sufficient amount of epoxy must be placed in the back
of the hole so that the entire cavity around the dowel is completely filled upon insertion of the
dowel bars. Any excess epoxy shall be removed. The epoxy adhesive must be packaged in a
cartridge with a mixing nozzle that thoroughly mixes the two components as they are dispensed
(the mixing nozzle must be a minimum of 8 inches long) or may be placed with a machine which
mixes the two components thoroughly and to the proper ratio as the material is being placed.
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Use dowels of the type, size, spacing, and at the location specifiBdadway Sandard
Drawing 700.01 Sheet 1 of 2. At no time shall dowels be driven into a dowel hole with sledge
hammers or other devices. In all cases, any dowel which cannot be freely inserted into a dowel
hole will be rejected for use.

Prior to placing concrete, the vertical exposed faces of the existing slabs shall be thoroughly
cleaned of contaminates using wire brushing or other methods approved by the Engineer. Extra
care must be taken to remove all existing silicone or other joint sealant from the exposed

concrete faces.

The concrete shall be deposited within the slab replacement area in such manner as to require as
little re-handing as possible, to prevent segregation of the mix. Hand spreading shall be
minimized as much as possible, but where necessary, shall be done with shovels, not rakes.
Workers will not be allowed to walk in the fresh concrete with shoes coated with earth or other
foreign substances. The replaced slab area shall be filled with concrete and thoroughly
consolidated by rodding, spading, and sufficient vibration to form a dense homogeneous mass
throughout the area. The final surface area shall be uniform in appearance and free of
irregularities and porous areas.

The finished surface, including joints, shall meet a surface tolerance of 1/8 inch in 10 feet in any
direction. Any necessary corrections shall be done by grinding. Any replaced slab which is low
in relation to adjacent slabs may be ordered replaced by the Engineer. Replacement of such a
slab would generally be required if, in the opinion of the Engineer, excessive grinding of the
adjacent pavement is necessary to match the profile of the full depth slab replacement or if a
drainage problem would be created by grinding the adjacent pavement.

The surface finish of the proposed concrete pavement shall be a burlap drag finish and conform
to the cross-section of adjacent pavement. The method of finishing shall be approved by the
Engineer. Immediately after finishing operations have been completed and surface water has
disappeared, all exposed surfaces of the pavement shall be cured in accordance with the
applicable provisions of Section 700-9 "Curing" and Section 1026 "Curing Agents for Concrete"
of the Sandard Specifications.

Measurement and Payment

The quantity of Jointed Concrete Pavement Slab repair to be paid for at the unit price established
herein will be the actual number of square yards of jointed concrete pavement with dowels which

has been completed and accepted. In measuring this quantity, the width of the repair will be

measured perpendicular to the centerline of the lane. The length will be the actual length

constructed, measured along the centerline of the pavement.

The unit price for Repair of Jointed Concrete Pavement Slabs will be full compensation for all
work covered by this provision, and applicable sections ofShedard Specifications for
furnishing all labor, materials, tools, equipment, and incidentals for doing all work involved in
placement of the concrete including but not limited to furnishing placing, and curing concrete;
dowel bars; sawing and removing concrete; and filling saw cuts around the pavement repair.

The quantity of Class IV Subgrade Stabilization to be paid for at the unit price established herein
will be the actual number of tons of aggregate which has been incorporated into the completed

25



PROPOSAL NOT VALID WITHOUT VALIDATION EMAIL
DNO00099 HENDERSON

and accepted work. The aggregate will be measured by being weighed in trucks on certified
platform scales or other certified weighing devices. No deductions will be made for any
moisture contained in the aggregate at the time of weighing.

The unit price for Class IV Subgrade Stabilization will be full compensation for all work covered
by this provision and th&andard Specifications including but not limited to removing of
existing aggregate base course and backfilling with Class IV Subgrade Stabilization.

The quantity of material removed from beneath the base course will be measured and paid for in
accordance with Section 225 of tBandard Specifications for “Undercut Excavation”.

The quantity of Fabric for Soil Stabilization furnished and placed as directed will be measured and paid
for in accordance with Section 270 of ®andard Specifications for “Fabric for Soil Sabilization”.

Payment will be made under:

Pay Item Pay Unit

Repair 9” Concrete Slabs (with Dowels) High Early Strength Square Yard
Repair 9” Concrete Slabs (with Dowels) Square Yard
Class IV Subgrade Stabilization Ton

Undercut Excavation Cubic Yard
Fabric for Soil Stabilization Square Yard

TYING PROPOSED CONCRETE PAVEMENT TO EXISTING CONCRETE PAVEMENT:
(7-1-95) 710 SP7 RO5

Tie proposed concrete pavement on this project to existing concrete pavement in accordance with the
detail shown in the plans and the following provision:

(A) Drill holes in the existing concrete pavement 1/8" greater than the diameter of the dowel bar.
After drilling, blow the hole out with air and allow to dry.

(B) Next, place the cement grout or epoxy resin in the back of the dowel hole. The placement of
grout can be achieved by using a flexible tube with a long nose that places the material in the
back of the dowel hole; the placement of epoxy-type materials can be achieved by using a
cartridge with a long nozzle that dispenses the material to the rear of the dowel hole.

©) Insert the dowel into the hole with a slight twisting motion so that the material in the back of the
hole is forced up and around the dowel bar to ensure a uniform coating of the anchoring material
over the dowel bar.

(D) Place a thin nylon or plastic grout retention disk of at least 1/16" thickness manufactured to slip
tightly over the dowel and against the slab face to prevent the anchoring material from flowing
out of the hole, and to create an effective face at the entrance of the dowel hole.

No direct payment will be made for this work as such work will be included in the contract unit price for
the concrete pavement being constructed.

TYING PROPOSED CONCRETE PAVEMENT TO PROPOSED ASPHALT PAVEMENT:
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(7-1-95) 710 SP7 R10

Tie the proposed concrete pavement on this project into proposed asphalt pavements in accordance with
the detail shown in the plans and the following:

(A) Bevel the end of the proposed concrete pavement on a 1:1 slope and eliminate the dowels. No
direct payment will be made for beveling the ends of the proposed concrete pavement as such
work will be included in the cost of the concrete pavement being constructed.

(B) An asphalt connection will be required from the end of the proposed concrete pavement to the
proposed asphalt pavement. Construct this connection in accordance with the details in the plans
or as directed by the Engineer. The various asphalt and base course items used to make this
connection will be paid at the contract unit prices for the various items involved.

TYING PROPOSED ASPHALT PAVEMENT TO EXISTING CONCRETE PAVEMENT:
(7-1-95) 609 SP7 R12

Tie the proposed asphalt pavement on this project to the existing concrete pavement in accordance with
the detail shown in the plans and the following provision:

Bevel the end of the existing concrete pavement on a 1:1 slope prior to placing the asphalt pavement.
Saw the bevel with a concrete saw as directed by the Engineer prior to breaking the concrete away.

No direct payment will be made for this work, as the cost of such work will be included in the contract
unit price per ton foAsphalt Concrete Surface Course, Type .
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MATERIALS:

SP10 RO1

1005, 1081, 1092

(2-21-12) (Rev. 6-19-12)

Revise th€012 Standard Specifications as follows:

Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATEreplace with the

following:

Std.
Size #

467M

57

57M
6M

67
78M
14M

9

ABC

ABC
(M)
Light-
Em_@:%

on

100

100

1/2"
90-
100
95-
100
100
100

100

100

100

1"

20-
55

90-
100

95-
100

95-
100

100

100

75-
97

75-
100

3/4"

0-15

35-
70
20-
55

90-
100

90-
100

100

Percentage of Total by Weight Passing

1/2"

25-
60

25-
45
20-
55

98-
100

55-
80

45-
79

100

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).

C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

3/8"

0-5

0-20

20-
55

75-
100

100

100

80-
100

TABLE 1005-1
AGGREGATE GRADATION - COARSE AGGREGATE

#4

0-10

20-
45

35-
70

85-
100
35-
55

20-
40

40

#8

0-5

0-5

0-5

0-15

5-20

10-
40

0-20

#10

25-

45

0-
25

#16

0-8

0-10

0-10

#40 = #200

A

4-
122

O-
122

0-2.5

Remarks

Asphalt Plant Mix
Asphalt Plant Mix

AST, Sediment Control Stone

AST, Str. Concrete,
Shoulder Drain,
Sediment Control Stone

AST, Concrete Pavement

AST
AST, Str. Concrete,
Asphalt Plant Mix

Asphalt Plant Mix, AST,
Str. Conc, Weep Hole Drains

Asphalt Plant Mix
AST, Weep Hole Drains,
Str. Concret

AST

Aggregate Base Course,
Aggregate Stabilization

Maintenance Stabilization

AST

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4églete the second and third sentences of

the description for Type 3A.
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Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-8&place the second paragraph with the
following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other
fixtures in hardened concrete, the manufacturer shall submit test results showing that the bonding system
will obtain 125% of the specified required yield strength of the fixture. Furnish certification that, for the
particular bolt grade, diameter and embedment depth required, the anchor system will not fail by adhesive
failure and that there is no movement of the anchor bolt. For certification and anchorage, use 3,000 psi as
the minimum Portland cement concrete compressive strength used in this test. Use adhesives that meet
Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum
temperature application, setting time, shelf life, pot life, shear strength and compressive strength.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesivatglete this subarticle.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirementsplace Table 1092-3
Minimum Coefficient of Retroreflection for NC Grade A with the following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Observation ERtrance 2 5 3 T Y Fluorescent Fluorescent
ngle, < = @ 3
Angle, degrees d o ) 14 m Yellow Green Yellow
egrees >
0.z -4.C 52t 39t 52 95 30 42C 31t
0.2 30.C 21t 16z 22 43 10 17C 13C
0.5 -4.C 31C 23C 31 656 18 24% 18t
0.t 30.C 132 10C 14 27 6 11C 81
1.C -4.C 12C 60 8 16 3.6 64 48
1.C 30.C 45 34 45 9 2 36 27
SELECT MATERIAL, CLASS I, TYPE 3:
(1-17-12) 1016, 1044 SP10 RO5

Revise th€012 Sandard Specifications as follows:
Page 10-39, Article 1016-3, CLASS llladd the following after line 14:
Type 3 Select Material

Type 3 select material is a natural or manufactured fine aggregate material meeting the following
gradation requirements and as described in Sections 1005 and 1006:

Percentage of Total by Weight Passing

3/8" #4 #8 #16 | #30 | #50 | #100| #200

100 | 95-100| 65-100| 35-95| 15-75| 5-35| 0-25| 0-8

Page 10-39, Article 1016-3, CLASS I, line 15, replace “either type” with “Type 1, Type 2 or Type 3".
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Page 10-62, Article 1044-1, line 3@lelete the sentence and replace with the following:
Subdrain fine aggregate shall meet Class Ill select material, Type 1 or Type 3.

Page 10-63, Article 1044-2, line 2ielete the sentence and replace with the following:
Subdrain coarse aggregate shall meet Class V select material.

ASPHALT SPEED BUMP:
(6-26-12) SPI

Description

Construct an Asphalt Speed Bump at locations specified on the plans or as directed by the
Engineer. Place the asphalt speed bump on a prepared surface in accordance with Section 610 of
the 2012 Sandard Specifications and in reasonably close conformity with the lines, grades,
thickness and typical sections shown on the plans. This work includes producing, weighing,
transporting, placing and compacting the plant mix; furnishing aggregate, asphalt binder, anti-
strip additive and all other material for the plant mix.

Materials

Refer to Division 10 of the012 Sandard Specifications.

ltem Section
Anti-Strip Additives 1012-1(G)
Asphalt Binder, Performance Grade 1020-2
Coarse Aggregate 1012-1(B)
Fine Aggregate 1012-1(C)
Mineral Filler 1012-1(D)

Construction Methods
Follow the construction methods of Section 610 ofAbE Standard Specifications.

The asphalt speed bump should be constructed to the following dimensions:

Length Base Height

13 feet 2 feet 3 Y inches

The cross section of the speed bump should be a half circle with the center height specified
above.

Measurement and Payment

Asphalt Soeed Bump will be measured and paid for as the number of speed bumps satisfactorily
placed. Such payment will be full compensation for but not limited to all materials, labor and
equipment necessary for the construction of the asphalt speed bumps.
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Pay Item Pay Unit
Asphalt Speed Bump Each

TEMPORARY TRAFFIC CONTROL DEVICES:
(1-17-12) 1105 SP11 RO5

Revise th€012 Standard Specifications as follows:
Page 11-5, Article 1105-6 Measurement and Paymeiaitid the following paragraph after line 24:
Partial payments will be made on each payment estimate based on the following: 50% of the contract

lump sum price bid will be paid on the first monthly estimate and the remaining 50% of the contract lump
sum price bid will be paid on each subsequent estimate based on the percent of the project completed.

TRAFFIC CONTROL:
(01-17-12)(6-26-12) RWZ-1

The Contractor is responsible for barricades and advance warning signs to close the weigh
station during the life of the project.

Maintain traffic in accordance with Divisions 10, 11 and 12 of20i Standard Specifications
and the following provisions:

Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 1101.01
of the 2012 Roadway Standard Drawings prior to beginning any other work. Use a lane closure

or slow moving operation to complete the work, as necessary, unless otherwise indicated (refer
to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02 and 1130.02@f2lRoadway
Sandard Drawings. Use a moving operation only if the minimum speed maintained at all times

is 3 mph with no stops that narrow or close a lane of travel. If the moving operation is
progressing slower than 3 mph at any time, install a lane closure. Maintain the existing traffic
pattern at all times, except in the immediate work zone where lane closures are allowed as
determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04,
1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01,
1170.01 and 1180.01 of tf2912 Roadway Standard Drawings when closing a lane of travel in

a stationary work zone such as pavement patching resurfacing, or pavement marking removal.
Properly ballasted cones may be used instead of drums for lane closures during daylight hours.
However, drums are required for the upstream taper portion of lane closures in all applications.
The stationary work zone shall be a maximum of 3 miles in length at any given time unless
otherwise directed by the Engineer. A pilot vehicle operation may be used in conjunction with
flaggers and the appropriate pilot vehicle warning signing as directed by the Engineer. During
periods of construction inactivity, return the traffic pattern to the existing alignment and remove
or cover any work zone signs. When covering work zone signs, use an opaque material that
prevents reading of the sign at night by a driver using high beam headlights. Use material, which
does not damage the sign sheeting. Replace any obliterated markings as required by other
sections of the012 Sandard Specifications and the Engineer.
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When personnel and/or equipment are working on the shoulder adjacent to an undivided facility
and within 5 feet of an open travel lane, close the nearest open travel lane using Standard
Drawing No. 1101.02 of th2012 Roadway Standard Drawings unless the work area is protected

by barrier or guardrail. When personnel and/or equipment are working on the shoulder, adjacent
to a divided facility and within 10 feet of an open travel lane, close the nearest open travel lane
using Standard Drawing No. 1101.02 of #@42 Roadway Sandard Drawings unless the work

area is protected by barrier or guardrail. When personnel and/or equipment are working within
a lane of travel of an undivided or divided facility, close the lane according to the traffic control
plans,2012 Roadway Sandard Drawings or as directed by the Engineer. Conduct the work so
that all personnel and/or equipment remain within the closed travel lane. Do not work
simultaneously, on both sides of an open travel way, within the same location, on a two-lane,
two-way road. Do not perform work involving heavy equipment within 15 feet of the edge of
travel way when work is being performed behind a lane closure on the opposite side of the travel
way. Perform work only when weather and visibility conditions allow safe operations as
directed by the Engineer.

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts
of 1.5 inches. Install advance warning UNEVEN LANES signs (W8-11 at 48" X 48") 500 feet
in advance and a minimum of once every half mile throughout the uneven area.

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to

an open travel lane that has an edge of pavement drop-off as follows:

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph
or greater.

(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.

Backfill the unacceptable drop-off with suitable compacted material, as approved by the

Engineer, at no expense to the Department. This work is not considered part of shoulder

reconstruction.

Failure to comply with the following requirements will result in a suspension of all other

operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction
sequence for traffic control and construction lighting for ALL MAPS to the Engineer at
the first pre-construction meeting and the sequence must be approved before closing
alane of traffic. The Contractor and Engineer will coordinate with the Traffic
Management Unit at 919-773-2800 or Traffic Services for additional traffic control
guidance, as necessary.

2. Coordinate the installation of items required by the contract documents and resurfacing
operations such that these operations are completed in the order as agreed upon with the
Engineer at the first pre-construction meeting. Refer to the Provisions, Typicals and
Details unless otherwise directed by the Engineer.

3. Once the Contractor has started work at a location, the Contractor should prosecute the
work in a continuous and uninterrupted manner from the time he begins the work until
completion and final acceptance unless determined otherwise by the Engineer.

4. Obtain written approval of the Engineer before working in more than one location or
setting up additional lane closures.

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving
season.
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6. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal
Loops. Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all
signal loop operations with the Engineer.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.
Patch and make repairs to bridge surface and its approaches before resurfacing occurs.
Coordinate all operations on the bridge and its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require
patching. Patch these areas before resurfacing occurs. Allow full depth asphalt patching to cool
to the point of supporting traffic without displacement or rutting before reopening closed lane.
Coordinate the resurfacing operations of the patched areas with the Engineer.

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation
within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each
work day for nominal lifts of greater than 1.5 inches of asphalt course.

Operate equipment and conduct operations in the same direction as the flow of traffic. Do not
cross medians with equipment, except at properly designated interchanges.

Review and record the existing pavement markings and markers prior to resurfacing. Use the
record of existing pavement markings and markers in accordance witROi1BeRoadway
Sandard Drawings to re-establish the proposed pavement markings and markers unless
otherwise directed by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of 2062 Standard
Specifications.

Remove existing pavement markers in preparation for paving. Repair any pavement damage due
to existing pavement marker removal prior to the end of the work day. Dispose of existing
pavement markers as directed by the Engineer. No direct payment will be made for this work, as
it will be incidental to the paving operation.

Payment will be made for the traffic control items that have been included in the contract.
No direct payment will be made for providing other traffic control as required herein, as the cost
of same will be considered incidental to the work being paid for under those various traffic
control items that have been included. Where the Contractor maintains traffic as required herein
but no specific pay items have been included in the contract, all associated costs will be
considered incidental to the work being paid for under the various items in the contract.
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WORK ZONE SIGNING:
(01-17-12) RWZ.3

Description

Install and maintain signing in accordance with Divisions 11 and 12 o2@h2 Standard
Specifications, the2012 Roadway Standard Drawings and the following provisions:

Furnish, install, maintain and remove advance warning work zone signs and any required lane
closure signing.

Furnish, install and maintain general work zone warning signs for resurfacing and milling such
as ROUGH ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at

48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHOULDER
(DOT No. 16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130

at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30"). When construction is completed in any
area of the project, relocate signs to the next work site, as directed by the Engineer. Remove
these signs at the completion of the project.

All work zone signs may be portable.
Construction Methods
(A) General

Install all warning work zone signs before beginning work on a particular map. If signs are
installed three days prior to the beginning of work on a particular map, cover the signs until the
work begins. Install each work zone warning sign separately and not on the same post or stand
with any other sign except where an advisory speed plate or directional arrow is used.

(B) Advance Warning Work Zone Signs

Install advance warning work zone signs in accordance with Standard Drawing No. 1101.01,
1101.02 and 1110.01 of tf#®12 Roadway Standard Drawings prior to beginning of work and
remove upon final completion of the project. If there is a period of construction inactivity longer
than two weeks, remove or cover advance warning work zone signs. Uncover advance warning
work zone signs no more than 3 days before work resumes. All other operations could be
suspended upon failure to comply with the above requirements. Such suspended operations
would not be resumed until the above requirements are fulfilled.

(C) Lane Closure Work Zone Signs
Install any required lane closure signing needed during the life of the project in accordance with

the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of@h2 Roadway Sandard
Drawings.
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(D)  General Work Zone Warning Signs

Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD
(W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW
SHOULDER (W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48" X 48") at

1 mile intervals starting at a minimum of 500 feet in advance of the condition for both directions
of travel (undivided roadways only) and at any other points determined by the Engineer.

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER
(DOT No. 16-79860 at 48" X 48") signs prior to any resurfacing in an area where shoulder
construction will be performed.

Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD
(DOT No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at
1/2 mile intervals starting at a minimum of 500 feet in advance of the condition for both
directions of travel (undivided roadways only) and at any other points determined by the
Engineer. Install signs prior to the obliteration of any pavement markings.

Measurement and Payment

Payment will be made for the work zone signing items that have been included in the contract.
No direct payment will be made for providing other work zone signing as required herein, as the
cost of same will be considered incidental to the work being paid for under those various work
zone signing items that have been included. Where the Contractor provides work zone signing
as required herein but no specific pay items have been included in the contract, all associated
costs will be considered incidental to the work being paid for under the various items in the
contract.

ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND MARKERS:
(01-17-12) RWZ-5

Use the following in conjunction with tH#912 Standard Specifications:

Standard Pavement Markings 2012 Roadway Sandard Drawings:
1205.01, 1205.02, 1205.03, 1205.04, 1205.05,
1205.06, 1205.07, 1205.08, 1205.09, 1205.10,
1205.11, 1205.12, 1205.13

Raised Pavement Markers 2012 Roadway Sandard Drawings:
1205.12, 1250.01, 1251.01

Snowplowable Pavement Markers 2012 Roadway Standard Drawings:
1250.01, 1253.01

Milled Rumble Strips 2012 Roadway Standard Drawings:
665.01
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS - TERMINATION OF CONTRACTS
(5-20-08) z-2

General Satute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract
as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount
of allotments made to the Department of Transportation by the Director for the estimated payments for
transportation project contract work to be performed in the appropriation fiscal year. The allotments shall
be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum
contract authority contained @Beneral Statute 143C-6-11(c). Payment for transportation project work
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to
appropriations by the General Assembly. Transportation project contracts shall contain a schedule of
estimated completion progress, and any acceleration of this progress shall be subject to the approval of
the Department of Transportation provided funds are available. The State reserves the right to terminate
or suspend any transportation project contract, and any transportation project contract shall be so
terminated or suspended if funds will not be available for payment of the work to be performed during
that fiscal year pursuant to the contract. In the event of termination of any contract, the contractor shall
be given a written notice of termination at least 60 days before completion of scheduled work for which
funds are available. In the event of termination, the contractor shall be paid for the work already
performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with
Subarticle 108-13(E) of tH2012 Standard Specifications.
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STANDARD SPECIAL PROVISION

ERRATA
(1-17-12) (Rev. 5-15-12) z-4

Revise th€012 Sandard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methodseplace “Article 107-26" with “Article 107-25".
Page 2-17, Article 226-3, Measurement and Payment, linedglete“pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows: Line
1, replace “(4) Buffer Zone” with “(c) Buffer Zonetine 12, replace “(5) Evaluation for Potential
Wetlands and Endangered Species” with “(d) Evaluation for Potential Wetlands and Endangered
Species”; andline 33, replace “(6) Approval” with “(4) Approval’.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Copingplace “sheet pile” with “reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments,
replace “30” with “45".
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)".
Page 6-11, Table 609-1 Control Limitsreplace “Max. Spec. Limit” for the Target Source @bHPoe
Ratio with “1.0".
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”

Division 10
Page 10-74, Table 1056-1 Geotextile Requirementgplace “50%” for the UV Stability (Retained
Strength) of Type 5 geotextiles with “70%”.

Division 12
Page 12-8, Table 1205-4 and 1205-ggplace “THERMOPLASTIC” in the title of these tables with
“POLYUREA".

Division 15
Page 15-6, Subarticle 1510-3(B), after line 2Irgplace the allowable leakage formula with the
following: W = LDV/P -+ 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace
with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 2delete “Type 1”.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center,
delete this subarticle.

Revise th€012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installationreplace “1633.01" with
“1631.01".

37



PROPOSAL NOT VALID WITHOUT VALIDATION EMAIL
DNO00099 HENDERSON

STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to
moving out of the quarantined area. Comply with federal/state regulations by obtaining a certificate or
limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it arrives at
the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-733-6932, htip: //mwvwv.ncagr.conVplantind/ to determine those specific project

sites located in the quarantined area or for any regulated article used on this project originating in a
guarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other
articles. This includes movement of articles listed above that may be associated with cut/waste, ditch
pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an inspector
to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds.

CoNoO~WN
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STANDARD SPECIAL PROVISION

MINIMUM WAGES

(7-21-09) 75

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay

to each of his employees, wages at a rate of not less than SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on
this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting his contract.
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 7-21-09) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors
(existing and newcomers) will be automatically placed in the Alternate Program. Standard OJT
requirements typically associated with individual projects will no longer be applied at the project level.
Instead, these requirements will be applicable on an annual basis for each contractor administered by the
OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC - Section 140, this
provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately
funded projects located in North Carolina. However, priority shall be given to training employees on
NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is a primary
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll
minority and women as trainees to the extent that such persons are available within a reasonable area of
recruitment. This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year based
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with
the Department. At the beginning of each year, all contractors eligible will be contacted by the
Department to determine the number of trainees that will be assigned for the upcoming calendar year. At
that time the Contractor shall enter into an agreement with the Department to provide a self-imposed on-
the-job training program for the calendar year. This agreement will include a specific number of annual
training goals agreed to by both parties. The number of training assignments may range from 1 to 15 per
contractor per calendar year. The Contractor shall sign an agreement to fulfill their annual goal for the
year. A sample agreement is availableratv.ncdot.org/business/ocs/ojt/

Training Classifications
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the

construction craft/operator positions. Preference shall be given to providing training in the following
skilled work classifications:

Equipment Operatc Office Engineer

Truck Drivers Estimator

Carpenter Iron / Reinforcing Steel Worke
Concrete Finishe Mechanic

Pipe Layer Welder:
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The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are not all-
inclusive. Where the training is oriented toward construction applications, training will be allowed in
lower-level management positions such as office engineers and estimators. Contractors shall submit new
classifications for specific job functions that their employees are performing. The Department will
review and recommend for acceptance to FHWA the new classifications proposed by contractors, if
applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification
needs, and

The number of training hours specified in the training classification is consistent with common
practices and provides enough time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains
primary responsibility for meeting the training and this provision is made applicable to the subcontract.
However, only the Contractor will receive credit towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. The number of trainees shall be distributed among the work classifications on
the basis of the contractor’s needs and the availability of journeymen in the various classifications within
a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been employed as a
journeyman.

Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting company
compliance under these contract documents. These documents and any other information as requested
shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with a
certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted
by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing
minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percer of the journeyman wage for the first half of the training pe
75 percer of the journeyman age for the third quarter of the training pe
90 percer of the journeyman wage for the last quarter of the training
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In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to
the minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the
Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is currently
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of
the specific program requirement. Trainees will be allowed to be transferred between projects if required
by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the
NCDOT's Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.
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Jun 05, 2012 3:22 pm

ITEMIZED PROPOSAL FOR CONTRACT NO. DNO0099

Page 1 of 2

County : Henderson
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0057000000-E 226 UNDERCUT EXCAVATION 75
cYy
0003  1489000000-E 610 ASPHALT CONC BASE COURSE, TYPE 275
B25.0B TON
0004 1503000000-E 610 ASPHALT CONC INTERMEDIATE 110
COURSE, TYPE 119.0C TON
0005 1523000000-E 610 ASPHALT CONC SURFACE COURSE, 75
TYPE S9.5C TON
0006 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 22
TON
0007 1840000000-E 665 MILLED RUMBLE STRIPS (ASPHALT 465
CONCRETE) LE
0008 1892000000-E 710 GENERIC PAVING ITEM 1,405
REPAIR 9" CONCRETE SLABS (WIT sy
H DOWELS)
0009 1892000000-E 710 GENERIC PAVING ITEM 385
REPAIR 9" CONCRETE SLABS (WIT sy
H DOWELS)
HIGH EARLY STRENGTH
0010 4589000000-N SP  GENERIC TRAFFIC CONTROL ITEM Lump Sum L.S.
TRAFFIC CONTROL
0011 4815000000-E 1205 PAINT PAVEMENT MARKING LINES 1,430
(6" LF
0012 4825000000-E 1205 PAINT PAVEMENT MARKING LINES 2,870
(12") LF
0013 4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL 3
EA
0014 4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 10
EA
0015 4960000000-N SP  GENERIC TRAFFIC CONTROL ITEM 2

ASPHALT SPEED BUMP

EA




Jun 05, 2012 3:22 pm ITEMIZED PROPOSAL FOR CONTRACT NO. DN00099 Page 2 of 2
County : Henderson

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0016 5255000000-N 1413 PORTABLE LIGHTING Lump Sum L.S.

1522/Jun05/Q7130.0/D45965100000/E16 Total Amount Of Bid For Entire Project :




HENDERSON

DNO0O0099

CONTRACTOR FEDERAL ID
ADDRESS

PHONE

AUTHORIZED AGENT TITLE
SIGNATURE DATE
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DNO00099 HENDERSON

EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

CORPORATION

The Contractor being duly sworn, solemnly swears (ornagfirthat neither he, nor any official, agent or employeechtered

into any agreement, participated in any collusion, or otlsertéken any action which is in restraint of free compethidding

in connection with this Contract, that the Contractor haseenh convicted of violatinly.C.G.S. § 133-24 within the last three
years, and that the Contractor intends to do the work wgitbmih bonafide employees or subcontractors and did not bid for the
benefit of another contractor.

By submitting this Execution of Contract, Non-Collusioniééivit and Debarment Certification, the Contractor idifyeng his
status under penalty of perjury under the laws of the UnitetsSta accordance with the Debarment Certification atthche
provided that the Debarment Certification also includeseqyired statements concerning exceptions that are applicable.

N.C.G.S 8§ 133-32 and Executive Order 24 prohibit the offer to, or acceptagcany State Employee of any gift from anyone
with a contract with the State, or from any person seekirtp business with the State. By execution of any resporthes
procurement, you attest, for your entire organization andnitployees or agents, that you are not aware that angi$ubhs
been offered, accepted, or promised by any employees obsgamization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attesi By
Secretary/Assistant Secretary President/Vice R¥eifissistant Vice President
Sdect appropriatetitle Sdlect appropriatetitle
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this

day of 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

PARTNERSHIP

The Contractor being duly sworn, solemnly swears fiomnes) that neither he, nor any official, agent orpoyee
has entered into any agreement, participated in any colluzi@therwise taken any action which is in restraint
free competitive bidding in connection with this Contydlat the Contractor has not been convicted of tiala
N.C.G.S § 133-24 within the last three years, and that the Contraatends to do the work with its own bonafide
employees or subcontractors and did not bid for the hesfefnother contractor.

By submitting this Execution of Contract, Non-Collusiaffidavit and Debarment Certification, the Contracter
certifying his status under penalty of perjury under theslafithe United States in accordance with the Debarmen
Certification attached, provided that the Debarmentif@ation also includes any required statements conegrni
exceptions that are applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or accegdry any State Employee of any gift
from anyone with a contract with the State, or framy person seeking to do business with the State.x&ygon
of any response in this procurement, you attest, for gotire organization and its employees or agents, thaanmou
not aware that any such gift has been offered, accaptpdpmised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The Contractor being duly sworn, solemnly swears fiomnes) that neither he, nor any official, agent orpoyee
has entered into any agreement, participated in any colluzi@therwise taken any action which is in restraint
free competitive bidding in connection with this Contydlat the Contractor has not been convicted of tiala
N.C.G.S § 133-24 within the last three years, and that the Contraatends to do the work with its own bonafide
employees or subcontractors and did not bid for the hesfefnother contractor.

By submitting this Execution of Contract, Non-Collusiaffidavit and Debarment Certification, the Contracter
certifying his status under penalty of perjury under theslafithe United States in accordance with the Debarmen
Certification attached, provided that the Debarmentif@ation also includes any required statements conegrni
exceptions that are applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or accegdry any State Employee of any gift
from anyone with a contract with the State, or framy person seeking to do business with the State.x&ygon
of any response in this procurement, you attest, for gotire organization and its employees or agents, thaangmou
not aware that any such gift has been offered, accaptpdpmised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Aizbd Agent
Sdect appropriatetitle

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and swn to before me this tl NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The Contractor being duly sworn, solemnly swears gffirms) that neither he, nor any official, agestt employee has entered into any
agreement, participated in any collusion, or othsewaken any action which is in restraint of fceenpetitive bidding in connection with this
Contract, that the Contractor has not been cordiofeviolatingN.C.G.S. § 133-24 within the last three years, and that the Contraicttends to
do the work with its own bonafide employees or suitiactors and did not bid for the benefit of arottontractor.

By submitting this Execution of Contract, Non-Callon Affidavit and Debarment Certification, the @ator is certifying his status under
penalty of perjury under the laws of the Unitedt&ain accordance with the Debarment Certificatittached, provided that the Debarment
Certification also includes any required statementgerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, oceptance by, any State Employee of any gift frotyoae with a contract
with the State, or from any person seeking to daifess with the State. By execution of any respanghis procurement, you attest, for your
entire organization and its employees or agent, ybu are not aware that any such gift has beéarenf, accepted, or promised by any
employees of your organization.

SIGNATURE OF CONTRACTORS

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execut8.Joint Venturers Fill in lines (1), (2), (3) and (4) and execut®n
Line (1), fill in the name of the Joint Venture Cpamy. On Line (2), fill in the name of one of tjfmént venturers and execute below in the
appropriate manner. On Line (3), print or type mtiagne of the other joint venturer and execute beiothe appropriate manner. On Line (4),
fill in the name of the third joint venturer, if plicable and execute below in the appropriate manne

@
Name of Joint Venture
@
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Cactior
Print or type Signer's name Print or type Signeaisie
If Corporation, affix Corporate Seal and
3
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Cactior
Print or type Signer's name Print or type Signeaisie
If Corporation, affix Corporate Seal and
@
Name of Contractoffor 3 Joint Venture only)
Address as Prequalified
Signature of Witness or Attest By Signature of €actor
Print or type Signer's name Print or type Signeame
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL

Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public

of County
State of

My Commission Expires:

Affidavit must be notarized for Line (3)
Subscabedsworn to before me this

day of 20

NOTARY SEAL
Affidavit must be notarized for Line (4)
Subscribed and sveohefore me this
_dayof 20

Signature of Notary Rubl
of County
State _of

My Commis&apires:
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EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The Contractor being duly sworn, solemnly swears fiomnes) that neither he, nor any official, agent orpoyee
has entered into any agreement, participated in any colluzi@therwise taken any action which is in restraint
free competitive bidding in connection with this Contydlat the Contractor has not been convicted of tiala
N.C.G.S § 133-24 within the last three years, and that the Contraatends to do the work with its own bonafide
employees or subcontractors and did not bid for the hesfefnother contractor.

By submitting this Execution of Contract, Non-Collusiaffidavit and Debarment Certification, the Contracter
certifying his status under penalty of perjury under theslafithe United States in accordance with the Debarmen
Certification attached, provided that the Debarmentif@ation also includes any required statements conegrni
exceptions that are applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or accegdny any State Employee of any gift
from anyone with a contract with the State, or framy person seeking to do business with the State.x&ygon
of any response in this procurement, you attest, for gotire organization and its employees or agents, thaanmou
not aware that any such gift has been offered, accaptpdpmised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractt

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
Subscibed and sworn to before me this NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The Contractor being duly sworn, solemnly swears (ornadfirthat neither he, nor any official, agent or employeedmered

into any agreement, participated in any collusion, or otlserteken any action which is in restraint of free conipethiidding

in connection with this Contract, that the Contractor hadeen convicted of violatiniy.C.G.S § 133-24 within the last three
years, and that the Contractor intends to do the work veitbwih bonafide employees or subcontractors and did not bid for the
benefit of another contractor.

By submitting this Execution of Contract, Non-Collusioniééivit and Debarment Certification, the Contractor idifyeng his
status under penalty of perjury under the laws of the UnitetsSta accordance with the Debarment Certification atthche
provided that the Debarment Certification also includeseqyired statements concerning exceptions that are applicable.

N.C.G.S 8§ 133-32 and Executive Order 24 prohibit the offer to, or accepthycany State Employee of any gift from anyone
with a contract with the State, or from any person seekirtp business with the State. By execution of any resporthes
procurement, you attest, for your entire organization andnitployees or agents, that you are not aware that angi$ubhs
been offered, accepted, or promised by any employees obsgamization

SIGNATURE OF CONTRACTOR
Name o Contracto

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
Stibscribed and sworn to before me this NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written mot@ the Department if at any time the
bidder learns that his certification was erroneous whesubenitted his debarment certification or
explanation filed with the Department, or has becomeneows because of changed circumstances.

The termscovered transaction, debarred, suspended, ineligible, lower tier covered transaction,
participant, person, primary covered transaction, principal, proposal, andvoluntarily excluded,

as used in this provision, have the meanings set out in theitioes and Coverage sections of the
rules implementing Executive Order 12549. A copy of the Fe&ari@s requiring this certification
and detailing the definitions and coverages may be obtained thenContract Officer of the
Department.

The prequalified bidder agrees by submitting this fotmat the will not knowingly enter into any
lower tier covered transaction with a person who is debaseshended, declared ineligible, or
voluntarily excluded from participation in NCDOT contracts egslauthorized by the Department.

For Federal Aid projects, the prequalified bidder furtheeegrthat by submitting this form he will
include the Federal-Aid Provision titlédgequired Contract Provisions Federal-Aid Construction
Contract (Form FHWA PR 1273) provided by the Department, without subsequent modification, in
all lower tier covered transactions.

The prequalified bidder may rely upon a certification of atigipant in a lower tier covered
transaction that he is not debarred, suspended, ineligiblglwntarily excluded from the covered
transaction, unless he knows that the certification is eotene The bidder may decide the method
and frequency by which he will determine the eligibilityhig subcontractors.

Nothing contained in the foregoing shall be construeddoire establishment of a system of records
in order to render in good faith the certification requirgdtlis provision. The knowledge and
information of a participant is not required to excdeat which is normally possessed by a prudent
person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Departnantemminate any contract if the bidder

knowingly enters into a lower tier covered transaction wifeeeson who is suspended, debarred,
ineligible, or voluntarily excluded from participation inghransaction, in addition to other remedies
available by the Federal Government.
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DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledgebelief, that he and his principals:

a.

Are not presently debarred, suspended, proposed for debarmeet#red ineligible, or voluntarily
excluded from covered transactions by any Federal departmagency;

Have not within a three-year period preceding this progumesah convicted of or had a civil
judgment rendered against them for commission of fraue @mminal offense in connection
with obtaining, attempting to obtain, or performing a pul{ieederal, State or local)
transaction or contract under a public transaction; wolabf Federal or State antitrust
statutes or commission of embezzlement, theft, fordmipery, falsification or destruction
of records; making false statements; or receiving simieperty;

Are not presently indicted for or otherwise criminallyawilly charged by a governmental
entity (Federal, State or local) with commission afy of the offenses enumerated in
paragraph b. of this certification; and

Have not within a three-year period preceding this proposalohador more public transactions
(Federal, State or local) terminated for cause audef

Will submit a revised Debarment Certification immedigi€his status changes and will show in his
bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is notadeda, he shall provide an explanation
with this submittal. An explanation will not neceslsaresult in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarmentificattion will result in the prequalified
bidder's bid being considered non-responsive.

D Check here if an explanation is attached to this ceatitn.
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DNO00099 HENDERSON

LISTING OF MBE & WBE SUBCONTRACTORS
Sheet of
MBE ITEM ITEM * AUGPITDENED " DOLLAR
FIRM NAME AND ADDRESS WOBrE NO. DESCRIPTION UNIT VOLI#JIIQ/:\I/:T OF
PRICE
Contract No. County Firm

This form must be completed in order for the Bid to @ considered responsive and be publicly read.
Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the

word or number zero.
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LISTING OF MBE & WBE SUBCONTRACTORS

Sheet of
* AGREED
MBE * DOLLAR
FIRM NAME AND o | TEM | \remDESCRIPTION|  YPON VOLUME OF
ADDRESS NO. UNIT
WBE SRICE ITEM

** Dollar Volume of MBE

* The Dollar Volume shown in this column Subcontractor $
shall be the Actual Price Agreed Upon bWBE Percentage of Total Contract E
the Prime Contractor and the MBE and/or Price %
WBE subcontractor, and these prices will be ** Dollar Volume of WBE
used to determine the percentage of the Subcontractor$
MBE and/or WBE participation in the WBE Percentage of Total Contract
contract. Price %

** Must have entry even if figure to be
entered is zero.

This form must be completed in order for the Bid to @ considered responsive and be publicly read.
Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the
word or number zero.

This contract is to be completed at night. Pavemeamkimgs and signal loop installation may be
completed during the day at the engineer’s discretion.
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Execution of Contract

Contract No: DNO0O099

County: HENDERSON

ACCEPTED BY THEDEPARTMENT

Proposals Engineer

Date

EXECUTION OF CONTRACT AND BONDS
APPROVED AS TO FORM:

Division Engineer

Date

Signature Sheet (Bid) - ACCEPTANCE SHEET
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HENDERSON

DNO00099
PAVEMENT SCHEDULE
Location B 25.0E 119.0C S9.5C
Existing Paved Should 2" Overlay
Proposed Paved Shoul | 8" 3 2’

SUMMARY OF SLAB REPAIR QUANTITIES

*locations are number in field

I-26 EB Weigh Station Rehab Quantities for contract

Slab No. Length Width Sq Yd
1A 28 1.5 4.7
1 30 2 6.7
2 30 35 11.7
3 30 5 16.7
4 30 7 23.3
5 30 9 30.0
6 30 11 36.7
7 30 12 40.0
8 30 12.5 41.7
9 30 13 43.3
10 30 13 43.3
11 30 14 46.7
12 30 15 50.0
13 30 17 56.7
14 30 10 33.3
15 6 10.7 7.1
16 6 10.7 7.1
17 6 10 6.7
18 29.5 9 29.5
18A 10 9 10.0
19 30 8 26.7
20 31 8 27.6
21 30 8.5 28.3
22 30 9 30.0

Slab No. Length Width Sq Yd
23 30 9.5 31.7
24 31 10 34.4
25 30 10 33.3
26 30.5 11 37.3
27 6 11.5 7.7
28 30 12 40.0
29 31 12 41.3
30 31 12 41.3
31 30 12 40.0
32 15 10 16.7
33 15 10 16.7
34 31 8 27.6
35 15 7 11.7
36 15 9 15.0
37 15 9 15.0
38 15 9 15.0
39 12 9.1 12.1
40 14.6 8.6 14.0
41 15 8.9 14.8
42 6 12 8.0
43 30 12 40.0
44 30 12 40.0
45 30 12 40.0
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