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August 8, 2012 
ADDENDUM #1 

 
To:  Plan Holders 
 
From:  Wanda H. Austin, PE 
 Proposals Engineer 
 

RE:   
Contract ID:  DN00109 
County:  Henderson 
Letting Date:  August 28, 2012 

 
The pay items for Portable Concrete Barrier and Temporary Crash Cushion have been 
removed from the bid sheet.  Also the Intermediate Contract Time for lane closures has 
been modified.  Updated Expedite Bid files are available online. 
 
Please insert this letter into the proposal and sign the verification below.  Thank you for 
your attention to this matter. 
 
 
 
I, ____________________  representing __________________________ 
 (SIGNATURE) 

 
Acknowledge receipt of Addendum #1. 
 
Enclosure: 
Revised Bid Sheet 
Revised Project Special Provision  



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 2 ITEMIZED PROPOSAL FOR CONTRACT NO. DN00109Aug 08, 2012 9:24 am

County : Henderson

ROADWAY ITEMS

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,486862 3120000000-E 20" TUBULAR TRIPLE CORRUGATED
STEEL BM GUARDRAIL

0002

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

45862 3150000000-N ADDITIONAL GUARDRAIL POSTS0003

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,486SP  3375000000-E REMOVE & STOCKPILE EXISTING
GUARDRAIL

0004

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

45862 3436000000-N GENERIC GUARDRAIL ITEM
6" COLLASPING TUBE WITH 3/4" P
LATE

0005

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19211104400000000-E WORK ZONE SIGNS (STATIONARY)0006

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

311154415000000-N FLASHING ARROW BOARD0007

DAY    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

111204422000000-N PORTABLE CHANGEABLE MESSAGE
SIGN (SHORT TERM)

0008

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2511304430000000-N DRUMS0009

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

111654480000000-N TMA0011

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1511804516000000-N SKINNY DRUM0013

STRUCTURE ITEMS

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,028425 8217000000-E REINFORCING STEEL (BRIDGE)0014

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.442 8296000000-N POLLUTION CONTROL0015

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8860000000-N GENERIC STRUCTURE ITEM
CLEANING & REPAINTING BRIDGE #
112

0016

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8860000000-N GENERIC STRUCTURE ITEM
FOAM JOINT REPLACEMENT

0017

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8860000000-N GENERIC STRUCTURE ITEM
MODULAR JOINT REPLACEMENT

0018
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County : Henderson

CF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

224SP  8882000000-E GENERIC STRUCTURE ITEM
DIAPHRAGM MODIFICATIONS

0019

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

44SP  8893000000-E GENERIC STRUCTURE ITEM
HYDRO-DEMOLITION OF BRIDGE DEC
K

0020

Total Amount Of Bid For Entire Project :0924/Aug08/Q11600.0/D100612100000/E18
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED 
DAMAGES: 
(2-20-07) 108 SP1 G14 A 
 

The Contractor shall complete the required work of installing, maintaining, and removing 
the traffic control devices for lane closures and restoring traffic to the existing traffic 
pattern.  The Contractor shall not close or narrow a lane of traffic on I-26 during the 
following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday through Sunday  
From 7:00 AM to 7:00 PM 

 
In addition, the Contractor shall not close or narrow a lane of traffic on I-26, detain 
and/or alter the traffic flow on or during holidays, holiday weekends, special events, or 
any other time when traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as 

directed by the Engineer. 
 
2. For New Year's Day, between the hours of 7:00 PM December 31st and 7:00 

AM  January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or 
Monday, then until 7:00 AM the following Tuesday. 

 
3. For Easter, between the hours of 7:00 PM Thursday and 7:00 AM Monday. 
 
4. For Memorial Day, between the hours of 7:00 PM Friday and 7:00 AM 

Tuesday. 
 
5. For Independence Day, between the hours of 7:00 PM the day before 

Independence Day and 7:00 AM the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between 
the hours of 7:00 PM the Thursday before Independence Day and 7:00 AM the 
Tuesday after Independence Day. 

 
6. For Labor Day, between the hours of 7:00 PM Friday and 7:00 AM Tuesday. 
 
7. For Thanksgiving Day, between the hours of 7:00 PM Tuesday and 7:00 AM 

Monday. 
 
8. For Christmas, between the hours of 7:00 PM the Friday before the week of 

Christmas Day and 7:00 AM the following Tuesday after the week of Christmas 
Day. 
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Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, 
Independence Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall 
schedule his work so that lane closures will not be required during these periods, unless 
otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the 
Contractor begins to install all traffic control devices for lane closures according to the 
time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor 
is required to complete the removal of all traffic control devices for lane closures 
according to the time restrictions stated above and place traffic in the existing traffic 
pattern. 
 
The liquidated damages are One Thousand Two Hundred Fifty Dollars ($ 1,250.00) 
per 15 minutes. 
 
 


