
BRIDGE # 70 OVER WHEAT CREEK ON SR 1329 (PONDER ROAD)

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

MILLER ENGINEERING COMPANY,
INC

NHM CONSTRUCTORS, LLC

MARION,  NC ASHEVILLE,  NC

SEP 23, 2015 10:08 AM POLK 2:00 PM 1 /  4 001

17BP.14.R.74 SEP 22 2015 DN00194

TIP NO 0.027 MI

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND BOX CULVERT

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 14000.00 13500.00  14460.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 4500.00 5000.00  8500.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 37500.00 44500.00  23645.00GRADING

0004 0057000000-E 226  50 CY  5.00 250.00 10.00 500.00 30.00  1500.00UNDERCUT EXCAVATION

0005 0195000000-E 265  50 CY  12.00 600.00 33.00 1650.00 64.00  3200.00SELECT GRANULAR MATERIAL

0006 0196000000-E 270  50 SY  3.00 150.00 2.70 135.00 15.00  750.00GEOTEXTILE SOIL STABILIZATION

0007 1121000000-E 520  58 TON 40.00 2320.00 26.50 1537.00 40.50  2349.00AGGREGATE BASE COURSE

0008 1220000000-E 545  50 TON 40.00 2000.00 25.00 1250.00 43.00  2150.00INCIDENTAL STONE BASE

0009 1489000000-E 610  480 TON 78.00 37440.00 91.00 43680.00 78.00  37440.00ASP CONC BASE CRS B25.0B

0010 1519000000-E 610  60 TON 115.00 6900.00 91.00 5460.00 115.00  6900.00ASP CONC SURF CRS S9.5B

0011 1575000000-E 620  25 TON 490.00 12250.00 650.00 16250.00 490.00  12250.00ASP FOR PLANT MIX

0012 3030000000-E 862  150 LF  34.30 5145.00 34.30 5145.00 34.30  5145.00STL BM GUARDRAIL

0013 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0014 3165000000-N SP   4 EA  2235.00 8940.00 2235.00 8940.00 2235.00  8940.00GR ANCHOR TYPE **********
(350 TL-2)

0015 3628000000-E 876  134 TON 55.00 7370.00 37.00 4958.00 62.00  8308.00RIP RAP, CLASS I

0016 3656000000-E 876  55 SY  3.00 165.00 2.90 159.50 13.00  715.00GEOTEXTILE FOR DRAINGE

0017 4400000000-E 1110 22.75 SF  8.90 202.48 40.00 910.00 8.90  202.48WORK ZONE SIGNS (STAT)

0018 4410000000-E 1110  94 SF  5.90 554.60 16.50 1551.00 5.90  554.60WORK ZONE SIGNS (BARR)

0019 4445000000-E 1145  64 LF  30.00 1920.00 22.00 1408.00 18.00  1152.00BARRICADES (TYPE III)

0020 4810000000-E 1205  1,200 LF  2.50 3000.00 4.92 5904.00 0.40  480.00PAINT PVMT MARKINGS 4"

0021 6000000000-E 1605  295 LF  4.00 1180.00 2.15 634.25 4.00  1180.00TEMPORARY SILT FENCE

0022 6009000000-E 1610  40 TON 35.00 1400.00 33.00 1320.00 57.00  2280.00EROS CONTRL STONE CL B

0023 6012000000-E 1610  50 TON 30.00 1500.00 32.00 1600.00 45.00  2250.00SEDIMENT CONTROL STONE

0024 6015000000-E 1615  1 ACR 2000.00 2000.00 1000.00 1000.00 1000.00  1000.00TEMPORARY MULCHING

0025 6018000000-E 1620  50 LB  5.00 250.00 7.00 350.00 7.00  350.00SEED FOR TEMP SEEDING

0026 6021000000-E 1620 0.25 TON 750.00 187.50 2000.00 500.00 2000.00  500.00FERT FOR TEMP SEEDING

0027 6030000000-E 1630  60 CY  5.00 300.00 6.00 360.00 18.00  1080.00SILT EXCAVATION

0028 6036000000-E 1631  2,500 SY  0.50 1250.00 1.95 4875.00 1.95  4875.00MATTING FOR EROS CONTROL

0029 6042000000-E 1632  25 LF  10.00 250.00 3.75 93.75 10.00  250.001/4" HARDWARE CLOTH

0030 6070000000-N 1639  1 EA  500.00 500.00 1000.00 1000.00 1200.00  1200.00SPECIAL STILLING BASINS

0031 6084000000-E 1660  1 ACR 4000.00 4000.00 1900.00 1900.00 1900.00  1900.00SEEDING AND MULCHING

0032 6090000000-E 1661  50 LB  5.00 250.00 8.00 400.00 8.00  400.00SEED FOR REPAIR SEEDING

0033 6093000000-E 1661 0.25 TON 750.00 187.50 2500.00 625.00 2500.00  625.00FERT FOR REPAIR SEEDING

0034 6096000000-E 1662  50 LB  5.00 250.00 5.00 250.00 5.00  250.00SEED FOR SUPP SEEDING

0035 6108000000-E 1665 0.75 TON 750.00 562.50 1800.00 1350.00 1800.00  1350.00FERTILIZER TOPDRESSING

0036 6111000000-E SP   150 LF  20.00 3000.00 50.00 7500.00 41.00  6150.00IMPERVIOUS DIKE

0037 6117000000-N SP   7 EA  100.00 700.00 300.00 2100.00 250.00  1750.00RESPONSE FOR EROS CONTROL



BRIDGE # 70 OVER WHEAT CREEK ON SR 1329 (PONDER ROAD)

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

MILLER ENGINEERING COMPANY,
INC

NHM CONSTRUCTORS, LLC

MARION,  NC ASHEVILLE,  NC

SEP 23, 2015 10:08 AM POLK 2:00 PM 2 /  4 001

17BP.14.R.74 SEP 22 2015 DN00194

TIP NO 0.027 MI

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND BOX CULVERT

CULVERT ITEMS

0038 8035000000-N 402 Lump Sum 10000.00 7500.00  24000.00REMV EXIST STR **********
(Sta. 13+06)

0039 8126000000-N 414 Lump Sum 15000.00 12000.00  3700.00CULV EXCAV @ ************
(Sta. 13+06)

0040 8133000000-E 414  60 TON 50.00 3000.00 52.00 3120.00 50.00  3000.00FND CONDIT MAT, BOX CULV

0041 8063000000-N SP  Lump Sum    PC RCBC @ STA **********
(Sta. 13+06)

0042 8196000000-E 420 93.6 CY  700.00 65520.00 625.00 58500.00 780.00  73008.00CLASS A CONCRETE (CULV)

0043 8245000000-E 425  12,977 LB  1.15 14923.55 1.25 16221.25 1.50  19465.50REINF STEEL (CULVERT)

 

    TOTAL 271473.13 TOTAL 285691.75 TOTAL  289259.58CONTRACT TOTAL

 

    SUB-TOTAL 163029.58 SUB-TOTAL 188350.50 SUB-TOTAL  166086.08ROADWAY ITEMS

    SUB-TOTAL 108443.55 SUB-TOTAL 97341.25 SUB-TOTAL  123173.50CULVERT ITEMS



BRIDGE # 70 OVER WHEAT CREEK ON SR 1329 (PONDER ROAD)

MOUNTAIN CREEK CONTRACTORS
INC

NORTH CHARLESTON,  SC

DANE CONSTRUCTION, INC. THUNDER DISASTER SERVICES,
INC.

MOORESVILLE,  NC WAYNESVILLE,  NC

SEP 23, 2015 10:08 AM POLK 2:00 PM 3 /  4 001

17BP.14.R.74 SEP 22 2015 DN00194

TIP NO 0.027 MI

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND BOX CULVERT

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 16000.00 16535.00  20000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 3500.00  10000.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 56777.00 72000.00  60000.00GRADING

0004 0057000000-E 226  50 CY  15.00 750.00 20.00 1000.00 15.00  750.00UNDERCUT EXCAVATION

0005 0195000000-E 265  50 CY  35.00 1750.00 40.00 2000.00 40.00  2000.00SELECT GRANULAR MATERIAL

0006 0196000000-E 270  50 SY  3.00 150.00 2.00 100.00 3.50  175.00GEOTEXTILE SOIL STABILIZATION

0007 1121000000-E 520  58 TON 28.00 1624.00 35.00 2030.00 32.00  1856.00AGGREGATE BASE COURSE

0008 1220000000-E 545  50 TON 28.00 1400.00 25.00 1250.00 32.00  1600.00INCIDENTAL STONE BASE

0009 1489000000-E 610  480 TON 78.00 37440.00 91.00 43680.00 200.00  96000.00ASP CONC BASE CRS B25.0B

0010 1519000000-E 610  60 TON 115.00 6900.00 91.00 5460.00 230.00  13800.00ASP CONC SURF CRS S9.5B

0011 1575000000-E 620  25 TON 490.00 12250.00 650.00 16250.00 800.00  20000.00ASP FOR PLANT MIX

0012 3030000000-E 862  150 LF  34.30 5145.00 34.30 5145.00 40.00  6000.00STL BM GUARDRAIL

0013 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 12.50  62.50ADDIT GUARDRAIL POSTS

0014 3165000000-N SP   4 EA  2235.00 8940.00 2235.00 8940.00 2500.00  10000.00GR ANCHOR TYPE **********
(350 TL-2)

0015 3628000000-E 876  134 TON 37.00 4958.00 32.00 4288.00 60.00  8040.00RIP RAP, CLASS I

0016 3656000000-E 876  55 SY  5.00 275.00 2.00 110.00 3.50  192.50GEOTEXTILE FOR DRAINGE

0017 4400000000-E 1110 22.75 SF  8.90 202.48 5.18 117.85 13.50  307.13WORK ZONE SIGNS (STAT)

0018 4410000000-E 1110  94 SF  5.90 554.60 5.18 486.92 16.50  1551.00WORK ZONE SIGNS (BARR)

0019 4445000000-E 1145  64 LF  18.00 1152.00 29.00 1856.00 30.00  1920.00BARRICADES (TYPE III)

0020 4810000000-E 1205  1,200 LF  2.10 2520.00 0.40 480.00 2.00  2400.00PAINT PVMT MARKINGS 4"

0021 6000000000-E 1605  295 LF  4.00 1180.00 3.00 885.00 4.00  1180.00TEMPORARY SILT FENCE

0022 6009000000-E 1610  40 TON 33.00 1320.00 28.00 1120.00 60.00  2400.00EROS CONTRL STONE CL B

0023 6012000000-E 1610  50 TON 30.00 1500.00 26.00 1300.00 60.00  3000.00SEDIMENT CONTROL STONE

0024 6015000000-E 1615  1 ACR 1000.00 1000.00 1000.00 1000.00 1500.00  1500.00TEMPORARY MULCHING

0025 6018000000-E 1620  50 LB  7.00 350.00 7.00 350.00 10.00  500.00SEED FOR TEMP SEEDING

0026 6021000000-E 1620 0.25 TON 2000.00 500.00 2000.00 500.00 1200.00  300.00FERT FOR TEMP SEEDING

0027 6030000000-E 1630  60 CY  3.50 210.00 10.00 600.00 15.00  900.00SILT EXCAVATION

0028 6036000000-E 1631  2,500 SY  1.95 4875.00 1.95 4875.00 3.50  8750.00MATTING FOR EROS CONTROL

0029 6042000000-E 1632  25 LF  5.00 125.00 6.50 162.50 7.00  175.001/4" HARDWARE CLOTH

0030 6070000000-N 1639  1 EA  350.00 350.00 425.00 425.00 1500.00  1500.00SPECIAL STILLING BASINS

0031 6084000000-E 1660  1 ACR 1900.00 1900.00 1900.00 1900.00 2800.00  2800.00SEEDING AND MULCHING

0032 6090000000-E 1661  50 LB  8.00 400.00 8.00 400.00 10.00  500.00SEED FOR REPAIR SEEDING

0033 6093000000-E 1661 0.25 TON 2500.00 625.00 2500.00 625.00 1200.00  300.00FERT FOR REPAIR SEEDING

0034 6096000000-E 1662  50 LB  5.00 250.00 8.00 400.00 10.00  500.00SEED FOR SUPP SEEDING

0035 6108000000-E 1665 0.75 TON 1800.00 1350.00 1800.00 1350.00 1200.00  900.00FERTILIZER TOPDRESSING

0036 6111000000-E SP   150 LF  25.00 3750.00 20.00 3000.00 90.00  13500.00IMPERVIOUS DIKE

0037 6117000000-N SP   7 EA  250.00 1750.00 50.00 350.00 200.00  1400.00RESPONSE FOR EROS CONTROL



BRIDGE # 70 OVER WHEAT CREEK ON SR 1329 (PONDER ROAD)

MOUNTAIN CREEK CONTRACTORS
INC

NORTH CHARLESTON,  SC

DANE CONSTRUCTION, INC. THUNDER DISASTER SERVICES,
INC.

MOORESVILLE,  NC WAYNESVILLE,  NC

SEP 23, 2015 10:08 AM POLK 2:00 PM 4 /  4 001

17BP.14.R.74 SEP 22 2015 DN00194

TIP NO 0.027 MI

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND BOX CULVERT

CULVERT ITEMS

0038 8035000000-N 402 Lump Sum 15000.00 16000.00  10000.00REMV EXIST STR **********
(Sta. 13+06)

0039 8126000000-N 414 Lump Sum 31000.00 23035.00  40000.00CULV EXCAV @ ************
(Sta. 13+06)

0040 8133000000-E 414  60 TON 50.00 3000.00 45.00 2700.00 60.00  3600.00FND CONDIT MAT, BOX CULV

0041 8063000000-N SP  Lump Sum    117594.00PC RCBC @ STA **********
(Sta. 13+06)

0042 8196000000-E 420 93.6 CY  750.00 70200.00 730.00 68328.00  CLASS A CONCRETE (CULV)

0043 8245000000-E 425  12,977 LB  1.00 12977.00 1.25 16221.25  REINF STEEL (CULVERT)

 

    TOTAL 322455.08 TOTAL 330810.52 TOTAL  467953.13CONTRACT TOTAL

 

    SUB-TOTAL 190278.08 SUB-TOTAL 204526.27 SUB-TOTAL  296759.13ROADWAY ITEMS

    SUB-TOTAL 132177.00 SUB-TOTAL 126284.25 SUB-TOTAL  171194.00CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  271473.13   APPLE TUCK & ASSOCIATES, INC.

     2  285691.75   MILLER ENGINEERING COMPANY, INC

     3  289259.58   NHM CONSTRUCTORS, LLC

     4  322455.08   MOUNTAIN CREEK CONTRACTORS INC

     5  330810.52   DANE CONSTRUCTION, INC.

     6  467953.13   THUNDER DISASTER SERVICES, INC.


