SEP 24 2013 DN00160
5.110 MI

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNAGE, STRUCTURE
BRIDGE #165 OVER CHAMBERS BRANCH ON SR 1513 THICKETY ROAD

| | | | | | | WATSON CONTRACTING, INC. FRANKLIN, NC | | NHM CONSTRUCTORS, LLC ASHEVILLE, NC | |
|---|---|---|---|---|---|---|---|---|---|
| | | | **ROADWAY ITEMS** | | | | | | |
| 0001 | 0000100000-N | 800 | MOBILIZATION | Lump Sum | | | 25000.00 | | 24400.00 |
| 0002 | 0000400000-N | 801 | CONSTRUCTION SURVEYING | Lump Sum | | | 15000.00 | | 11078.00 |
| 0003 | 0008000000-E | 200 | SUPP CLEARING & GRUBBING | 1 | ACR | 1.00 | 1.00 | 960.00 | 960.00 |
| 0004 | 0036000000-E | 225 | UNDERCUT EXCAVATION | 50 | CY | 20.00 | 1000.00 | 29.00 | 1450.00 |
| 0005 | 0043000000-N | 226 | GRADING | Lump Sum | | | 90000.00 | | 76452.00 |
| 0006 | 0134000000-E | 240 | DRAINAGE DITCH EXCAVATION | 15 | CY | 25.00 | 375.00 | 45.00 | 675.00 |
| 0007 | 0195000000-E | 265 | SELECT GRANULAR MATERIAL | 50 | CY | 35.00 | 1750.00 | 50.00 | 2500.00 |
| 0008 | 0196000000-E | 270 | GEOTEXTILE SOIL STABILIZATION | 50 | SY | 3.00 | 150.00 | 4.00 | 200.00 |
| 0009 | 0318000000-E | 300 | FND CONDIT MATL MINOR STRS | 10 | TON | 28.00 | 280.00 | 45.00 | 450.00 |
| 0010 | 0320000000-E | 300 | FND CONDIT GEOTEXTILE | 30 | SY | 3.00 | 90.00 | 4.00 | 120.00 |
| 0011 | 0448200000-E | 310 | 15" RCP CULV CLASS IV | 32 | LF | 60.00 | 1920.00 | 65.00 | 2080.00 |
| 0012 | 0582000000-E | 310 | 15" CS PIPE CULV 0.064" | 32 | LF | 45.00 | 1440.00 | 60.00 | 1920.00 |
| 0013 | 0995000000-E | 340 | PIPE REMOVAL | 37 | LF | 10.00 | 370.00 | 10.00 | 370.00 |
| 0014 | 1099700000-E | 505 | CLASS IV SUBGRD STABILIZATION | 50 | TON | 35.00 | 1750.00 | 35.00 | 1750.00 |
| 0015 | 1220000000-E | 545 | INCIDENTAL STONE BASE | 50 | TON | 30.00 | 1500.00 | 35.00 | 1750.00 |
| 0016 | 1489000000-E | 610 | ASP CONC BASE CRS B25.0B | 400 | TON | 83.00 | 33200.00 | 104.00 | 41600.00 |
| 0017 | 1519000000-E | 610 | ASP CONC SURF CRS S9.5B | 230 | TON | 87.00 | 20010.00 | 109.00 | 25070.00 |
| 0018 | 1575000000-E | 620 | ASP FOR PLANT MIX | 35 | TON | 700.00 | 24500.00 | 896.00 | 31360.00 |
| 0019 | 2286000000-N | 840 | MASNRY DRAINAGE STRUCT | 2 | EA | 1200.00 | 2400.00 | 1020.00 | 2040.00 |
| 0020 | 2367000000-N | 840 | FRAME W/2GRTS 840.29 STD | 2 | EA | 850.00 | 1700.00 | 638.00 | 1276.00 |
| 0021 | 2556000000-E | 846 | SHOULDER BERM GUTTER | 45 | LF | 40.00 | 1800.00 | 65.00 | 2925.00 |
| 0022 | 2577000000-E | 846 | CONC EXPRESSWAY GUTTER | 125 | LF | 45.00 | 5625.00 | 68.00 | 8500.00 |
| 0023 | 3030000000-E | 862 | STL BM GUARDRAIL | 187.5 | LF | 18.00 | 3375.00 | 43.00 | 8062.50 |
| 0024 | 3045000000-E | 862 | SBGR SHOP CURVED | 12.5 | LF | 20.00 | 250.00 | 31.00 | 387.50 |
| 0025 | 3165000000-N | SP | GR ANCHOR TYPE ********** (350 TL-2) | 3 | EA | 2150.00 | 6450.00 | 2304.00 | 6912.00 |
| 0026 | 3195000000-N | 862 | GR ANCHOR TYPE AT-1 | 1 | EA | 600.00 | 600.00 | 768.00 | 768.00 |
| 0027 | 3569000000-E | 867 | BARBED WIRE FENCE RESET | 275 | LF | 6.00 | 1650.00 | 10.00 | 2750.00 |
| 0028 | 3628000000-E | 876 | RIP RAP, CLASS I | 60 | TON | 50.00 | 3000.00 | 50.00 | 3000.00 |
| 0029 | 3649000000-E | 876 | RIP RAP, CLASS B | 15 | TON | 40.00 | 600.00 | 48.00 | 720.00 |
| 0030 | 3656000000-E | 876 | GEOTEXTILE FOR DRAINGE | 80 | SY | 3.00 | 240.00 | 4.00 | 320.00 |
| 0031 | 4400000000-E | 1110 | WORK ZONE SIGNS (STAT) | 176 | SF | 8.00 | 1408.00 | 6.00 | 1056.00 |
| 0032 | 4410000000-E | 1110 | WORK ZONE SIGNS (BARR) | 28 | SF | 8.00 | 224.00 | 8.00 | 224.00 |
| 0033 | 4430000000-N | 1130 | DRUMS | 45 | EA | 50.00 | 2250.00 | 41.00 | 1845.00 |
| 0034 | 4445000000-E | 1145 | BARRICADES (TYPE III) | 16 | LF | 20.00 | 320.00 | 23.00 | 368.00 |
| 0035 | 4450000000-N | 1150 | FLAGGER | 64 | HR | 25.00 | 1600.00 | 32.00 | 2048.00 |
| 0036 | 4465000000-N | 1160 | TEMPORARY CRASH CUSHIONS | 2 | EA | 4500.00 | 9000.00 | 3106.00 | 6212.00 |
| 0037 | 4485000000-E | 1170 | PORT CONC BARRIER | 335 | LF | 19.00 | 6365.00 | 28.00 | 9380.00 |
| 0038 | 4490000000-E | 1170 | PORT CONC BARRIER(ANCHRD) | 20 | LF | 42.00 | 840.00 | 55.00 | 1100.00 |
| 0039 | 4810000000-E | 1205 | PAINT PVMT MARKINGS 4" | 6,320 | LF | 0.50 | 3160.00 | 1.00 | 6320.00 |
| 0040 | 4835000000-E | 1205 | PAINT PVT MKG LINES 24" | 24 | LF | 2.00 | 48.00 | 12.00 | 288.00 |

SEP 24 2013 DN00160
5.110 MI

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNAGE, STRUCTURE
BRIDGE #165 OVER CHAMBERS BRANCH ON SR 1513 THICKETY ROAD

| | | | | | | WATSON CONTRACTING, INC. FRANKLIN, NC | | NHM CONSTRUCTORS, LLC ASHEVILLE, NC | |
|---|---|---|---|---|---|---|---|---|---|
| 0041 | 4850000000-E | 1205 | LINE REMOVAL 4" WIDE | 1,100 | LF | 2.00 | 2200.00 | 1.00 | 1100.00 |
| 0042 | 4870000000-E | 1205 | LINE REMOVAL 24" WIDE | 24 | LF | 5.00 | 120.00 | 8.00 | 192.00 |
| 0043 | 6000000000-E | 1605 | TEMPORARY SILT FENCE | 430 | LF | 2.50 | 1075.00 | 4.00 | 1720.00 |
| 0044 | 6009000000-E | 1610 | EROS CONTRL STONE CL B | 30 | TON | 45.00 | 1350.00 | 45.00 | 1350.00 |
| 0045 | 6012000000-E | 1610 | SEDIMENT CONTROL STONE | 40 | TON | 35.00 | 1400.00 | 49.00 | 1960.00 |
| 0046 | 6015000000-E | 1615 | TEMPORARY MULCHING | 1 | ACR | 850.00 | 850.00 | 1100.00 | 1100.00 |
| 0047 | 6018000000-E | 1620 | SEED FOR TEMP SEEDING | 50 | LB | 3.00 | 150.00 | 2.00 | 100.00 |
| 0048 | 6021000000-E | 1620 | FERT FOR TEMP SEEDING | 0.25 | TON | 1500.00 | 375.00 | 850.00 | 212.50 |
| 0049 | 6024000000-E | 1622 | TEMPORARY SLOPE DRAINS | 200 | LF | 18.00 | 3600.00 | 5.00 | 1000.00 |
| 0050 | 6029000000-E | SP | SAFETY FENCE | 100 | LF | 2.00 | 200.00 | 4.00 | 400.00 |
| 0051 | 6036000000-E | 1631 | MATTING FOR EROS CONTROL | 5,000 | SY | 1.35 | 6750.00 | 2.00 | 10000.00 |
| 0052 | 6042000000-E | 1632 | 1/4" HARDWARE CLOTH | 115 | LF | 5.00 | 575.00 | 7.00 | 805.00 |
| 0053 | 6070000000-N | 1639 | SPECIAL STILLING BASINS | 1 | EA | 850.00 | 850.00 | 624.00 | 624.00 |
| 0054 | 6071010000-E | SP | WATTLE | 105 | LF | 10.00 | 1050.00 | 6.00 | 630.00 |
| 0055 | 6071020000-E | SP | POLYACRYLAMIDE (PAM) | 15 | LB | 40.00 | 600.00 | 18.00 | 270.00 |
| 0056 | 6084000000-E | 1660 | SEEDING AND MULCHING | 2.1 | ACR | 2000.00 | 4200.00 | 1750.00 | 3675.00 |
| 0057 | 6090000000-E | 1661 | SEED FOR REPAIR SEEDING | 50 | LB | 5.00 | 250.00 | 2.00 | 100.00 |
| 0058 | 6093000000-E | 1661 | FERT FOR REPAIR SEEDING | 0.25 | TON | 1500.00 | 375.00 | 750.00 | 187.50 |
| 0059 | 6096000000-E | 1662 | SEED FOR SUPP SEEDING | 50 | LB | 5.00 | 250.00 | 2.00 | 100.00 |
| 0060 | 6108000000-E | 1665 | FERTILIZER TOPDRESSING | 1 | TON | 1500.00 | 1500.00 | 750.00 | 750.00 |
| 0061 | 6111000000-E | SP | IMPERVIOUS DIKE | 260 | LF | 50.00 | 13000.00 | 40.00 | 10400.00 |
| 0062 | 6117000000-N | SP | RESPONSE FOR EROS CONTROL | 9 | EA | 50.00 | 450.00 | 115.00 | 1035.00 |
| 0063 | 7980000000-N | SP | GENERIC SIGNAL ITEM (EA) (PORTABLE TRAFFIC SIGNAL SYSTEM PRE-TIMED) | 1 | EA | 25000.00 | 25000.00 | 26887.00 | 26887.00 |
| | | | **CULVERT ITEMS** | | | | | | |
| 0064 | 8035000000-N | 402 | REMV EXIST STR ********** (13+22) | Lump Sum | | | 7000.00 | | 8500.00 |
| 0065 | 8126000000-N | 414 | CULV EXCAV @ ********** (13+22) | Lump Sum | | | 30000.00 | | 18500.00 |
| 0066 | 8133000000-E | 414 | FND CONDIT MAT, BOX CULV | 69 | TON | 50.00 | 3450.00 | 49.00 | 3381.00 |
| 0067 | 8196000000-E | 420 | CLASS A CONCRETE (CULV) | 93.8 | CY | 700.00 | 65660.00 | 792.00 | 74289.60 |
| 0068 | 8245000000-E | 425 | REINF STEEL (CULVERT) | 25,590 | LB | 1.25 | 31987.50 | 1.00 | 25590.00 |
| 0069 | 8594000000-E | 876 | RIP RAP B | 40.3 | TON | 200.00 | 8060.00 | 54.00 | 2176.20 |
| | | | CONTRACT TOTAL | | | TOTAL | 483568.50 | TOTAL | 487721.80 |
| | | | ROADWAY ITEMS | | | SUB-TOTAL | 337411.00 | SUB-TOTAL | 355285.00 |
| | | | CULVERT ITEMS | | | SUB-TOTAL | 146157.50 | SUB-TOTAL | 132436.80 |

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNAGE, STRUCTURE
BRIDGE #165 OVER CHAMBERS BRANCH ON SR 1513 THICKETY ROAD

| | | | | | | BUCKEYE BRIDGE, LLC CANTON, NC | | MOUNTAIN CREEK CONTRACTORS INC CATAWBA, NC | |
|---|---|---|---|---|---|---|---|---|---|
| | | | **ROADWAY ITEMS** | | | | | | |
| 0001 | 0000100000-N | 800 | MOBILIZATION | Lump Sum | | | 25000.00 | | 25000.00 |
| 0002 | 0000400000-N | 801 | CONSTRUCTION SURVEYING | Lump Sum | | | 7000.00 | | 10000.00 |
| 0003 | 0008000000-E | 200 | SUPP CLEARING & GRUBBING | 1 | ACR | 100.00 | 100.00 | 3000.00 | 3000.00 |
| 0004 | 0036000000-E | 225 | UNDERCUT EXCAVATION | 50 | CY | 20.00 | 1000.00 | 18.00 | 900.00 |
| 0005 | 0043000000-N | 226 | GRADING | Lump Sum | | | 35000.00 | | 110000.00 |
| 0006 | 0134000000-E | 240 | DRAINAGE DITCH EXCAVATION | 15 | CY | 20.00 | 300.00 | 30.00 | 450.00 |
| 0007 | 0195000000-E | 265 | SELECT GRANULAR MATERIAL | 50 | CY | 35.00 | 1750.00 | 60.00 | 3000.00 |
| 0008 | 0196000000-E | 270 | GEOTEXTILE SOIL STABILIZATION | 50 | SY | 4.00 | 200.00 | 4.10 | 205.00 |
| 0009 | 0318000000-E | 300 | FND CONDIT MATL MINOR STRS | 10 | TON | 40.00 | 400.00 | 43.00 | 430.00 |
| 0010 | 0320000000-E | 300 | FND CONDIT GEOTEXTILE | 30 | SY | 4.00 | 120.00 | 4.05 | 121.50 |
| 0011 | 0448200000-E | 310 | 15" RCP CULV CLASS IV | 32 | LF | 50.00 | 1600.00 | 75.00 | 2400.00 |
| 0012 | 0582000000-E | 310 | 15" CS PIPE CULV 0.064" | 32 | LF | 50.00 | 1600.00 | 75.00 | 2400.00 |
| 0013 | 0995000000-E | 340 | PIPE REMOVAL | 37 | LF | 10.00 | 370.00 | 15.00 | 555.00 |
| 0014 | 1099700000-E | 505 | CLASS IV SUBGRD STABILIZATION | 50 | TON | 40.00 | 2000.00 | 30.00 | 1500.00 |
| 0015 | 1220000000-E | 545 | INCIDENTAL STONE BASE | 50 | TON | 30.00 | 1500.00 | 35.00 | 1750.00 |
| 0016 | 1489000000-E | 610 | ASP CONC BASE CRS B25.0B | 400 | TON | 73.00 | 29200.00 | 73.00 | 29200.00 |
| 0017 | 1519000000-E | 610 | ASP CONC SURF CRS S9.5B | 230 | TON | 77.00 | 17710.00 | 77.00 | 17710.00 |
| 0018 | 1575000000-E | 620 | ASP FOR PLANT MIX | 35 | TON | 700.00 | 24500.00 | 689.00 | 24115.00 |
| 0019 | 2286000000-N | 840 | MASNRY DRAINAGE STRUCT | 2 | EA | 1400.00 | 2800.00 | 1600.00 | 3200.00 |
| 0020 | 2367000000-N | 840 | FRAME W/2GRTS 840.29 STD | 2 | EA | 500.00 | 1000.00 | 535.00 | 1070.00 |
| 0021 | 2556000000-E | 846 | SHOULDER BERM GUTTER | 45 | LF | 70.00 | 3150.00 | 55.00 | 2475.00 |
| 0022 | 2577000000-E | 846 | CONC EXPRESSWAY GUTTER | 125 | LF | 70.00 | 8750.00 | 45.00 | 5625.00 |
| 0023 | 3030000000-E | 862 | STL BM GUARDRAIL | 187.5 | LF | 33.50 | 6281.25 | 33.50 | 6281.25 |
| 0024 | 3045000000-E | 862 | SBGR SHOP CURVED | 12.5 | LF | 24.00 | 300.00 | 24.00 | 300.00 |
| 0025 | 3165000000-N | SP | GR ANCHOR TYPE ********** (350 TL-2) | 3 | EA | 1800.00 | 5400.00 | 1800.00 | 5400.00 |
| 0026 | 3195000000-N | 862 | GR ANCHOR TYPE AT-1 | 1 | EA | 600.00 | 600.00 | 600.00 | 600.00 |
| 0027 | 3569000000-E | 867 | BARBED WIRE FENCE RESET | 275 | LF | 8.25 | 2268.75 | 8.25 | 2268.75 |
| 0028 | 3628000000-E | 876 | RIP RAP, CLASS I | 60 | TON | 50.00 | 3000.00 | 60.00 | 3600.00 |
| 0029 | 3649000000-E | 876 | RIP RAP, CLASS B | 15 | TON | 50.00 | 750.00 | 55.00 | 825.00 |
| 0030 | 3656000000-E | 876 | GEOTEXTILE FOR DRAINGE | 80 | SY | 3.00 | 240.00 | 3.00 | 240.00 |
| 0031 | 4400000000-E | 1110 | WORK ZONE SIGNS (STAT) | 176 | SF | 6.00 | 1056.00 | 4.88 | 858.88 |
| 0032 | 4410000000-E | 1110 | WORK ZONE SIGNS (BARR) | 28 | SF | 6.00 | 168.00 | 6.25 | 175.00 |
| 0033 | 4430000000-N | 1130 | DRUMS | 45 | EA | 45.00 | 2025.00 | 42.00 | 1890.00 |
| 0034 | 4445000000-E | 1145 | BARRICADES (TYPE III) | 16 | LF | 25.00 | 400.00 | 18.00 | 288.00 |
| 0035 | 4450000000-N | 1150 | FLAGGER | 64 | HR | 20.00 | 1280.00 | 20.00 | 1280.00 |
| 0036 | 4465000000-N | 1160 | TEMPORARY CRASH CUSHIONS | 2 | EA | 2000.00 | 4000.00 | 3900.00 | 7800.00 |
| 0037 | 4485000000-E | 1170 | PORT CONC BARRIER | 335 | LF | 30.00 | 10050.00 | 18.50 | 6197.50 |
| 0038 | 4490000000-E | 1170 | PORT CONC BARRIER(ANCHRD) | 20 | LF | 50.00 | 1000.00 | 40.00 | 800.00 |
| 0039 | 4810000000-E | 1205 | PAINT PVMT MARKINGS 4" | 6,320 | LF | 0.45 | 2844.00 | 1.13 | 7141.60 |
| 0040 | 4835000000-E | 1205 | PAINT PVT MKG LINES 24" | 24 | LF | 5.50 | 132.00 | 10.00 | 240.00 |

SEP 24 2013 DN00160
5.110 MI

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNAGE, STRUCTURE
BRIDGE #165 OVER CHAMBERS BRANCH ON SR 1513 THICKETY ROAD

| | | | | | | BUCKEYE BRIDGE, LLC CANTON, NC | | MOUNTAIN CREEK CONTRACTORS INC CATAWBA, NC | |
|---|---|---|---|---|---|---|---|---|---|
| 0041 | 4850000000-E | 1205 | LINE REMOVAL 4" WIDE | 1,100 LF | 0.75 | 825.00 | 2.00 | 2200.00 |
| 0042 | 4870000000-E | 1205 | LINE REMOVAL 24" WIDE | 24 LF | 5.75 | 138.00 | 15.00 | 360.00 |
| 0043 | 6000000000-E | 1605 | TEMPORARY SILT FENCE | 430 LF | 3.00 | 1290.00 | 3.00 | 1290.00 |
| 0044 | 6009000000-E | 1610 | EROS CONTRL STONE CL B | 30 TON | 40.00 | 1200.00 | 55.00 | 1650.00 |
| 0045 | 6012000000-E | 1610 | SEDIMENT CONTROL STONE | 40 TON | 40.00 | 1600.00 | 43.00 | 1720.00 |
| 0046 | 6015000000-E | 1615 | TEMPORARY MULCHING | 1 ACR | 1000.00 | 1000.00 | 1000.00 | 1000.00 |
| 0047 | 6018000000-E | 1620 | SEED FOR TEMP SEEDING | 50 LB | 2.00 | 100.00 | 2.00 | 100.00 |
| 0048 | 6021000000-E | 1620 | FERT FOR TEMP SEEDING | 0.25 TON | 700.00 | 175.00 | 700.00 | 175.00 |
| 0049 | 6024000000-E | 1622 | TEMPORARY SLOPE DRAINS | 200 LF | 14.00 | 2800.00 | 11.00 | 2200.00 |
| 0050 | 6029000000-E | SP | SAFETY FENCE | 100 LF | 3.50 | 350.00 | 3.50 | 350.00 |
| 0051 | 6036000000-E | 1631 | MATTING FOR EROS CONTROL | 5,000 SY | 1.80 | 9000.00 | 1.80 | 9000.00 |
| 0052 | 6042000000-E | 1632 | 1/4" HARDWARE CLOTH | 115 LF | 6.00 | 690.00 | 6.00 | 690.00 |
| 0053 | 6070000000-N | 1639 | SPECIAL STILLING BASINS | 1 EA | 750.00 | 750.00 | 350.00 | 350.00 |
| 0054 | 6071010000-E | SP | WATTLE | 105 LF | 5.00 | 525.00 | 5.00 | 525.00 |
| 0055 | 6071020000-E | SP | POLYACRYLAMIDE (PAM) | 15 LB | 16.00 | 240.00 | 16.00 | 240.00 |
| 0056 | 6084000000-E | 1660 | SEEDING AND MULCHING | 2.1 ACR | 1600.00 | 3360.00 | 1600.00 | 3360.00 |
| 0057 | 6090000000-E | 1661 | SEED FOR REPAIR SEEDING | 50 LB | 2.00 | 100.00 | 2.00 | 100.00 |
| 0058 | 6093000000-E | 1661 | FERT FOR REPAIR SEEDING | 0.25 TON | 700.00 | 175.00 | 700.00 | 175.00 |
| 0059 | 6096000000-E | 1662 | SEED FOR SUPP SEEDING | 50 LB | 2.00 | 100.00 | 2.00 | 100.00 |
| 0060 | 6108000000-E | 1665 | FERTILIZER TOPDRESSING | 1 TON | 700.00 | 700.00 | 700.00 | 700.00 |
| 0061 | 6111000000-E | SP | IMPERVIOUS DIKE | 260 LF | 100.00 | 26000.00 | 35.00 | 9100.00 |
| 0062 | 6117000000-N | SP | RESPONSE FOR EROS CONTROL | 9 EA | 150.00 | 1350.00 | 100.00 | 900.00 |
| 0063 | 7980000000-N | SP | GENERIC SIGNAL ITEM (EA) (PORTABLE TRAFFIC SIGNAL SYSTEM PRE-TIMED) | 1 EA | 25000.00 | 25000.00 | 22500.00 | 22500.00 |
| | | | **CULVERT ITEMS** | | | | | |
| 0064 | 8035000000-N | 402 | REMV EXIST STR ********** (13+22) | Lump Sum | | 35000.00 | | 15000.00 |
| 0065 | 8126000000-N | 414 | CULV EXCAV @ ********** (13+22) | Lump Sum | | 38000.00 | | 40000.00 |
| 0066 | 8133000000-E | 414 | FND CONDIT MAT, BOX CULV | 69 TON | 75.00 | 5175.00 | 43.00 | 2967.00 |
| 0067 | 8196000000-E | 420 | CLASS A CONCRETE (CULV) | 93.8 CY | 1300.00 | 121940.00 | 900.00 | 84420.00 |
| 0068 | 8245000000-E | 425 | REINF STEEL (CULVERT) | 25,590 LB | 1.00 | 25590.00 | 1.00 | 25590.00 |
| 0069 | 8594000000-E | 876 | RIP RAP B | 40.3 TON | 55.00 | 2216.50 | 55.00 | 2216.50 |
| | | | CONTRACT TOTAL | | TOTAL | 512234.50 | TOTAL | 520270.98 |
| | | | ROADWAY ITEMS | | SUB-TOTAL | 284313.00 | SUB-TOTAL | 350077.48 |
| | | | CULVERT ITEMS | | SUB-TOTAL | 227921.50 | SUB-TOTAL | 170193.50 |

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNAGE, STRUCTURE
BRIDGE #165 OVER CHAMBERS BRANCH ON SR 1513 THICKETY ROAD

| | BIDDERS IN ORDER | | CONTRACT TOTAL |
|---|---|---|---|
| | GRAHAM COUNTY LAND COMPANY, LLC. | 1 | 441825.15 |
| | WATSON CONTRACTING, INC. | 2 | 483568.50 |
| ** | NHM CONSTRUCTORS, LLC | 3 | 487721.80 |
| | ** BID EXECUTED IMPROPERLY | | |
| | ** EXECUTION OF BID IS NOT NOTORIZED. | | |
| | BUCKEYE BRIDGE, LLC | 4 | 512234.50 |
| | MOUNTAIN CREEK CONTRACTORS INC | 5 | 520270.98 |

** DENOTES IRREGULAR BID