
SEP26 ,201308:43AM TIPNO

2:00PM1/1005

CLAY 14CR .20221 .9

FEDAIDNOSTATEFUNDED PATCHING ,PAVE ,PAVEMENTMARKING ,SHOULDERRECONSTRUCTION
SR1100FROMBRIDGE#100TOSR1
177(ANDERSONRD)SR1115FROM
NC69TOSR1207(MCDONALDOVE
RLOOKRD) HARRISONCONSTRUCTION COMPANYDIVISIONOF APAC 2ATLANTICINC KNOXVILLE ,TNCOLWELLCONSTRUCTIONCOINC BLAIRSVILLE ,GADN00298SEP242013 2 .000MI

ROADWAYITEMS 00010000100000 2N800
LumpSum
20000 .0032400 .00

MOBILIZATION 00021245000000 2ESP
4SMI4500 .0018000 .004203 .8016815 .20

SHOULDERRECONSTRUCTION 00031498000000 2E610
212TON52 .0011024 .0055 .5711780 .84

ASPCONCINTRCRSI19 .0B
00041519000000 2E610
2 ,064TON52 .00107328 .0054 .38112240 .32

ASPCONCSURFCRSS9 .5B
00051525100000 2ESP
1 ,373TON60 .0082380 .0055 .5576270 .15

ASPCONCSURFCRSSF9 .5ALEVEL
00061575000000 2E620
217TON635 .00137795 .00739 .80160536 .60

ASPFORPLANTMIX 00071704000000 2ESP
546TON130 .0070980 .00115 .0062790 .00

PATCHINGEXISTPAVEMENT 00084399000000 2N1105
LumpSum
20000 .004860 .00

TEMPTRAFFICCONTROL 00094595000000 2ESP
254SF7 .001778 .0010 .212593 .34

GENERICTRAFFICCONTROLITEM(
SF)

(WORKZONEADVANCE/GENERAL
WARNINGSIGNING)

00104810000000 2E1205
84 ,084LF0 .119249 .240 .2420180 .16

PAINTPVMTMARKINGS4" 00114835000000 2E1205
200LF3 .00600 .007 .291458 .00

PAINTPVTMKGLINES24"
TOTAL479134 .24TOTAL501924 .61

CONTRACTTOTAL
SUB 2TOTAL479134 .24SUB 2TOTAL501924 .61

ROADWAYITEMS BIDDERSINORDER
CONTRACTTOTAL 1479

134 .24

HARRISONCONSTRUCTIONCOMPA
NYDIVISIONOF

APAC 2ATLANTICINC
2501
924 .61

COLWELLCONSTRUCTIONCOINC


