



PAT McCrory
Governor

NICHOLAS J. TENNYSON
Secretary

November 13, 2015

Addendum #1

Contract ID: DN00114
County: Transylvania
Letting Date: December 8, 2015

The proposal is revised as follows:

Contract Time and Liquidated Damages:

Page G-7, First paragraph: Modify the last sentence:

The completion date for this contract is 365 calendar days from date contractor begins work, excluding work included under ICT #2.

Please insert this letter into the addendum section of the proposal and sign the verification.
Thank you for your attention to this matter.

