



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

December 5, 2013

ADDENDUM #2

To: Plan Holders

From: Wanda H. Austin, PE
Proposals Engineer

RE:
Contract ID: DN00305
County: Henderson
Letting Date: December 10, 2013

The following questions have been asked regarding the above project. Answers are provided in italics.

1. Upon completion of the AST for the maps, will the contractor be responsible for removing the excess/loose stone from the roadway? *The loose or excess stone should be removed by the contractor and will be considered incidental to the cost of the fog seal.*

Please insert this letter into the addendum section of the proposal and sign the verification. Thank you for your attention to this matter.