

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
JANUARY 22, 2014
DIVISION 00002

PAGE : 1 of 7
ITEM C

DB00160
17BP.2.R.53
STATE FUNDED
BEAUFORT

PROPOSAL LENGTH 0.040 MILES

TYPE OF WORK BRIDGE-TO-PIPE REPLACEMENT

LOCATION BRIDGE #161 OVER BROAD CREEK CANAL ON SR 1616 (TERRA CEIA RD)

RPN 001 6 BIDDER(S) MBE GOAL 2.00 % WBE GOAL 2.00%
ESTIMATE 527,695.70

DATE AVAILABLE FEB 17 2014 THRU MAR 17 2014

INTER COMPLETION COMPLETION OF ALL WORK EXCEPT PERM VEG ESTABLISHMENT (AVAIL DATE IS
AVAIL DATE OF OVERALL CONTRACT)

FINAL COMPLETION 90 DAY(S) AFTER START DATE

	\$ TOTALS	% DIFF
CAROLINA MARINE STRUCTURES	476,691.00	-9.7
CAROLINA EARTH MOVERS, INC. GREENVILLE, NC	518,035.89	-1.8
TRADER CONSTRUCTION CO. NEW BERN, NC	539,872.50	+2.3
BOTHERN CONTRACTING LLC	565,311.10	+7.1
LANIER CONSTRUCTION CO., INC. SNOW HILL, NC	596,208.75	+13.0
KEYSTONE CONTRACTING CO., INC	633,800.00	+20.1
