HIGHWAY LETTING PAGE: 1o0f4
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 23, 2014
DIVISION 00002

DB00167
38483.3.FD1
BRSTP-1001(47)
BEAUFORT
B-4708

PROPOSAL LENGTH 0.180 MILES
TYPE OF WORK BRIDGE REPLACEMENT

LOCATION BRIDGE #5 OVER AGGIE RUN
RPN 001 3 BIDDER(S) DBE GOAL 7.00 %

ESTIMATE 909,758.25
DATE AVAILABLE MAY 19 2014 THRU JUN 16 2014

INTER COMPLETION COMPLETION OF ALL WORK EXCEPT PERMANENT VEGETATION ESTAB
FINAL COMPLETION 210 DAY(S) AFTER START DATE

$ TOTALS % DIFF
S. T. WOOTEN CORPORATION WILSON, NC 897,441.35 -1.4
DELLINGER, INC. MONROE, NC 940,930.70 +3.4
PALMETTO INFRASTRUCTURE INC GREENVILLE, SC 961,756.75 +5.7




