

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
JUNE 22, 2016
DIVISION 00002

DB00254
17BP.2.R.54
STATE FUNDED
BEAUFORT

PROPOSAL LENGTH 0.202 MILES
TYPE OF WORK BRIDGE REPLACEMENT
LOCATION BRIDGE 150 OVER FORK SWAMP ON SR 1530

RPN 005 3 BIDDER(S) MBE GOAL 4.00 % WBE GOAL 5.00%
ESTIMATE 602,775.25

DATE AVAILABLE AUG 01 2016
INTER COMPLETION ICT 1 - ALL WORK EXCEPT PERMANENT VEGETATION
ICT 2 - TRAFFIC CLOSURE NO LONGER THAN 90 DAYS
FINAL COMPLETION 210 DAY(S) AFTER START DATE

| | \$ TOTALS | % DIFF |
|--|------------|--------|
| S. T. WOOTEN CORPORATION WILSON, NC | 619,475.94 | +2.8 |
| PALMETTO INFRASTRUCTURE INC GREENVILLE, SC | 692,931.65 | +15.0 |
| TRADER CONSTRUCTION CO. NEW BERN, NC | 741,471.75 | +23.0 |

| | | |
|----------------|--------------|-------|
| ESTIMATE TOTAL | 3,988,777.25 | |
| LETTING TOTAL | 3,351,641.29 | -16.0 |