



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

ROY COOPER  
GOVERNOR

JAMES H. TROGDON, III  
SECRETARY

July 28, 2017

CONTRACT: 11726990 **CERTIFIED MAIL**  
WBS ELEMENTS: To Be Determined  
COUNTIES: Lenoir  
ROUTES: Various  
DESCRIPTION: On-Call Cut and Shove Crew for Removal of Storm Related  
Debris from State Maintained Roadways in Lenoir County

**NOTIFICATION OF AWARD**

RTSB, LLP  
3610 Detrick Drive, Unit 219  
Raleigh, NC 27609

This is official notification that you have been awarded a contract for the above-referenced project based on the bid submitted on July 26, 2017 in the amount of \$55,944.00.

Before final recommendation can be submitted for approval, we must receive the following items from you:

- A Certificate of Public Liability and Property Damage Insurance for the coverage as stated in Section 107-15 of the NCDOT Standard Specifications. This certificate must include the NC Department of Transportation as an additional insured on the policy.

*Mailing Address:*  
NC DEPARTMENT OF TRANSPORTATION  
DIVISION 2  
PROJECT DEVELOPMENT GROUP  
PO BOX 1587  
GREENVILLE, NC 27835-1587

*Telephone:* (252) 439-2800  
*Customer Service:* 1-877-368-4968

*Website:* [www.ncdot.gov](http://www.ncdot.gov)


*Location:*  
105 PACTOLUS HIGHWAY  
GREENVILLE, NC 27835

Please submit the above items to the following address within 10 calendar days from the date you received your award letter to:

**N.C. Department of Transportation  
Attn: Claudia Wainwright  
PO Box 1587  
Greenville, NC 27835-1587**

As soon as possible following receipt of these required items, the Department will complete the execution of the contract and return one copy of the contract to you. Please remember that **work may not start before the contract has been properly executed.**

Sincerely,

A handwritten signature in black ink, appearing to read "Mary V. Moore". The signature is written in a cursive style with a large initial "M".

Mary V. Moore, PE  
Division Contract Engineer

MVM:cfw

cc: Mr. Ed Eatmon, PE  
Mr. Preston Hunter, PE  
Mr. Jeremy Stroud, PE



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

ROY COOPER  
GOVERNOR

JAMES H. TROGDON, III  
SECRETARY

July 28, 2017

CONTRACT: 11718381 **CERTIFIED MAIL**  
WBS ELEMENTS: To Be Determined  
COUNTIES: Lenoir  
ROUTES: Various  
DESCRIPTION: On-Call Cut and Shove Crew for Removal of Storm Related  
Debris from State Maintained Roadways in Lenoir County

**NOTIFICATION OF AWARD**

Baxley Corporation  
PO Bo 28655  
Raleigh, NC 27611

This is official notification that you have been awarded a contract for the above-referenced project based on the bid submitted on July 26, 2017 in the amount of \$32,760.00.

Before final recommendation can be submitted for approval, we must receive the following items from you:

- A Certificate of Public Liability and Property Damage Insurance for the coverage as stated in Section 107-15 of the NCDOT Standard Specifications. This certificate must include the NC Department of Transportation as an additional insured on the policy.

*Mailing Address:*  
NC DEPARTMENT OF TRANSPORTATION  
DIVISION 2  
PROJECT DEVELOPMENT GROUP  
PO BOX 1587  
GREENVILLE, NC 27835-1587

*Telephone:* (252) 439-2800  
*Customer Service:* 1-877-368-4968

*Website:* [www.ncdot.gov](http://www.ncdot.gov)

*Location:*  
105 PACTOLUS HIGHWAY  
GREENVILLE, NC 27835

Please submit the above items to the following address within 10 calendar days from the date you received your award letter to:

**N.C. Department of Transportation  
Attn: Claudia Wainwright  
PO Box 1587  
Greenville, NC 27835-1587**

As soon as possible following receipt of these required items, the Department will complete the execution of the contract and return one copy of the contract to you. Please remember that **work may not start before the contract has been properly executed.**

Sincerely,

A handwritten signature in black ink that reads "Mary V. Moore". The signature is written in a cursive, flowing style.

Mary V. Moore, PE  
Division Contract Engineer

MVM:cfw

cc: Mr. Ed Eatmon, PE  
Mr. Preston Hunter, PE  
Mr. Jeremy Stroud, PE