CAR	TERET,	CRAVEN, AND PAMLICO																		
CUT	TING AN	ND REMOVAL OF VEGETATION AND DEBRIS AT DESIGNATED BRIDGES, CULVERTS	RDRAILS, AND GUIDERAILS.																	
BIDS OPENED: 8/12/15																				
					DOUBLE B		J&J		SAGE		CARVER		LOVIN		MCFARLIN		PLATINUM		HUFFMAN	
ITE	1 SECT	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	SP	CUTTING AND REMOVAL OF VEGETATION, CARTERET PRIMARY	46	EA	\$130.00	\$5,980.00	\$174.00	\$8,004.00	\$150.00	\$6,900.00	\$232.00	\$10,672.00	\$119.00	\$5,474.00	\$140.00	\$6,440.00	\$115.00	\$5,290.00	\$280.00	\$12,880.00
2	SP	CUTTING AND REMOVAL OF VEGETATION, CARTERET SECONDARY	66	EA	\$115.00	\$7,590.00	\$149.00	\$9,834.00	\$80.00	\$5,280.00	\$170.00	\$11,220.00	\$119.00	\$7,854.00	\$140.00	\$9,240.00	\$115.00	\$7,590.00	\$270.00	\$17,820.00
3	SP	CUTTING AND REMOVAL OF VEGETATION, CRAVEN PRIMARY	130	EA	\$125.00	\$16,250.00	\$173.00	\$22,490.00	\$245.00	\$31,850.00	\$232.00	\$30,160.00	\$119.00	\$15,470.00	\$140.00	\$18,200.00	\$115.00	\$14,950.00	\$280.00	\$36,400.00
4	SP	CUTTING AND REMOVAL OF VEGETATION, CRAVEN SECONDARY	166	EA	\$110.00	\$18,260.00	\$149.00	\$24,734.00	\$85.00	\$14,110.00	\$170.00	\$28,220.00	\$119.00	\$19,754.00	\$140.00	\$23,240.00	\$115.00	\$19,090.00	\$270.00	\$44,820.00
5	SP	CUTTING AND REMOVAL OF VEGETATION, PAMLICO PRIMARY	34	EA	\$130.00	\$4,420.00	\$172.00	\$5,848.00	\$80.00	\$2,720.00	\$232.00	\$7,888.00	\$119.00	\$4,046.00	\$140.00	\$4,760.00	\$115.00	\$3,910.00	\$280.00	\$9,520.00
6	SP	CUTTING AND REMOVAL OF VEGETATION, PAMLICO SECONDARY	58	EA	\$100.00	\$5,800.00	\$149.00	\$8,642.00	\$70.00	\$4,060.00	\$170.00	\$9,860.00	\$119.00	\$6,902.00	\$140.00	\$8,120.00	\$115.00	\$6,670.00	\$270.00	\$15,660.00
7	SP	GUARDRAIL/GUIDERAIL, CARTERET PRIMARY	60,672	LF	\$0.04	\$2,426.88	\$0.23	\$13,954.56	\$0.11	\$6,673.92	\$0.04	\$2,426.88	\$0.05	\$3,033.60	\$0.10	\$6,067.20	\$0.07	\$4,247.04	\$0.22	\$13,347.84
8	SP	GUARDRAIL/GUIDERAIL, CARTERET SECONDARY	13,676	LF	\$0.04	\$547.04	\$0.23	\$3,145.48	\$0.11	\$1,504.36	\$0.04	\$547.04	\$0.05	\$683.80	\$0.20	\$2,735.20	\$0.07	\$957.32	\$0.22	\$3,008.72
9	SP	GUARDRAIL/GUIDERAIL, CRAVEN PRIMARY	220,050	LF	\$0.04	\$8,802.00	\$0.23	\$50,611.50	\$0.11	\$24,205.50	\$0.04	\$8,802.00	\$0.05	\$11,002.50	\$0.10	\$22,005.00	\$0.07	\$15,403.50	\$0.22	\$48,411.00
10	SP	GUARDRAIL/GUIDERAIL, CRAVEN SECONDARY	24,908	LF	\$0.04	\$996.32	\$0.23	\$5,728.84	\$0.11	\$2,739.88	\$0.04	\$996.32	\$0.05	\$1,245.40	\$0.20	\$4,981.60	\$0.07	\$1,743.56	\$0.22	\$5,479.76
11	SP	GUARDRAIL/GUIDERAIL, PAMLICO PRIMARY	64,832	LF	\$0.04	\$2,593.28	\$0.23	\$14,911.36	\$0.11	\$7,131.52	\$0.04	\$2,593.28	\$0.05	\$3,241.60	\$0.10	\$6,483.20	\$0.07	\$4,538.24	\$0.22	\$14,263.04
12	SP	GUARDRAIL/GUIDERAIL, PAMLICO SECONDARY	9,828	LF	\$0.04	\$393.12	\$0.23	\$2,260.44	\$0.11	\$1,081.08	\$0.04	\$393.12	\$0.05	\$491.40	\$0.20	\$1,965.60	\$0.07	\$687.96	\$0.22	\$2,162.16
					TOTAL =	\$74,058.64	TOTAL =	\$170,164.18	TOTAL =	\$108,256.26	TOTAL =	\$113,778.64	TOTAL =	\$79,198.30	TOTAL = \$	\$114,237.80	TOTAL =	\$85,077.62	TOTAL = !	\$223,772.52