


BID RESULTS

| | | | | | | | | | | | | | | | | | |
|---------------------|--------------------|--|-------------|---------------------------------|--------------------|------------------------|--------------------|--|--------------------|--------------------|--------------------|-------------------|--------------------|-------------------|--------------------|------------------------|---------------------|
| CONTRACT: | | 11960106 | | | | | | | | | | | | | | | |
| DESCRIPTION: | | ON-CALL CUT AND SHOVE CREW FOR REMOVAL OF STORM RELATED DEBRIS FROM STATE MAINTENCNAE ROADWAYS IN CARTERET, CRAVEN, JONES, AND PAMLICO | | | | | | | | | | | | | | | |
| BIDS OPENED: | | 9/8/2021 | | | | | | | | | | | | | | | |
| | | | | Graham County Land Company, Inc | | Custom Tree Care, Inc. | | Everett's Lot Clearing & Grading, Inc. | | NC Earthworks, Inc | | J Smith Civil | | TFR Enterprises | | SIDEWALK LEVELERS, INC | |
| ITEM | DESCRIPTION | QTY | UNIT | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 1 | Cut and Shove Crew | 168 | EA | \$230.00 | \$38,640.00 | \$288.00 | \$48,384.00 | \$335.00 | \$56,280.00 | \$400.00 | \$67,200.00 | \$438.93 | \$73,740.24 | \$585.00 | \$98,280.00 | \$691.00 | \$116,088.00 |
| | | | | TOTAL = | \$38,640.00 | TOTAL = | \$48,384.00 | TOTAL = | \$56,280.00 | TOTAL = | \$67,200.00 | TOTAL = | \$73,740.24 | TOTAL = | \$98,280.00 | TOTAL = | \$116,088.00 |



9/13/2021