

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
SEPTEMBER 28, 2016
DIVISION 00002

PAGE : 1 of 1
ITEM C

DB00313
17BP.2.C.2, 17BP.2.C.3, 17BP.2.C.4, 17BP.2.C.6
STATE FUNDED
BEAUFORT, CRAVEN, LENOIR

PROPOSAL LENGTH 0.119 MILES
TYPE OF WORK CULVERT REPLACEMENTS
LOCATION VARIOUS

RPN 001 1 BIDDER(S) MBE GOAL 3.00 % WBE GOAL 3.00%
ESTIMATE 1,025,428.54

DATE AVAILABLE OCT 17 2016
INTER COMPLETION NOV 11 1600 BEAUFORT 2148
DEC 14 2016 CRAVEN 2064
MAY 12 2017 REMAINING STRUCTURES
FINAL COMPLETION AUG 10 2017

		\$ TOTALS	% DIFF
TRADER CONSTRUCTION CO. NEW BERN, NC		1,490,212.75	+45.3

ESTIMATE TOTAL	1,025,428.54	
LETTING TOTAL	1,490,212.75	+45.3