

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J. ERIC BOYETTE
SECRETARY

NOTIFICATION OF AWARD - NO BONDS

November 20, 2020

TLC Works, Inc. 1021 Woods Crossroads Road Benson, NC 275041

CONTRACT: 11961558

WBS ELEMENT: To Be Determined

COUNTIES: Beaufort, Carteret, Craven, Greene,

Jones, Lenoir, Pamlico, Pitt

ROUTES: Various

DESCRIPTION: Replacement/Repair of Bridge Expansion Joints, Deck

Repairs, and Foam Injections at Various Bridge Sites

Dear Sir:

This is official notification that TLC Works, Inc have been awarded the contract for the above-referenced project based on the bid submitted on November 18, 2020 in the amount of \$744,075.00.

No performance and payment bonds are required for this contract. Please provide a current certificate of insurance and execution of contract within 14 calendar days from the date you receive your award letter. Execution of Contract and certificate of insurance should be returned to Mary Voelker Moore at 1037 W.H. Smith Blvd., Greenville, NC 27834. Certificate of insurance may be emailed to mmoore@ncdot.gov. Please remember that work may not start before the contract has been properly executed. Necessary forms for executing the contract are available on the NCDOT website at https://connect.ncdot.gov/letting/Pages/Central-Letting-Forms.aspx.

In addition, your attention is directed to Articles 107-16, 108-1, 108-2 and 108-3 of the Standard Specifications relative to prosecution of work, progress schedule and preconstruction conference. Information regarding these items should be addressed prior to beginning work. Please forward these and any remaining information to the District 2 Bridge Maintenance Engineer, Rhett Gerrald, PE as soon as possible so that a preconstruction conference can be held. Mr. Bullard's mailing address is 255 S. Glenburnie Road, New Bern, NC 28560 and the telephone number is 252-649-6441.

In accordance with Article 104-2 of the Standard Specifications, it will be necessary for you to submit the name of those individuals within your organization who will be authorized to sign supplemental agreements that may be necessary in the performance of the work under this contract. Please furnish this information to the Resident Engineer, Brad McMannen, PE.

Due to COVID-19, I am working remotely. If you need to contact me, please email at mmoore@ncdot.gov.

W/_

Mary W. Moore, PE

Division Contract Engineer

MVM

cc: Mr. Rhett Gerrald, PE

Mr. Jeff Cabaniss, PE Mr. Jeremy Stroud, PE

Ms. Mary Beth Houston, PE