



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

ROY COOPER  
GOVERNOR

JAMES H. TROGDON, III  
SECRETARY

November 15, 2018

CONTRACT: 11851250  
WBS ELEMENT: VARIOUS  
COUNTY: DIVISIONWIDE  
ROUTE: VARIOUS  
DESCRIPTION: CUTTING AND REMOVAL OF VEGETATION AND DEBRIS  
AT DESIGNATED BRIDGES, CULVERTS

**ADDENDUM 1**

TO: PROSPECTIVE BIDDERS

Please note the following revisions to the proposal:

- Correction date of availability to January 1, 2019.
- Revision of the contract extensions to four (4) additional periods of one (1) year each for a maximum period of five (5) years total.

Please see attached an updated page A6.

Sincerely,

Mary Voelker Moore, PE  
Division Contract Engineer

cc: Mr. Vann Sparrow  
Mr. Jeremy Stroud, PE  
Mr. Jeff Cabaniss, PE  
Ms. Claudia Wainwright

- (A) The individual has signed his name on the official roster prior to the above noted time for the beginning of the conference.
- (B) The individual has written in the name and address of the company he or she represents.
- (C) Only one company has been shown as being represented by the individual attending.
- (D) The individual attending is an officer or permanent employee of the company they are representing.

Any individual arriving after the official roster has been received by the Engineer will not be eligible to bid. Attendance at any prior pre-bid conference will not meet the requirement of this provision.

**CONTRACT TIME AND LIQUIDATED DAMAGES:**

(7-20-99) (Rev. 12-18-07)

108

SP1 G04

The date of availability for this contract is **January 1, 2019**.

The completion date for this contract is **December 31, 2019**.

The Contractor shall submit a bid for one (1) year. At the option of the Department, this contract may be extended for four (4) additional periods of one (1) year each for a maximum period of five (5) years total. If the contract is extended, the unit bid prices will be increased by three (3) percent for each one (1) year extension. No changes in the terms, conditions, etc. of this contract will be made when an extension to the contract is implemented. The Engineer will notify the Contractor in writing no later than 60 calendar days prior to the contract expiration if the contract is to be extended. The Contractor must notify the Engineer in writing within 15 calendar days of his acceptance or rejection of this offer. Failure on the part of the Contractor to reply will be considered as a rejection of contract extension.

The contract availability and completion dates will shift 1 day with each renewal cycle in order to remain on the same day of the week as the initial contract period.

The Contractor may begin work prior to the availability date upon approval of the Engineer or his duly authorized representative. If such approval is given, and the Contractor begins work prior to the date of availability, the Department of Transportation will assume no responsibility for any delays caused prior to the date of availability by any reason whatsoever, and such delays, if any, will not constitute a valid reason for extending the completion date.

The liquidated damages for this contract are **Three Hundred Dollars (\$ 300.00)** per calendar day.