

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
DECEMBER 11, 2013
DIVISION 00002

PAGE : 1 of 7
ITEM C

DB00153
17BP.2.R.21
STATE FUNDED
LENOIR

PROPOSAL LENGTH 0.045 MILES

TYPE OF WORK BRIDGE REPLACEMENT

LOCATION BRIDGE #162 OVER MOTT SWAMP CREEK ON SR 1913

RPN 001 2 BIDDER(S) MBE GOAL 3.00 % WBE GOAL 3.00%
ESTIMATE 528,408.60

DATE AVAILABLE FEB 01 2014 THRU APR 01 2014

INTER COMPLETION COMPLETION OF ALL WORK EXCEPT PERM VEG ESTABLISHMENT (AVAIL DATE IS
AVAIL DATE OF OVERALL CONTRACT)

FINAL COMPLETION 90 DAY(S) AFTER START DATE

| | \$ TOTALS | % DIFF |
|---|------------|--------|
| * BORNMAN CONSTRUCTION | 399,380.35 | -24.4 |
| * BID EXECUTED IMPROPERLY TRADER CONSTRUCTION CO. NEW BERN, NC | 466,227.50 | -11.8 |

* DENOTES IRREGULAR BID
