



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

December 3, 2013

CONTRACT: DB00156
WBS ELEMENT: 2CR.20161.11
COUNTY: Carteret
ROUTES: Various Secondary Roads
DESCRIPTION: Milling & Resurfacing
ADDENDUM NUMBER 1

TO: Prospective Bidders

Please note the following revision to the contract documents for the above-referenced project.

- Insert Page 4A into the Contract Proposal.

If you should have any questions concerning this addendum, please call me at (252) 439-2807.

Sincerely,

A handwritten signature in black ink, appearing to read "A Bullard".

Aaron Bullard, PE
Division Contract Officer

Attachment

cc: Mr. Ed Eatmon, PE
Mr. Brad McMannen, PE
Mr. Reed Smith, PE

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

(6-18-13)

108

SP1 G14 K

The Contractor shall complete the work required as shown on **Map 19** and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **March 16, 2014**.

The completion date for this intermediate contract time is **May 16, 2014**.

The liquidated damages are **Six Hundred Dollars (\$600.00)** per calendar day.