

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
SEPTEMBER 21, 2023
DIVISION 3

PAGE: 1 of 2
ITEM C

DC00441
2024CPT.03.02.10311, 2024CPT.03.02.20311
STATE FUNDED
DUPLIN

PROPOSAL LENGTH 16.720 MILES

TYPE OF WORK DUPLIN RESURFACING

LOCATION NC 111 & VARIOUS SECONDARY ROUTES

EST CONST PROGRESS.... FY-2024...20% OF BID
FY-2025...80% OF BID

RPN 001 1 BIDDER(S)

DBE GOAL 6.00 %

ESTIMATE 3,701,610.25

DATE AVAILABLE MAR 18 2024

INTER COMPLETION JUN 13 2025 ICT 1 - MAP 1 (NC 111) AVAILABILITY & COMPLETION
MAY 24 2024 ICT 2 - MAP 2 (SR 1827 DEEP BOTTOM RD.) AVAILABILITY &
COMPLETION
JUN 13 2025 ICT 4 - PROSECUTION OF WORK

FINAL COMPLETION JUN 13 2025

	\$ TOTALS	% DIFF
BARNHILL CONTRACTING CO ROCKY MOUNT, NC	3,554,194.23	-4.0

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
SEPTEMBER 21, 2023
DIVISION 3

PAGE: 2 of 2
ITEM C

DC00442
2024CPT.03.04.10671, 2024CPT.03.04.20671, 2024CPT.03.04.20672
STATE FUNDED
ONSLOW

PROPOSAL LENGTH 12.390 MILES
TYPE OF WORK ONSLOW RESURFACING & PRESERVATION
LOCATION NC 53 & VARIOUS SECONDARY ROUTES

EST CONST PROGRESS.... FY-2024...21% OF BID
FY-2025...79% OF BID

RPN 002 3 BIDDER(S) DBE GOAL 5.00 %
ESTIMATE 3,086,538.75

DATE AVAILABLE MAR 18 2024
INTER COMPLETION ICT 2 - INSTALL INDUCTIVE LOOPS 7 DAY(S) AFTER START DATE
MAY 16 2025 ICT 3 - PROSECUTION OF WORK
FINAL COMPLETION MAY 16 2025

	\$ TOTALS	% DIFF
BARNHILL CONTRACTING CO ROCKY MOUNT, NC	2,629,806.35	-14.8
ONSLOW GRADING & PAVING INC JACKSONVILLE, NC	2,833,000.00	-8.2
S T WOOTEN CORPORATION WILSON, NC	2,896,716.31	-6.2

ESTIMATE TOTAL	6,788,149.00	
LETTING TOTAL	6,184,000.58	-8.9