

ITEMIZED PROPOSAL FOR CONTRACT NO. D3POC0219

**North Carolina Department of Transportation
PURCHASE ORDER CONTRACT BID FORM**

**WBS Number: Various 3B and 3BPR Project Numbers
On-Call Foam Filling Bank Stabilization in Brunswick, Duplin, New Hanover,
Onslow, Pender & Sampson Counties**

ITEM	DESC	SECT	DESCRIPTION	QTY	UNIT	UNIT PRICE	AMOUNT BID
1	0000915000-N	SP	MOBILIZATION	10	EA	2,000.00	20,000.00
2	0000990000-E	SP	SOIL STABILIZATION FOAM TIER CASE 1 (0-499 GAL)	500	GAL	72.64	36,320.00
3	0000990000-E	SP	STRUCTURAL FOAM VOID FILL STABILIZATION TIER CASE 1 (0-499 GAL)	500	GAL	62.37	31,185.00
4	0000990000-E	SP	SOIL STABILIZATION FOAM TIER CASE 2 (500-1000 GAL)	1000	GAL	72.64	72,640.00
5	0000990000-E	SP	STRUCTURAL FOAM VOID FILL STABILIZATION TIER CASE 2 (500-1000 GAL)	1000	GAL	62.37	62,370.00
6	0000990000-E	SP	SOIL STABILIZATION FOAM TIER CASE 3 (1001 GAL OR MORE)	1001	GAL	72.64	72,712.64
7	0000990000-E	SP	STRUCTURAL FOAM VOID FILL STABILIZATION TIER CASE 3 (1001 GAL OR MORE)	1001	GAL	62.37	62,432.37
8	8897000000-N	SP	BRIDGE APPROACH SLAB INVESTIGATION	12	EA	1	12.00
9	8897000000-N	SP	BRIDGE SLOPE PROTECTION INVESTIGATION	12	EA	1	12.00

TOTAL BID FOR PROJECT: \$357,684.01

CONTRACTOR URETEK USA, Inc.

ADDRESS 13900 Humble Rd., Tomball, TX 77375

Federal Identification Number 42-1329866

Contractor's License Number We provide specialty construction that does not fall under any required categories - per NC DOT.

Authorized Agent Edward Hibbard Title President

Signature [Signature] Date 10/01/2024

Witness Laura Goodwin Title Contracts Mgr

Signature [Signature] Date 10/01/2024

Point of Contact for Post-Bid Inquires (e.g., Letters of Intent, Insurance, Bonds, and Contract Execution)

Name Derek Berthelot

Email dberthelot@uretekusa.com

Phone 225-400-1426



THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2024.

Reviewed by NCDOT [Signature] Beck

Date 10/3/24

Accepted by NCDOT [Signature] [Signature]

Date 10/3/24

ITEMIZED PROPOSAL FOR CONTRACT NO. D3POC0219

**North Carolina Department of Transportation
PURCHASE ORDER CONTRACT BID FORM**

**WBS Number: Various 3B and 3BPR Project Numbers
On-Call Foam Filling Bank Stabilization in Brunswick, Duplin, New Hanover,
Onslow, Pender & Sampson Counties**

ITEM	DESC	SECT	DESCRIPTION	QTY	UNIT	UNIT PRICE	AMOUNT BID
1	0000915000-N	SP	MOBILIZATION	10	EA	\$2,430.00	\$24,300.00
2	0000990000-E	SP	SOIL STABILIZATION FOAM TIER CASE 1 (0-499 GAL)	500	GAL	\$172.50	\$86,250.00
3	0000990000-E	SP	STRUCTURAL FOAM VOID FILL STABILIZATION TIER CASE 1 (0-499 GAL)	500	GAL	\$105.00	\$52,500.00
4	0000990000-E	SP	SOIL STABILIZATION FOAM TIER CASE 2 (500-1000 GAL)	1000	GAL	\$155.00	\$155,000.00
5	0000990000-E	SP	STRUCTURAL FOAM VOID FILL STABILIZATION TIER CASE 2 (500-1000 GAL)	1000	GAL	\$90.00	\$90,000.00
6	0000990000-E	SP	SOIL STABILIZATION FOAM TIER CASE 3 (1001 GAL OR MORE)	1001	GAL	\$137.00	\$137,137.00
7	0000990000-E	SP	STRUCTURAL FOAM VOID FILL STABILIZATION TIER CASE 3 (1001 GAL OR MORE)	1001	GAL	\$80.00	\$80,080.00
8	8897000000-N	SP	BRIDGE APPROACH SLAB INVESTIGATION	12	EA	\$2,430.00	\$29,160.00
9	8897000000-N	SP	BRIDGE SLOPE PROTECTION INVESTIGATION	12	EA	\$2,430.00	\$29,160.00

TOTAL BID FOR PROJECT: \$683,587.00

CONTRACTOR Nu-Pipe LLC

ADDRESS HQ - 5600 Central Ave. St. Petersburg, FL 33707; Mail - PO Box 2529 Mt. Pleasant, SC 29465; Remit - PO Box 160695 Altamonte Springs, FL 32716-0695

Federal Identification Number 46-2508486

Contractor's License Number 75037

Authorized Agent Ashby Johnson Title CEO, Sole Mbr, Estimator

Signature [Signature] Date 10/1/2024

Witness Andrea Knoll Title Secretary


Signature [Signature] Date 10/1/2024

Point of Contact for Post-Bid Inquires (e.g., Letters of Intent, Insurance, Bonds, and Contract Execution)

Name Ashby Johnson, CEO, Sole Mbr

Email ashby@nupipeus.com

Phone 843-764-7053



THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2/24.

Reviewed by NCDOT [Signature]

Date 10/3/24

Accepted by NCDOT [Signature]

Date 10/3/24

ITEMIZED PROPOSAL FOR CONTRACT NO. D3POC0219

**North Carolina Department of Transportation
PURCHASE ORDER CONTRACT BID FORM**

**WBS Number: Various 3B and 3BPR Project Numbers
On-Call Foam Filling Bank Stabilization in Brunswick, Duplin, New Hanover,
Onslow, Pender & Sampson Counties**

ITEM	DESC	SECT	DESCRIPTION	QTY	UNIT	UNIT PRICE	AMOUNT BID	
1	0000915000-N	SP	MOBILIZATION	10	EA	1,200.00	12,000.00	✓
2	0000990000-E	SP	SOIL STABILIZATION FOAM TIER CASE 1 (0-499 GAL)	500	GAL	98.00	49,000.00	✓
3	0000990000-E	SP	STRUCTURAL FOAM VOID FILL STABILIZATION TIER CASE 1 (0-499 GAL)	500	GAL	78.63	39,315.00	✓
4	0000990000-E	SP	SOIL STABILIZATION FOAM TIER CASE 2 (500-1000 GAL)	1000	GAL	95.00	95,000.00	✓
5	0000990000-E	SP	STRUCTURAL FOAM VOID FILL STABILIZATION TIER CASE 2 (500-1000 GAL)	1000	GAL	76.73	76,730.00	✓
6	0000990000-E	SP	SOIL STABILIZATION FOAM TIER CASE 3 (1001 GAL OR MORE)	1001	GAL	93.00	93,093.00	✓
7	0000990000-E	SP	STRUCTURAL FOAM VOID FILL STABILIZATION TIER CASE 3 (1001 GAL OR MORE)	1001	GAL	75.00	75,075.00	✓
8	8897000000-N	SP	BRIDGE APPROACH SLAB INVESTIGATION	12	EA	100.00	1,200.00	✓
9	8897000000-N	SP	BRIDGE SLOPE PROTECTION INVESTIGATION	12	EA	100.00	1,200.00	✓

TOTAL BID FOR PROJECT: \$442,613.00

CONTRACTOR Applied Polymerics Inc.
 ADDRESS 131 St. James Way, Mt. Airy NC 27030
 Federal Identification Number 56-2021982

Contractor's License Number 46705

Authorized Agent Jonathan Simmons Title President

Signature [Signature] Date 9/30/24

Witness Hyrdal S. Draughn Title Asst Secretary


Signature [Signature] Date 9/30/24

Point of Contact for Post-Bid Inquires (e.g., Letters of Intent, Insurance, Bonds, and Contract Execution)

Name Jonathan Simmons

Email jsimmons@appliedpolymerics.com

Phone 336-479-1830



THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2024.

Reviewed by NCDOT [Signature]

Date 10/3/24

Accepted by NCDOT [Signature]

Date 10/3/24