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2023CPT.03.05.10671, 2023CPT.03.05.20671, 2023CPT.03.05.20672

STATE FUNDED

ONSLOW

PROPOSAL LENGTH

TYPE OF WORK

LOCATION

9.240 MILES

RESURFACING AND PAVEMENT PRESERVATION

US 17 (MARINE BLVD.) AND VARIOUS SECONDARY ROUTES

EST CONST PROGRESS.... FY-2023...18% OF BID
FY-2024...82% OF BID

RPN 001 3 BIDDER(S) DBE GOAL 5.00 %

ESTIMATE 2,803,912.15

MAR 17 2023

MAY 17 2024

DATE AVAILABLE

FINAL COMPLETION

INTER COMPLETION ICT 2 - INSTALLATION OF INDUCTIVE LOOPS (SIGNALS) 7 DAY(S) AFTER START
DATE

MAY 17 2024 ICT 3 - PROSECUTION OF WORK

$ TOTALS % DIFF

ONSLOW GRADING & PAVING INC  JACKSONVILLE, NC 2,675,885.46 -4.6

S T WOOTEN CORPORATION  WILSON, NC 2,794,170.17 -0.3

BARNHILL CONTRACTING CO  ROCKY MOUNT, NC 3,110,952.14 +11.0

2,803,912.15

2,675,885.46 -4.6

ESTIMATE TOTAL

   LETTING TOTAL

HIGHWAY LETTING

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

DIVISION OF HIGHWAYS

RALEIGH N.C.
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