
 

 

 

  STATE OF NORTH CAROLINA 

  DEPARTMENT OF TRANSPORTATION 

ROY COOPER  JAMES H. TROGDON, III 
GOVERNOR   SECRETARY 
 

Mailing Address: 

NC DEPARTMENT OF TRANSPORTATION 

DIVISION OF HIGHWAYS  

5501 BARBADOS BOULEVARD 

CASTLE HAYNE, NC 28429-5647 

Telephone: (910 341-2000 

Fax: (910) 675-0143 

Customer Service:  1-877-368-4968 

 

Website: www.ncdot.gov 

Location: 

5501 BARBADOS BOULEVARD 

CASTLE HAYNE, NC  28429-5647 

 

 

 

December 13, 2018 

  

To: Prospective Bidders 

 

From: Jonathan W. Mitchell 

 Division Proposals Engineer 

 

Contract ID#:   D3POC0089 

WBS Element:  DF15403.2082062, DF15403.2082018, DF15403.2082085 

 

 

• Subject: Addendum #1       

                                             Hurricane Pipe Replacements      

The Subject contract proposal contains the following addendum: 

1- Replace page 7 with the attached revised page dated 12/13/2018. 

2- Add the attached Intermediate Contract Time 1 SP. 

3- Replace page 23 with the attached revised page dated 12/13/2018. 

4- Add the attached Headwall Assembly SP. 

5- Replace the Utility Relocation SP with the attached. 

6- Add the attached permitting sheets. 

7- Replace pages 95-97 with the attached revised pages dated 12/13/2018. 

8- Add the attached Flowable Fill SP. 

 

 

 Addendum must be signed and dated. 

     

You MUST sign as your acknowledgement that you did in fact receive this 

addendum. Failure to do so shall cause the bid to be considered irregular and shall 

be grounds for rejection of the bid.   

 

 

Signature___________________________________     Date___________________  

 

 

JWM/jwm 

 

http://www.ncdot.gov/


MANDATORY PRE-BID CONFERENCE:  ELIGIBILITY TO BID 

All prospective bidders at the Mandatory Pre-Bid Conference shall meet all of the requirements as 

shown below: 

Only bidders who have attended the entire conference and properly registered at the Mandatory Pre-Bid 

Conference will be considered eligible to bid on this project. A bid received from a Bidder who has not attended and 

properly registered at the conference will be rejected as an irregular bid and will not be considered for award. 

Attendance at the Mandatory Pre-Bid Conference will not meet the requirements of proper registration unless 

the individual attending has registered at the conference in accordance with the following: 

1. The individual attending the Mandatory Pre-Bid Conference is a full time employee of the 

company being represented and has administrative/supervisory authority over the work to be performed under this 

contract. 

2. The individual signs his/her name and company title on the official roster. 

3. The individual writes in the name and address of the company he or she represents. 

4. Only one company is shown as being represented by the individual attending. 

5. The individual shall sign out when the conference is over. 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 

The date of availability for this contract is January 2, 2019. 

The completion date for this contract is July 31, 2019. 

Except where otherwise provided by the contract, observation periods required by the contract will not be 

a part of the work to be completed by the completion date and/or intermediate contract times stated in the 

contract. The acceptable completion of the observation periods that extend beyond the final completion 

date shall be a part of the work covered by the performance and payment bonds. 

The liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar day 
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 

 

There shall be a maximum 3 week road closure at each pipe location. 

 

The date of availability for this intermediate contract time is the date the Contractor elects to begin 

the work. 

 

The completion date for this intermediate contract time is the date which is 21 consecutive calendar 

days after and including the date the Contractor begins this work. 

 

The liquidated damages are Five Dollars ($500.00) per calendar day. 

 



PROJECT SPECIAL PROVISIONS 

ROADWAY 

NOTES TO CONTRACTOR: 

Pipe Location Coordinates: 

34.5895 -78.2414 SR 1100 IVANHOE RD. 

SR 1132 SHAW RD. 

SR 1135 LAMB RD. 

34.75709 -78.36782 

34.79585 -78.36416 

• Call 811 and coordinate with all utility companies except power and work around or relocate

utilities when necessary.

• Power utilities will be handled by NCDOT – Tim Godwin 910 341-2000

• Geogrid will be required for each pipe installation site – refer to typical backfill section along

pipe. Geogrid will be incidental to the pipe line items per site.

• Maximum 3 week closure at each site. Notify the Resident Engineer 3 weeks prior to any road

closure

• A Pre-Construction meeting will be held onsite at each pipe location prior to construction.

• An intermediate headwall will be required for the site on SR 1132 Shaw Rd due to

it being a dead end road.  Cost associated with the intermediate headwall shall be
incidental to the pipe replacements.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of 

the 

2018 Standard Specifications. 

The base price index for asphalt binder for plant mix is $ 548.33 per ton. 

This base price index represents an average of F.O.B. selling prices of asphalt binder at 

supplier's terminals on November 1, 2018. 
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CONTRACTOR SUPPLIED PIPE AND HEADWALL (ASSEMBLE AND INSTALL) 
 

Purchasing, assembling and placing the new structure will be the responsibility of the contractor. 

The manufacturer’s representative, with at least two (2) years of experience in the installation of 

this type of structure, will be required to be onsite during assembly, placement and backfilling of 

the structure. The Contractor’s responsibility shall be to excavate the streambed for placement of 

the toe wall of both headwalls. 
 

The pipe is required to be buried one foot below the streambed, unless specified otherwise. The 

contractor will be responsible for taking streambed elevations at ten-foot intervals, 60 ft 

(minimum) upstream and downstream of the proposed structures, to determine the  appropriate 

pipe invert elevations. The proposed pipe inverts must be approved by the Department prior to 

the pipe installation.  The contractor will then be responsible for backfilling in accordance with 

the NCDOT Standard Specifications, and as directed by the 

Engineer. Backfill material shall be #57 stone from one (1) foot below the pipe invert to two foot 

above the top and beyond the sides of the pipe. All #57 stone backfill materials shall be 

encapsulated with engineering fabric (Foundation Conditioning Geotextile). Provide 

engineering fabric meeting the requirements of Article 1056-2 of the Standard Specifications for 

any type of engineering fabric. In addition to the engineering fabric the Contractor will be 

required to place one layer of geogrid (TX160 or equivalent) approximately 6” above and below 

the structure from headwall to headwall. All engineering fabric and geogrid will be considered 

incidental to “Pipe and Headwall” line items. 

The Contractor shall thoroughly and carefully backfill the pipe in accordance with the pipe 

assembly plans. Backfilled areas shall be graded and maintained in such a condition that erosion 

or saturation will not erode or damage the pipe foundation or backfill. Heavy equipment shall 

not be operated over the pipe until it has been properly backfilled and minimum cover as shown 

on the plans or as approved by the Engineer has been placed over the pipe. 

 
All material shall be inspected and approved by the Engineer after delivery to the project and 

prior to installation. 

Basis of payment for “Pipe and Headwall” will be the contract unit price per lump sum. 
 



UTILITY COORDINATION AND RELOCATIONS 

It shall be the responsibility of the Contractor to contact all utility owners and make investigations for 

determining the exact location, size, and type of material of existing utility facilities at each site. 

All reasonable efforts to prevent utility relocations shall be made by the Contractor through 

coordination with utility owners prior to beginning construction of proposed storm drainage and to 

avoid damage to existing facilities during construction.  

The Contractor shall notify the Resident Engineer prior to any required utility relocation. 

All coordination by the Contractor with utility owners for investigations, conflict avoidance and 

relocations, shall be considered incidental to the contract. 

Special care shall be used in working around or near existing utilities, protecting them when necessary 

to provide uninterrupted service.  Utility owners shall be contacted a minimum of 72 hours prior to the 

commencement of operations at each site. In an event that a utility service is interrupted, the 

Contractor shall notify the utility owner immediately and shall cooperate with the owner, or their 

representative, in the restoration of service in the shortest time possible. 

Utility owners shall relocate their own facilities at their expense, if they are within NCDOT right-of-way 

by encroachment and are not compensable by general statute.  

Upon notification of a request by the utility owner that NCDOT should bear the cost of utility relocation, 

immediate notification to the Resident Engineer shall be made for validation of the request.  No utility 

relocation work prior to verification will be compensated. 

Utilities to be relocated and compensated by NCDOT for having prior rights, or by general statute, shall 

fall under one of the following conditions: 

1. Utility owner shall relocate their own facilities and shall be paid through the Contractor under

Article 104-7 of the Standard Specifications for Roads and Structures.  The amount of the

supplemental agreement shall be limited to the actual cost of the work, which is the invoiced

amount by the utility owner, plus 10% markup for the Contractor.

2. Contractor shall relocate the facility for the utility owner and compensation for relocation work

performed by the Contractor will be paid for each utility relocated at each site.

Basis of payment for utility relocation will be under the following contract line items and shall be 

performed in accordance with applicable sections of Division 15 Utility Construction in the 2018 NCDOT 

Standard Specifications for Roads and Structures (NCDOT Specifications): 

1. “Utility Relocation – Directional Drilling of Water Line” shall be performed with the following

exceptions:

• Payment at the unit price (per LF) shall be full compensation for supplying all labor,

equipment, and materials necessary to relocate and install the proposed water line using

trenchless methods.



• The Contractor shall install 2 isolation valves at locations to be determined by the Engineer,

at each site.  Installation of valves shall be incidental to the unit price (per LF) of “Utility

Relocation – Directional Drilling of Water Line” and shall include all labor, equipment and

materials necessary for the installation of the valves.

2. “Utility Relocation - Directional Drilling of Forced Sanitary Sewer” shall be performed with the

following exceptions:

• Payment at the unit price (per LF) shall be full compensation for supplying all labor,

equipment, and materials necessary to relocate and install the proposed forced sanitary

sewer using trenchless methods.

• The Contractor shall install 2 isolation valves at locations to be determined by the Engineer,

at each site.  Installation of valves shall be incidental to the unit price (per LF) of “Utility

Relocation - Directional Drilling of Forced Sanitary Sewer” and shall include all labor,

equipment and materials necessary for the installation of the valves.

3. “Utility Relocation – Fire Hydrant” shall be performed with the following exception:

• Payment at the unit price (per Each) shall be full compensation for supplying all labor,

equipment, and materials necessary to relocate and install the proposed Fire Hydrant.

Pay Item Pay Unit 

Utility Relocation – Directional Drilling of Water Line Linear Foot 

Utility Relocation – Directional Drilling of Force Sanitary Sewer Linear Foot 

Utility Relocation – Fire Hydrant  Each 

If no relocation is required or performed, there shall be no payment under this provision, as all 

reasonable efforts to prevent utility relocations shall be made.  













SITE 1



Hand Existing Existing 

Permanent Temp. Excavation Mechanized Clearing Permanent   Temp.   Channel Channel Bank 

Site Station Structure Fill In Fill In in Clearing in SW SW Impacts Impacts Stabilization

No. (From/To) Size / Type Wetlands Wetlands  Wetlands in Wetlands  Wetlands impacts impacts Permanent Temp.

(ac) (ac) (ac) (ac) (ac) (ac) (ac) (lf) (lf) (lf)

1 Rip Rap/Sheetpile 0.00 0.00 0.00 0.00 0.00 0.00 0.00 3 10 0

TOTALS*: 0.00 0.00 0.00 0.00 0.00 0.00 0.00 3 10 0

NOTES:

SHEET      1 OF 1

WETLAND PERMIT IMPACT SUMMARY
WETLAND IMPACTS SURFACE WATER IMPACTS

November 13, 2018 
Sampson County

SR 1100 Ivanhoe Road 
WBS # DF15403.2082062

NC DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
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North Carolina Department of Transportation 

CONTRACT BID FORM: D3POC0089 

DF15403.2082062 , DF15403.2082018 , DF15403.2082085 
SAMPSON 

SR 1100, SR 1132, and SR 1135 
VARIOUS ROUTES 

HURRICANE PIPE REPLACEMENTS 

WBS ELEMENT NO.: 

COUNTY: 

ROUTE NO.: 

LOCATION: 

TYPE OF WORK: 
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ITEM ITEM # SECT DESCRIPTION QNTY UNIT UNIT PRICE AMOUNT BID 

1 
0000100000-N 800 Mobilization 1.00 LS 

2 
0043000000-N 226 Grading 1.00 LS 

3 
0106000000-E 230 Borrow Excavation 1371.00 CY 

4 
0995000000-E 340 Pipe Removal 256.00 LF 

5 
1077000000-E SP #57 Stone Backfill 1194.00 TON 

6 
1121000000-E 520 Aggregate Base 

Course 

1716.00 TON 

7 
1330000000-E 607 Incidental Milling 623.00 SY 

8 
1503000000-E 610 Apshalt Conc. 

Intermediate Course, 

Type I19.0C 

74.00 TON 

9 
1519000000-E 610 Asphalt Conc. Surface 

Course, Type S9.5B 

50.00 TON 

10 
1575000000-E 620 Asphalt Binder for 

Plant Mix 

15.00 TON 

11 
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2275000000-E SP Flowable Fill 10.00 CY
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12 

2474000000-N 
SP Pipe and Headwall 

1@11'9" X 7'2" AL. STR. 

PL. PIPE-ARCH w/ HW 
1.00 LS 13 

2474000000-N 
SP Pipe and Headwall 

1@14'1" X 6'2" CABC 

w/HW 

1.00 LS 14 

3628000000-E 876 Rip Rap, Class I 60.00 TON 
15 

3691000000-N SP Dewatering 3.00 EA 
16 

4810000000-E 1205 Paint Pavement 

Marking Lines (4" 

White Paint) 

3688.00 LF 
17 

5872600000-E 1550 Utility Relocation - 

Directional Drilling 
of Waterline

150.00 LF
18 

5872600000-E 1550 Utility Relocation - 

Directional Drilling of 
Force Sanitary Sewer

150.00 LF
19 

5890000000-N 1510 Utility Relocation - 

Fire Hydrant 

1.00 EA 
20 

6000000000-E 1605 Temporary Silt Fence 525.00 LF 
21 

6009000000-E 1610 Stone for Erosion 

Control, Class B 

120.00 TON 
22 

6036000000-E 1631 Matting For Erosion 

Control 

366.00 SY 
23 

6071010000-E SP Wattle 120.00 LF 
24 

6084000000-E 1660 Seeding & Mulching 1.50 ACRE 

TOTAL AMOUNT BID 

25

2474000000-N 
SP Pipe and Headwall 

1@87" X 63" CAAPA 

w/HW 

1.00 LS 
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CONTRACTOR 

ADDRESS 

Federal Identification Number_ 

Contractor’s License Number_ 

Authorized Agent_ 

Title 

Signature 

Date 

Witness 

Title 

Signature 

Date 

Point of Contact for Post-Bid Inquires (e.g., Letters of Intent, Insurance, Bonds, and Contract Execution) 

Name  

Email 

Phone 

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads 

and Structures 2018. 

Reviewed by NCDOT_ 

Date 

Accepted by NCDOT 

Date 
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FLOWABLE FILL: 
(9-17-02)  (Rev 1-17-12) 300, 340, 1000, 1530, 1540, 1550 SP3 R30 

 

Description 

 

This work consists of all work necessary to place flowable fill in accordance with these provisions, 

the plans, and as directed. 

 

Materials 

 

Refer to Division 10 of the 2018 Standard Specifications. 

 

Item Section 

Flowable Fill 1000-6 

 

Construction Methods 

 

Discharge flowable fill material directly from the truck into the space to be filled, or by other 

approved methods.  The mix may be placed full depth or in lifts as site conditions dictate.  The 

Contractor shall provide a method to plug the ends of the existing pipe in order to contain the 

flowable fill. 

 

Measurement and Payment 

 

At locations where flowable fill is called for on the plans and a pay item for flowable fill is included 

in the contract, Flowable Fill will be measured in cubic yards and paid as the actual number of 

cubic yards that have been satisfactorily placed and accepted.  Such price and payment will be full 

compensation for all work covered by this provision including, but not limited to, the mix design, 

furnishing, hauling, placing and containing the flowable fill. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Flowable Fill Cubic Yard 
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