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FHWA-NOVEMBER 11, 2020 EVENT

WILSON

PROPOSAL LENGTH

TYPE OF WORK

LOCATION

0.010 MILES

PIPE REPLACEMENT

US-301 NEAR AYCOCK CROSSING, LUCAMA

EST CONST PROGRESS....

RPN 001 8 BIDDER(S) DBE GOAL 2.00 %

ESTIMATE 115,430.00

JUN 05 2023 THRU AUG 07 2023

MAR 08 2024

DATE AVAILABLE

FINAL COMPLETION

INTER COMPLETION COMPLETE ALL WORK EXCEPT PLANTING, REFORESTATION AND/OR PERMANENT
VEGETATION ESTABLISHMENT 30 DAY(S) AFTER START DATE

$ TOTALS % DIFF

RALPH HODGE CONSTRUCTION COMPANY  WILSON, NC 100,241.60 -13.2

JYMCO CONSTRUCTION COMPANY INC  SMITHFIELD, NC 112,403.00 -2.6

BARBOUR BROTHERS CONSTRUCTION INC  PIKEVILLE, NC 143,040.00 +23.9

LANIER CONSTRUCTION CO., INC.  SNOW HILL, NC 163,900.00 +42.0

LEVERIS CONSTRUCTION INC  FOUR OAKS, NC 204,333.00 +77.0

CAROLINA EARTH MOVERS INC  GREENVILLE, NC 252,026.50 +118.3

BELUCA LLC  GREENSBORO, NC 499,929.00 +333.1

CRUMB CONSTRUCTION LLC DBA PHIL CRUMB TRUCKING  GREENVILLE,
NC

521,687.00 +352.0

115,430.00

100,241.60 -13.2

ESTIMATE TOTAL

   LETTING TOTAL

HIGHWAY LETTING

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

DIVISION OF HIGHWAYS

RALEIGH N.C.
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