

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
JUNE 12, 2018
DIVISION 00004

DD00258
17BP.4.R.79
STATE FUNDED
NASH
N/A

PROPOSAL LENGTH 0.097 MILES

TYPE OF WORK GRADING, DRAINAGE, PAVING & STRUCTURE

LOCATION BRIDGE NO. 111 OVER SAPONY CREEK ON SR 1704 (BATCHELOR RD)

RPN 001 4 BIDDER(S) DBE GOAL 5.00 %
ESTIMATE 910,150.80

DATE AVAILABLE JUN 21 2018 THRU OCT 19 2018

INTER COMPLETION ALL WORK EXCEPT PLANTING, REFORESTATION AND/OR PERMANENT VEGETATION
ESTABLISHMENT

FINAL COMPLETION 360 DAY(S) AFTER START DATE

	\$ TOTALS	% DIFF
SMITH-ROWE, LLC MOUNT AIRY, NC	942,959.75	+3.6
FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	967,824.00	+6.3
DANE CONSTRUCTION INC MOORESVILLE, NC	992,927.55	+9.1
ST WOOTEN CORPORATION WILSON, NC	1,011,260.28	+11.1

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
JUNE 12, 2018
DIVISION 00004

DD00257
17BP.4.R.78, 17BP.4.R.81
STATE FUNDED
EDGECOMBE
N/A

PROPOSAL LENGTH 0.171 MILES
TYPE OF WORK GRADING, DRAINAGE, PAVING AND STRUCTURE
LOCATION BRIDGE 67 AND BRIDGE 113 OVER OTTER CREEK

RPN 002 2 BIDDER(S) DBE GOAL 7.00 %
ESTIMATE 1,759,306.45

DATE AVAILABLE JUL 12 2018 THRU AUG 11 2018
INTER COMPLETION JUL 22 2019 ALL WORK EXCEPT FOR PLANTING, REFORESTATION AND/OR
PERMANENT VEGETATION ESTABLISHMENT
FEB 07 2019 CLOSE SR 1109, PERFORM WORK REQUIRED ON BRIDGE 67 AND REOPEN
ROAD TO TRAFFIC
JUL 22 2019 CLOSE SR 1002, PERFORM WORK REQUIRED ON BRIDGE 113 AND
REOPEN ROAD TO TRAFFIC
FINAL COMPLETION 495 DAY(S) AFTER START DATE

	\$ TOTALS	% DIFF
ST WOOTEN CORPORATION WILSON, NC	2,002,511.81	+13.8
DANE CONSTRUCTION INC MOORESVILLE, NC	2,087,240.68	+18.6

HIGHWAY LETTING
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
 DIVISION OF HIGHWAYS
 RALEIGH N.C.
 JUNE 12, 2018
 DIVISION 00004

DD00250
 17BP.4.R.85, 17BP.4.R.86
 STATE FUNDED
 WAYNE, WILSON
 N/A

PROPOSAL LENGTH 0.194 MILES

TYPE OF WORK GRADING, DRAINAGE, PAVING AND STRUCTURES

LOCATION WAYNE COUNTY BRIDGE 40 AND WILSON COUNTY BRIDGE 16 OVER IVY SWAMP

RPN 003 6 BIDDER(S) DBE GOAL 6.00 %
 ESTIMATE 1,141,557.50

DATE AVAILABLE JUL 12 2018 THRU SEP 10 2018

INTER COMPLETION MAY 08 2019 ALL WORK EXCEPT PLANTING, REFORESTATION AND/OR PERMANENT VEGETATION ESTABLISHMENT

DEC 24 2018 CLOSE SR 1632, PERFORM WORK REQUIRED ON BRIDGE 16 AND REOPEN ROAD TO TRAFFIC

MAY 08 2019 CLOSE SR 1513, PERFORM WORK REQUIRED ON BRIDGE 40 AND REOPEN ROAD TO TRAFFIC

FINAL COMPLETION 390 DAY(S) AFTER START DATE

	\$ TOTALS	% DIFF
DANE CONSTRUCTION INC MOORESVILLE, NC	1,202,084.73	+5.3
FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	1,303,091.18	+14.2
SMITH-ROWE, LLC MOUNT AIRY, NC	1,323,871.66	+16.0
ST WOOTEN CORPORATION WILSON, NC	1,341,971.88	+17.6
PALMETTO INFRASTRUCTURE INC GREENVILLE, SC	1,359,844.01	+19.1
DELLINGER INC MONROE, NC	1,484,002.99	+30.0

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
JUNE 12, 2018
DIVISION 00004

DD00269
2019CPT.04.08.10981, 2019CPT.04.08.20981
STATE FUNDED
WILSON

PROPOSAL LENGTH 31.340 MILES
TYPE OF WORK RESURFACING IN WILSON COUNTY
LOCATION WILSON COUNTY

RPN 004 2 BIDDER(S) MBE GOAL 2.00 % WBE GOAL 4.00%
ESTIMATE 3,696,483.74

DATE AVAILABLE AUG 01 2018
INTER COMPLETION OCT 31 2019 COMPLETE ALL WORK EXCEPT FINAL PAVEMENT MARKINGS
FINAL COMPLETION DEC 15 2019

	\$ TOTALS	% DIFF
ST WOOTEN CORPORATION WILSON, NC	2,999,809.74	-18.8
FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	3,290,500.69	-11.0

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
JUNE 12, 2018
DIVISION 00004

DD00263
17BP.4.R.77
STATE FUNDED
EDGEcombe
N/A

PROPOSAL LENGTH 0.140 MILES
TYPE OF WORK GRADING, DRAINAGE, PAVING AND STRUCTURE
LOCATION BRIDGE 86 OVER PENDERS MILL RUN

RPN 005 4 BIDDER(S) DBE GOAL 6.00 %
ESTIMATE 1,070,930.85

DATE AVAILABLE JUL 26 2018 THRU AUG 30 2018
INTER COMPLETION DEC 13 2018 ALL WORK EXCEPT FOR PLANTING, REFORESTATION AND/OR
PERMANENT VEGETATION ESTABLISHMENT
FINAL COMPLETION 285 DAY(S) AFTER START DATE

	\$ TOTALS	% DIFF
SMITH-ROWE, LLC MOUNT AIRY, NC	1,256,746.65	+17.4
ST WOOTEN CORPORATION WILSON, NC	1,351,873.64	+26.2
DELLINGER INC MONROE, NC	1,369,463.25	+27.9
DANE CONSTRUCTION INC MOORESVILLE, NC	1,386,800.90	+29.5

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
JUNE 12, 2018
DIVISION 00004

DD00271
2019CPT.04.10.10961
STATE FUNDED
WAYNE

PROPOSAL LENGTH 12.160 MILES
TYPE OF WORK RESURFACING VARIOUS PRIMARY ROUTES
LOCATION VARIOUS PRIMARY ROUTES

RPN 006 3 BIDDER(S) MBE GOAL 2.00 % WBE GOAL 4.00%
ESTIMATE 2,983,344.34

DATE AVAILABLE AUG 01 2018
INTER COMPLETION OCT 31 2019 ALL WORK REQUIRED IN CONTRACT EXCEPT FOR FINAL PAVEMENT MARKINGS
AUG 23 2019 COMPLETE ALL WORK REQUIRED OF MAP #1
FINAL COMPLETION DEC 15 2019

	\$ TOTALS	% DIFF
ST WOOTEN CORPORATION WILSON, NC	2,370,443.70	-20.5
FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	2,743,055.02	-8.1
BARNHILL CONTRACTING COMPANY ROCKY MOUNT, NC	3,101,904.24	+4.0

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
JUNE 12, 2018
DIVISION 00004

DD00272
2019CPT.04.10.20961
STATE FUNDED
WAYNE

PROPOSAL LENGTH 12.090 MILES
TYPE OF WORK RESURFACING VARIOUS SECONDARY ROUTES
LOCATION VARIOUS

RPN 007 2 BIDDER(S) MBE GOAL 2.00 % WBE GOAL 4.00%
ESTIMATE 1,532,775.54

DATE AVAILABLE AUG 01 2018
INTER COMPLETION OCT 31 2019 COMPLETE ALL WORK IN CONTRACT EXCEPT FINAL PAVEMENT
MARKINGS
FINAL COMPLETION DEC 15 2019

	\$ TOTALS	% DIFF
ST WOOTEN CORPORATION WILSON, NC	1,283,193.56	-16.3
BARNHILL CONTRACTING COMPANY ROCKY MOUNT, NC	1,411,111.44	-7.9
