



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

JAMES H. TROGDON, III
SECRETARY

July 16, 2018

Addendum No. 1

RE: **D4POC0017**
Johnston and Wayne Counties

To Whom It May Concern:


Reference is made to the above-mentioned project. The following changes/additions/deletions have been made:

1. Item Number 19 – Law Enforcement has been removed from the Proposal and Bid Form.
Please replaces pages 23 and 60 of the proposal with the attached pages 23 and 60.

This sheet and attachments shall be made a part of the plans and bid documents and shall be submitted with the bid. Bids submitted without the addenda and attachments will be considered non-responsive.

If there are any questions, please contact me at (252) 640-6433.

Sincerely,

DocuSigned by:

BD9FE36C1AA642B...
7/16/2018

Vickie P. Gardner
Division Four Proposals Engineer

VPG/
Attachments

Flagger.....	Day
Flagger.....	Hour
Pilot Car.....	Day
Pilot Car.....	Hour
Tower Light.....	Day

OFF-SITE DETOURS

The Contractor shall provide signage and barricade for off-site detours in accordance with Section 1110 and 1145 of the Standard Specifications, the Manual on Uniform Traffic Control Devices for Streets and Highways (MUTCD), the North Carolina Supplement to the MUTCD and per direction of the Engineer.

Payment for the items will be made as follows:

Work Zone Signs (Portable, Stationary, Barricade Mounted).....	SF
Barricade, Type III.....	LF

EMERGENCY MOBILIZATION

Some situations may require the Contractor to begin traffic control installation within **four (4) hours** of notification. This compensation will be in addition to the specific work zone traffic control pay items included in the installation. "Emergency Mobilization" will be paid for at the contract unit price per each. Failure to respond within the time frame will result in nonpayment of this item.

Payment for this item will be made for as follows:

Emergency Mobilization.....	Each
------------------------------------	-------------

13	SP	PILOT CAR	20	DAY		
14	SP	PILOT CAR	30	HR		
15	SP	TOWER LIGHT	10	DAY		
16	SP	WORK ZONE SIGNS (PORTABLE, STATIONARY, BARRICADE MOUNTED)	1600	SF		
17	SP	BARRICADE, TYPE III	80	LF		
18	SP	EMERGENCY MOBILIZATION	5	EA		

TOTAL BID FOR PROJECT: _____