

HIGHWAY LETTING  
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
DIVISION OF HIGHWAYS  
RALEIGH N.C.  
NOVEMBER 12, 2019  
DIVISION 00004

PAGE : 1 of 2  
ITEM C

---

DD00319  
2021CPT.04.01.10331, 2021CPT.04.01.20331  
STATE FUNDED  
EDGEcombe

PROPOSAL LENGTH 20.180 MILES

TYPE OF WORK RESURFACING

LOCATION VARIOUS

RPN 001 2 BIDDER(S) DBE GOAL 5.00 %  
ESTIMATE 2,529,186.47

DATE AVAILABLE JUN 01 2020

INTER COMPLETION APR 30 2021 ALL WORK EXCEPT FOR FINAL/ LONG LIFE PAVEMENT MARKINGS  
JUN 11 2021 TIME LIMITATIONS FOR REPLACEMENT OF PAVEMENT MARKINGS FOR  
EACH MAP  
INSTALL EACH NEW LOOP WITHIN 7 DAYS OF REMOVAL OF THE EXISTING LOOP

FINAL COMPLETION JUN 11 2021

	\$ TOTALS	% DIFF
BARNHILL CONTRACTING CO ROCKY MOUNT, NC	1,829,595.31	-27.7
ROSE BROTHERS PAVING CO INC AHOSKIE, NC	2,098,534.96	-17.0

---

HIGHWAY LETTING  
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
DIVISION OF HIGHWAYS  
RALEIGH N.C.  
NOVEMBER 12, 2019  
DIVISION 00004

PAGE : 2 of 2  
ITEM C

DD00320  
2020CPT.04.03.20641  
STATE FUNDED  
NASH  
N/A

PROPOSAL LENGTH 34.531 MILES  
TYPE OF WORK RESURFACING  
LOCATION VARIOUS

RPN 002 2 BIDDER(S) DBE GOAL 7.00 %  
ESTIMATE 3,646,387.54

DATE AVAILABLE JUN 01 2020  
INTER COMPLETION APR 30 2021 ALL WORK EXCEPT FOR FINAL/ LONG LIFE PAVEMENT MARKINGS  
JUN 11 2021 TIME LIMITATIONS FOR REPLACEMENT OF PAVEMENT MARKINGS PER  
MAP  
INSTALL EACH NEW LOOP WITHIN 7 DAYS AFTER REMOVAL OF EACH EXISTING LOOP  
FINAL COMPLETION JUN 11 2021

	\$ TOTALS	% DIFF
ROSE BROTHERS PAVING CO INC AHOSKIE, NC	2,777,267.36	-23.8
BARNHILL CONTRACTING CO ROCKY MOUNT, NC	2,809,510.76	-23.0

---

ESTIMATE TOTAL	6,175,574.01	
LETTING TOTAL	4,606,862.67	-25.4