

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
DECEMBER 08, 2020
DIVISION 00004

DD00333
2021CPT.04.04.10981, 2021CPT.04.04.20981
STATE FUNDED
WILSON

PROPOSAL LENGTH 16.851 MILES
TYPE OF WORK MILLING AND RESURFACING
LOCATION VARIOUS PRIMARY AND SECONDARY ROUTES IN WILSON COUNTY

RPN 002 2 BIDDER(S) DBE GOAL 5.00 %
ESTIMATE 1,929,838.10

DATE AVAILABLE APR 15 2021
INTER COMPLETION APR 29 2022 COMPLETE ALL WORK EXCEPT FOR FINAL/LONG LIFE PAVEMENT MARKINGS
MAY 31 2022 TIME LIMITATIONS FOR REPLACEMENT OF PAVEMENT MARKINGS FOR EACH MAP
APR 29 2022 COMPLETE ALL WORK AT A CURB RAMP LOCATION WITHIN 7 CALENDAR DAYS
APR 29 2022 INSTALL EACH NEW INDUCTIVE LOOP AFTER THE REMOVAL OF EACH EXISTING LOOP WITHIN 7 DAYS
FINAL COMPLETION MAY 31 2022

| | \$ TOTALS | % DIFF |
|---|--------------|--------|
| S T WOOTEN CORPORATION WILSON, NC | 1,563,362.39 | -19.0 |
| FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC | 1,638,173.68 | -15.1 |
