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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
DIVISION FIVE 

CONTRACT PROPOSAL 
 
 

CONTRACT #:  N/A  FEDERAL AID #:    N/A 
WBS ELEMENT: Various   
COUNTY:  Durham, Franklin, Granville, Person, Vance, Wake and Warren   
ROUTE: Various 
DESCRIPTION:   Division Five Annual Needs for Bridge Joint Repairs 

 
BID OPENING:     2:00 p.m., Wednesday, January 8, 2014 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE 
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA.  THESE LAWS REQUIRE THE BIDDER TO 
BE LICENSED BY THE N.C. LICENSING BOARD FOR GENERAL CONTRACTORS WHEN 
BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, 
EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING 
BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 
87 OF THE GENERAL STATUTES OF NORTH CAROLINA.  NOT WITHSTANDING THESE 
LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED ANY PROJECT SHALL 
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING, 
REGARDLESS OF FUNDING SOURCES. 

 
_____________________________________________________________________________________________________   
NAME OF BIDDER      N.C. CONTRACTOR’S  LICENSE  NUMBER 
 
______________________________________________________________________________________________________ 
ADDRESS OF BIDDER 

 
RETURN BIDS TO: 
 

  DIVISION ENGINEER 
  ATTENTION:  Michael J. Kneis, PE 
  NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 
  2612 NORTH DUKE STREET 
  DURHAM, NC 27704 
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INSTRUCTIONS TO BIDDERS 
PLEASE READ ALL INSTRUCTIONS CAREFULLY 

BEFORE PREPARING AND SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 
comply with any requirement shall cause the bid to be considered irregular and shall be grounds 
for rejection of the bid.  Bidders must be prequalified for the type of work they wish to perform 
prior to submitting a bid. 
 

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner. DO 
NOT SEPARATE THE BID SHEET FROM THE PROPOSAL!  

2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract 

items shall be written in figures. 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be 

determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the 
"Amount Bid" column of the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be 
determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent 
thereto in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number (or Social Security Number of Individual) 
 e. Contractor's License Number (if Applicable) 
 8. Bids submitted by corporations shall bear the seal of the corporation. 
 9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a 

contract pursuant to an award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED 

ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION 
ENGINEER'S OFFICE AT 2612 North Duke Street Durham, NC 27704  BY 2:00 p.m., on Wednesday,  
January 8, 2014. 

12. The sealed bid must display the following statement on the front of the sealed envelope: 
 

Quotation for Division Five Annual Needs for Bridge Joint Repairs to be 
opened at 2:00 p.m., on Wednesday, January 8, 2014. 
 

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall 
be addressed as follows: 

 

North Carolina Department Of Transportation  
ATTENTION:  Michael J. Kneis, PE 
2612 North Duke Street 
Durham, NC  27704 

 

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with 
Section 102 (excluding 102-10) of the Standard Specifications for Roads and Structures 2012.  The lowest 
responsible Bidder will be notified that his bid has been accepted and that he has been awarded the contract.  
NCDOT reserves the right to reject all bids. 
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PURCHASE ORDER CONTRACT 
Standard  Provisions 

GENERAL 
This contract is for annual needs for repair and replacement of concrete bridge joints at various locations in  
Division 5.  The Contractor will also be responsible for providing work zone traffic control.  
 
All work and materials shall be in accordance with the provisions of the General Guidelines of this contract, the 
Project Special Provisions, the North Carolina Department of Transportation Standard Specifications for Roads and 
Structures 2012, the North Carolina Department of Transportation 2012 Roadway Standard Drawings, and the 
current edition of the Manual of Uniform Traffic Control Devices (MUTCD), with the exception that bid bonds are 
not required. 

The quantities stated in the Bid Form are estimates and are not guaranteed. 

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and regulations, 
and shall comply with the provisions of Section 107 of the Standard Specifications. 

CONTRACT TIME AND LIQUIDATED DAMAGES 
(7-1-95) (Rev. 12-18-07) 108 SP1 G05 B 

 
The date of availability for this project is February 1, 2014.  The Contractor may begin work prior to this date 
upon approval of the Engineer or his duly authorized representative. If such approval is given, and the Contractor 
begins work prior to the date of availability, the Department of Transportation will assume no responsibility for any 
delays caused prior to the date of availability by any reason whatsoever, and such delays, if any, will not constitute a 
valid reason for extending the completion date. 

No work will be permitted and no purchase order will be issued until all required bonds and prerequisite conditions 
and certifications have been satisfied. 

The completion date for this project is January 31, 2015.  The Contractor shall submit his bid for one year. 

TERM OF THE CONTRACT 

The Contractor shall submit his bid for one year. At the option of the Department, this contract may be extended for 
two (2) additional periods of one (1) year each (maximum of three years total).  The year for the renewal periods 
shall begin February 1 and end January 31 of the next year.  No changes in the terms, conditions, etc. of this 
contract will be made when an extension to the contract is implemented. The Engineer will notify the Contractor in 
writing by December 1 if the contract may be extended. The Contractor must notify the Engineer in writing by 
December 15 of his acceptance or rejection of this offer. Failure on the part of the Contractor to reply will be 
received as a rejection of contract extension.   

INTERMEDIATE CONTRACT TIME NUMBER (1) AND LIQUIDATED 
DAMAGES 

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices 
for lane closures and restoring traffic to the existing traffic pattern.  The Contractor shall not close or narrow a lane 
of traffic ALL NON-INSTERSTATE OR NON-TOLL ROUTES during the following time restrictions or as 
directed by the Engineer: 
 

NON-INTERSTATE/NON-TOLL ROUTE DAY AND TIME RESTRICTIONS 
 

MONDAY  THRU  FRIDAY   6:00 A.M.  TO  9:00 A.M. 
MONDAY  THRU  FRIDAY   4:00 P.M.  TO  7:00 P.M. 
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In addition, the Contractor shall not close or narrow a lane of traffic on ALL NON-INTERSTATE OR NON-
TOLL ROUTES, detain and/or alter the traffic flow on or during holidays, holiday weekends, special events, or 
any other time when traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer. 
 

2. For New Year's Day, between the hours of 6:00 a.m. December 31st and 9:00 p.m. January 2nd.  If New 
Year's Day is on a Friday, Saturday, Sunday or Monday, then until 9:00 a.m. the following Tuesday. 

 
3. For Easter, between the hours of 6:00 a.m. Thursday and 9:00 p.m. Monday. 

 
4. For Memorial Day, between the hours of 6:00 a.m. Friday and 9:00 p.m. Tuesday. 

 
5. For Independence Day, between the hours of 6:00 a.m. the day before Independence Day and 9:00 p.m. 

the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 6:00 a.m. 
the Thursday before Independence Day and 9:00 p.m. the Tuesday after Independence Day. 

 
6. For Labor Day, between the hours of 6:00 a.m. Friday and 9:00 p.m. Tuesday. 

 
7. For Thanksgiving Day, between the hours of 6:00 a.m. Tuesday and 9:00 p.m. Monday. 

 
8. For Christmas, between the hours of 6:00 a.m. the Friday before the week of Christmas Day and 9:00 

p.m. the following Tuesday after the week of Christmas Day. 
 

9. For events that are significant traffic generators from one (1) hour before the event to one (1) hour after the 
end of the event, as directed by the Engineer. 

 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day, 
Thanksgiving, and Christmas.  The Contractor shall schedule his work so that lane closures are not required during 
these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins to install all 
traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required to complete the 
removal of all traffic control devices for lane closures according to the time restrictions stated herein and place 
traffic in the existing pattern. 
 
The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per fifteen minutes or portion thereof. 

INTERMEDIATE CONTRACT TIME NUMBER (2) AND LIQUIDATED 
DAMAGES 

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices 
for lane closures and restoring traffic to the existing traffic pattern.  The Contractor shall not close or narrow a lane 
of traffic INTERSTATE ROUTES during the following time restrictions or as directed by the Engineer: 
 

INTERSTATE ROUTE DAY AND TIME RESTRICTIONS 
 

Monday through Sunday from 6:00 A.M. to 9:00 P.M. 
 

In addition, the Contractor shall not close or narrow a lane of traffic on INTERSTATE ROUTES, detain and/or 
alter the traffic flow on or during holidays, holiday weekends, special events, or any other time when traffic is 
unusually heavy, including the following schedules: 
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HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 

10. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer. 
 

11. For New Year's Day, between the hours of 6:00 a.m. December 31st and 9:00 p.m. January 2nd.  If New 
Year's Day is on a Friday, Saturday, Sunday or Monday, then until 9:00 a.m. the following Tuesday. 

 
12. For Easter, between the hours of 6:00 a.m. Thursday and 9:00 p.m. Monday. 

 
13. For Memorial Day, between the hours of 6:00 a.m. Friday and 9:00 p.m. Tuesday. 

 
14. For Independence Day, between the hours of 6:00 a.m. the day before Independence Day and 9:00 p.m. 

the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 6:00 a.m. 
the Thursday before Independence Day and 9:00 p.m. the Tuesday after Independence Day. 

 
15. For Labor Day, between the hours of 6:00 a.m. Friday and 9:00 p.m. Tuesday. 

 
16. For Thanksgiving Day, between the hours of 6:00 a.m. Tuesday and 9:00 p.m. Monday. 

 
17. For Christmas, between the hours of 6:00 a.m. the Friday before the week of Christmas Day and 9:00 

p.m. the following Tuesday after the week of Christmas Day. 
 

18. For events that are significant traffic generators from one (1) hour before the event to one (1) hour after the 
end of the event, as directed by the Engineer. 

 
Holidays and holiday weekends shall include New Years, Easter, Memorial Day, Independence Day, Labor Day, 
Thanksgiving, and Christmas.  The Contractor shall schedule his work so that lane closures are not required during 
these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the NCDOT and/or their Contractor 
begins to install all traffic control devices for lane closures according to the time restrictions listed above. 
 
The completion time for this intermediate contract work shall be the time the NCDOT and/or their Contractor is 
required to complete the removal of all traffic control devices for lane closures according to the time restrictions 
stated above and place traffic in the existing traffic pattern. 
  
The liquidated damages are One Thousand Dollars ($1,000.00) per fifteen minutes or portion thereof.   

INTERMEDIATE CONTRACT TIME NUMBER (3) AND LIQUIDATED 
DAMAGES 

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices 
for lane closures and restoring traffic to the existing traffic pattern.  The Contractor shall not close or narrow a lane 
of traffic on TOLL FACILTIES during the following time restrictions or as directed by the Engineer: 
 

TOLL FACILITIES DAY AND TIME RESTRICTIONS 
 

MONDAY  THRU  FRIDAY   6:00 A.M.  TO  9:00 A.M. 
MONDAY  THRU  FRIDAY   4:00 P.M.  TO  7:00 P.M. 

 
In addition, the Contractor shall not close or narrow a lane of traffic on TOLL FACILITIES detain and/or alter the 
traffic flow on or during holidays, holiday weekends, special events, or any other time when traffic is unusually 
heavy, including the following schedules: 

 
HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 
19. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer. 
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20. For New Year's Day, between the hours of 6:00 a.m. December 31st and 9:00 p.m. January 2nd.  If New 

Year's Day is on a Friday, Saturday, Sunday or Monday, then until 9:00 a.m. the following Tuesday. 
 

21. For Easter, between the hours of 6:00 a.m. Thursday and 9:00 p.m. Monday. 
 

22. For Memorial Day, between the hours of 6:00 a.m. Friday and 9:00 p.m. Tuesday. 
 

23. For Independence Day, between the hours of 6:00 a.m. the day before Independence Day and 9:00 p.m. 
the day after Independence Day. 

 
If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 6:00 a.m. 
the Thursday before Independence Day and 9:00 p.m. the Tuesday after Independence Day. 

 
24. For Labor Day, between the hours of 6:00 a.m. Friday and 9:00 p.m. Tuesday. 

 
25. For Thanksgiving Day, between the hours of 6:00 a.m. Tuesday and 9:00 p.m. Monday. 

 
26. For Christmas, between the hours of 6:00 a.m. the Friday before the week of Christmas Day and 9:00 

p.m. the following Tuesday after the week of Christmas Day. 
 

27. For events that are significant traffic generators from one (1) hour before the event to one (1) hour after the 
end of the event, as directed by the Engineer. 

 
Holidays and holiday weekends shall include New Years, Easter, Memorial Day, Independence Day, Labor Day, 
Thanksgiving, and Christmas.  The Contractor shall schedule his work so that lane closures are not required during 
these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the NCDOT and/or their Contractor 
begins to install all traffic control devices for lane closures according to the time restrictions listed above. 
 
The completion time for this intermediate contract work shall be the time the NCDOT and/or their Contractor is 
required to complete the removal of all traffic control devices for lane closures according to the time restrictions 
stated above and place traffic in the existing traffic pattern. 
  
The liquidated damages are One Thousand Dollars ($1,000.00) per fifteen minutes or portion thereof.   
 
Liquidated damages for this contract are One Hundred Dollars ($100.00) per calendar day. 

INTERMEDIATE CONTRACT TIME (4) AND LIQUIDATED DAMAGES 
The Contractor, as directed by the Engineer, may have to perform bridge joint work on a routine basis. 

The time of availability for this intermediate contract time will be the day and time that the Contractor receives 
notification to perform the work. 

The completion time for this intermediate contract time will be 30 days after the time of availability. 

At the time the Division makes a routine request for work, the Contractor will have a maximum of ten (10) calendar 
days to mobilize necessary resources and actually begin work at the site.  If this requirement is not met, the 
Contractor will be subject to liquidated damages as specified in this contract proposal.   

The Contractor must complete work within thirty (30) calendar days from the date of notification by the 
Department.  If this requirement is not met, the Contractor will be subject to liquidated damages as specified in this 
contract proposal.   

Liquidated damages for this contract are One Hundred Dollars ($100.00) per calendar day for failure to 
begin work within ten (10) calendar days from the date of routine notification. 

Liquidated damages for this contract are One Hundred Dollars ($100.00) per calendar day for failure to 
complete work within thirty (30) calendar days from the date of routine notification. 
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INTERMEDIATE CONTRACT TIME NUMBER (5) AND LIQUIDATED 
DAMAGES 

The Contractor, as directed by the Engineer, may have to perform bridge joint work on an emergency basis. 
 
The time of availability for this intermediate contract time will be the day and time that the Contractor receives 
notification to begin performing the work. 
 
The completion time for this intermediate contract time will be 24 hours after the time of availability. 
 
In the event that the Contractor fails to respond to a request for “24 Hour Emergency Mobilization”, liquidated 
damages of Four Hundred Dollars ($400.00) per hour will be assessed to the Contractor for each hour, or portion 
thereof, that the Contractor has failed to begin the emergency repairs within the 24 hours.   
 
Liquidated damages for 24 Hour Emergency Mobilization are Four Hundred Dollars ($400.00) per hour. 

PURCHASE ORDER CONTRACT PREQUALIFICATION 
 
Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order Contracts as either the 
prime contractor or as a subcontractor on the project must be prequalified for the type of work they wish to perform. 
Firms that wish to bid on these projects as the prime contractor must be prequalified prior to submitting a bid. Firms 
that wish to perform as a subcontractor to the prime contractor must be prequalified prior to beginning work on the 
project.  
 

For the purposes of prequalification, any firm that is currently prequalified as a prime or a subcontractor on central 
let projects for the appropriate work codes is considered eligible to work and/or bid on Purchase Order Contracts as 
long as other items such as bonding and license requirements for the contract are met.  
 

Information regarding the requirements to become prequalified as a Purchase Order Contract contractor, including 
the application to become prequalified if you are not already prequalified, can be found at the following website:  
http://www.ncdot.org/business/howtogetstarted/ 

BIDS 
 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $2.5 million, the bid will not be 
considered for award. 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
 

(5-20-08) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract as follows:  
 

(h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount of 
allotments made to the Department of Transportation by the Director for the estimated payments for transportation 
project contract work to be performed in the appropriation fiscal year.  The allotments shall be multiyear allotments 
and shall be based on estimated revenues and shall be subject to the maximum contract authority contained in 
General Statute 143C-6-11(c).  Payment for transportation project work performed pursuant to contract in any fiscal 
year other than the current fiscal year is subject to appropriations by the General Assembly.  Transportation project 
contracts shall contain a schedule of estimated completion progress, and any acceleration of this progress shall be 
subject to the approval of the Department of Transportation provided funds are available.  The State reserves the 
right to terminate or suspend any transportation project contract, and any transportation project contract shall be so 
terminated or suspended if funds will not be available for payment of the work to be performed during that fiscal 
year pursuant to the contract.  In the event of termination of any contract, the contractor shall be given a written 
notice of termination at least 60 days before completion of scheduled work for which funds are available.  In the 
event of termination, the contractor shall be paid for the work already performed in accordance with the contract 
specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance with Subarticle 
108-13(E) of the 2012 Standard Specifications. 
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MATERIALS AND TESTING 
The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the Standard 
Specifications and the Department's "Materials and Test Manual."  However the Engineer may reduce the frequency 
of sampling and testing where he deems it appropriate for the project under construction. 

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the 
Standard Specifications.  Material which is not properly certified will not be accepted. 

Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of the Standard 
Specifications and shall include the following information: 

 1. NCDOT Work Order Number 
2. Date 
3. Time issued  
4. Type of Material 
5. Gross weight 
6. Tare Weight 
7. Net weight of material  
8. Quarry or plant Location 
9. Truck Number 
10. Contractor's name 
11. Public weighmaster's stamp or number 
12. Public weighmaster's signature or initials in ink 
 

All steel products which are permanently incorporated into this project shall be domestically produced.  The 
Contractor shall furnish a notarized certification certifying that steel products conform to this requirement. 

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the 
Standard Specifications.  Material which is not properly certified will not be accepted. 

SAFETY VESTS 
All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and their 
personnel must wear an OSHA approved reflective vest or outer garment at all times while on the project. 

SUPERVISION BY CONTRACTOR 
At all times during the life of the project the Contractor shall provide one permanent employee who shall have the 
authority and capability for overall responsibility of the project and who shall be personally available at the work 
site within 24 hours notice.   Such employee shall be fully authorized to conduct all business with the 
subcontractors, to negotiate and execute all supplemental agreements, and to execute the orders or directions of the 
Engineer. 

At all times that work is actually being performed, the Contractor shall have present on the project one competent 
individual who is authorized to act in a supervisory capacity over all work on the project, including work 
subcontracted.  The individual who has been so authorized shall be experienced in the type of work being 
performed and shall be fully capable of managing, directing, and coordinating the work; of reading and thoroughly 
understanding the contract; and receiving and carrying out directions from the Engineer or his authorized 
representatives.  He shall be an employee of the Contractor unless otherwise approved by the Engineer. 

The Contractor may, at his option, designate one employee to meet the requirements of both positions.  However, 
whenever the designated employee is absent from the work site, an authorized individual qualified to act in a 
supervisory capacity on the project shall be present. 

INSPECTION 
 All work shall be subject to inspection by the Engineer at any time.  Routinely, the Engineer will make periodic 
inspections of the completed work.  It will be the responsibility of the Contractor to keep the Engineer informed of 
his proposed work plan and to submit written reports of work accomplished on a frequency to be determined by the 
Engineer. 
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WORK SITE CLEANUP 
The Contractor shall the clean the work sites of all debris, excess excavations, waste packing material, scraps, etc.  
At the end of each work day the site shall be clear and clean.  The Contractor shall not throw any waste material in 
any storm sewers or streams.  All disturbed areas of vegetation shall be graded, seeded and mulched as required in 
the Standard Specifications for Roads and Structures 2012.  The Contractor shall be responsible for damage to 
private and/or public property resulting from the work.   

CONTRACT PAYMENT AND PERFORMANCE BOND 
A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the 
faithful performance of the contract in accordance with specifications and conditions of the contract is required for 
contracts of $500,000 or more.  Such bond shall be solely for the protection of the North Carolina Department of 
Transportation and the State of North Carolina. 

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the prompt 
payment for all labor or materials for which the Contractor, or his subcontractors, are liable is required for 
Construction contracts greater than $500,000.  The payment bond shall be solely for the protection of persons or 
firms furnishing materials or performing labor for this contract for which the Contractor is liable. 

The successful bidder, within fourteen (14) days after notice of award, shall provide the Department with a contract 
payment bond and a contract performance bond each in an amount equal to 100 percent of the amount of the contract. 

AWARD OF CONTRACT 
“The North Carolina Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights 
Act of 1964 (78 Stat. 252) and the Regulations of the Department of Transportation (49 C.F.R., Part 21), issued 
pursuant to such act, hereby notifies all bidders that it will affirmatively insure that the contract entered into 
pursuant to this advertisement will be awarded to the lowest responsible bidder without discrimination on the 
ground of race, color, or national origin”. 

LIABILITY INSURANCE 
The Contractor shall provide liability insurance conforming to the requirements of Article of 107-15 of the Standard 
Specifications. 
 
Upon execution of the contract, provide evidence of the above insurance requirements to the Engineer. 

WORKERS’ COMPENSATION INSURANCE 
Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are required, prior to beginning 
services, to show proof of coverage issued by a workers’ compensation insurance carrier, or a certificate of 
compliance issued by the Department of Insurance for self-insured subcontractors stating that it has complied with 
N.C.G.S. § 97-93 irrespective of whether subcontractors have regularly in service fewer than three employees in the 
same business within the State of North Carolina, and subcontractors shall be hereinafter liable under the Workers’ 
Compensation Act for payment of compensation and other benefits to its employees for any injury or death due to 
an accident arising out of and in the course of performance of the work insured by the subcontractor.  

BANKRUPTCY 
The Department of Transportation, at its option, may terminate the contract upon the filing by the contractor of any 
petition for protection under the provisions of the Federal Bankruptcy Act. 

DEFAULT OF CONTRACT 
 

 The Department of Transportation shall have the right to declare a default of contract for breach by the 
Contractor of any material term or condition of the contract.  Default of contract shall be in accordance with the 
terms, conditions, and procedures of Article 108-9 of the Standard Specifications. 
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SUBLETTING OF CONTRACT 
 

 The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any portion 
thereof; or his right, title, or interest therein; without written consent of the Engineer.  Subletting of this contract or 
any portion of the contract shall conform to the requirements of Article of 108-6 of the Standard Specifications. 
 

NOTIFICATION OF OPERATIONS 
 

The Contractor shall notify the Engineer Five (5) working days in advance of beginning work on this project.  

AUTHORITY OF THE ENGINEER 
The Engineer for this project shall be the Division Engineer, Division Five, Division of Highways, North Carolina 
Department of Transportation, acting directly or through his duly authorized representative. 

The Engineer will decide all questions which may arise as to the quality and acceptability of work performed and as 
to the rate of progress of the work; all questions which may arise as to the interpretation of the contract; and all 
questions as to the acceptable fulfillment of the contract on the part of the Contractor.  His decision shall be final 
and he shall have executive authority to enforce and make effective such decisions and orders as the Contractor fails 
to carry out promptly. 

PROSECUTION AND PROGRESS 
The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and supervision, and 
with equipment, materials, and methods of construction as may be required to complete the work described in the 
contract by the completion date and in accordance with Section 108 of the Standard Specifications.  

The Contractor's vehicles and equipment shall not be parked within the State Highway System right of way 
overnight or at other times when work has been suspended unless approved by the Engineer, and in no case within 
30 feet of the edge of pavement.  The Engineer may designate specific locations for parking equipment. 

PARTIAL PAYMENT 
The Contractor may submit a request for partial payment on a monthly basis, or other interval as approved by the 
Engineer.  The amount of partial payments will be based on the work accomplished and accepted as the last day of 
the approved pay period.  All requests for payment shall be made on the form furnished to the Contractor by the 
Department of Transportation.  The form shall be completely and legibly filled out with all appropriate information 
supplied and shall be signed by an authorized representative of the Contractor.  Minority Business Enterprise 
(MBE), Women’s Business Enterprise (WBE) and/or Disadvantage Business Enterprise (DBE) participation shall 
be listed in the appropriate spaces on all requests for payment.   If there is no participation the word “None” or the 
figure “0” shall be entered. One hundred percent (100%) payment shall be made after successful completion of the 
work as verified by the final inspection. 
 

PROMPT PAYMENT (SUBCONTRACTORS) 
 

Prompt Payment of Monies Due Subcontractors, Second Tier Subcontractors and Material Suppliers and Release of 
Retainage 
 

Contractors at all levels; prime, subcontractor, or second tier contractor, shall within seven calendar days of receipt 
of monies, resulting from work performed on the project or services rendered, pay subcontractors, second tier 
subcontractors, or material suppliers, as appropriate.  This seven-day period begins upon knowledgeable receipt by 
the contracting firm obligated to make a subsequent periodic or final payment.  These prompt payment requirements 
will be met if each firm mails the payment to the next level firm by evidence of postmark within the seven-day 
period. 
 

This provision for prompt payment shall be incorporated into each subcontract or second tier subcontract issued for 
work performed on the project or for services provided. 
 
Failure of any entity to make prompt payment as defined herein may result in (1) withholding of money due to that 
entity in the next partial payment until such assurances are made satisfactory to this provision; or (2) removal of an 
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approved contractor from the prequalified bidders list or the removal of other entities from the approved 
subcontractors list. 

PAYMENT AND RETAINAGE 
The Contractor may submit requests for partial payments on a monthly basis, or other interval as approved by the 
Engineer.  Compensation for all pay items shall be in accordance with the Standard Specifications.  The amount of 
partial payments will be based on the work accomplished and accepted by the last day of the approved pay period. 

Requests for payment shall be made by Contractor’s Invoice.  All invoice items and unit costs shall correspond to 
contract pay items.  In the event of error or discrepancy in items or unit costs, the Department may return the 
invoice to the contractor for correction. The invoice shall be completely and legibly filled out with all appropriate 
information and shall be signed by an authorized representative of the Contractor.   

All requests for payment shall be submitted to the Bridge Office.  

Division Bridge Superintendent 
N.C. Department of Transportation 
1565 Mail Service Center (Mail) 
Raleigh, NC 27699-1565 
4809 Beryl Road (Delivery) 
Raleigh, NC 27606 
 

The Contractor shall submit a work sheet with a line item breakdown showing the items repaired specific to 
the structure/location.  

Due to the nature of the contract, no retainage will be withheld. However, the Department reserves the right to 
withhold payment for a specific location until after successful completion of the work as verified by the final 
inspection of that location. 

UTILITY CONFLICTS  
 

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise 
locations of all utilities prior to beginning construction.  Utility owners shall be contacted a minimum of 48 hours 
prior to the commencement of operations.  Special care shall be used in working around or near existing utilities, 
protecting them when necessary to provide uninterrupted service.  In the event that any utility service is interrupted, 
the Contractor shall notify the utility owner immediately and shall cooperate with the owner, or his representative, 
in the restoration of service in the shortest time possible.   

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when working in the 
vicinity of utilities in order to ensure the safety of construction personnel and the public. 

The Contractor will not be responsible for the adjustment of any conflicting utilities at the bridge site prior to the 
date of availability. 

SAFETY AND ACCIDENT PROTECTION 
In accordance with Article 107-21 of the Standard Specifications, the Contractor shall comply with all applicable 
Federal, State, and local laws, ordinances, and regulations governing safety, health, and sanitation, and shall provide 
all safeguards, safety devices, and protective equipment, and shall take any other needed actions, on his own 
responsibility that are reasonably necessary to protect the life and health of employees on the job and the safety of 
the public, and to protect property in connection with the performance of the work covered by the contract. 

PLAN, DETAIL AND QUANTITY ADJUSTMENTS 
 

The Department reserves the right to make, at any time during the progress of the work, such alterations in plans or 
the details of construction as may be found necessary or desirable by the Engineer to complete the project. 
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POSTED WEIGHT LIMITS 

(7-1-95) RG 24
 

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges are posted 
with weight limits less than the legal limit.  Do not exceed the posted weight limits in transporting materials and/or 
equipment to the projects, unless otherwise indicated below.  Make a thorough examination of all projects and haul 
routes and be prepared to discuss them at the Preconstruction Conference. 

LOCATING EXISTING UNDERGROUND UTILITIES 
(3-20-12) 105 SP1 G115 

 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 
 
Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a specific 
written description of the location in the locate request. 

RESOURCE CONSERVATION 
(5-21-13) 104-13 SP1 G118 

 
In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and NCGS 136-28.8, it is the 
policy of the Department to aid in the reduction of materials that become a part of our solid waste stream, to divert 
materials from landfills, and to find ways to recycle and reuse materials for the benefit of the Citizens of North 
Carolina. 
 
Initiate, develop and use products and construction methods that incorporate the use of recycled or solid waste 
products in accordance with Article 104-13 of the 2012 Standard Specifications.  Report the quantities of reused or 
recycled materials either incorporated in the project or diverted from landfills on the Project Construction Reuse and 
Recycling Reporting Form. 
 
A location-based tool for finding local recycling facilities and the Project Construction Reuse and Recycling 
Reporting Form are available at: 
 
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx 

DOMESTIC STEEL 
(4-16-13) 106 SP1 G120 

 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the following: 
 
All steel and iron products that are permanently incorporated into this project shall be produced in the United States 
except minimal amounts of foreign steel and iron products may be used provided the combined material cost of the 
items involved does not exceed 0.1% of the total amount bid for the entire project or $2,500, whichever is greater.  
If invoices showing the cost of the material are not provided, the amount of the bid item involving the foreign 
material will be used for calculations.  This minimal amount of foreign produced steel and iron products permitted 
for use is not applicable to high strength fasteners.  Domestically produced high strength fasteners are required. 

GIFTS FROM VENDORS AND CONTRACTORS 
(12-15-09) SP1 G152 

 
By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any vendor or 
contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, landlord, offeror, 
seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State employee of the Governor’s 
Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural 
Resources, Environment and Natural Resources, Health and Human Services, Juvenile Justice and Delinquency 
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Prevention, Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors and 
contractors who:  
 
(1) have a contract with a governmental agency; or  
(2) have performed under such a contract within the past year; or  
(3) anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and contractors are 
encouraged to review Executive Order 24 and G.S. § 133-32. 
 

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and 
prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact other State 
Agencies to determine if those agencies have adopted Executive Order 24. 

OUTSOURCING OUTSIDE THE USA 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 
All work on consultant contracts, services contracts, and construction contracts shall be performed in the United 
States of America.  No work shall be outsourced outside of the United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, services, 
staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 

EMPLOYMENT 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 

 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line 32, the 
first sentence of the second paragraph and the first word of the second sentence of the second paragraph. 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE 
(9-18-12) SP1 G185 

 
Revise the 2012 Standard Specifications as follows: 
 
Replace all references to “State Highway Administrator” with “Chief Engineer”. 

MATERIALS 
(2-21-12) (Rev. 1-21-14) 1000, 1005, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 

 
Revise the 2012 Standard Specifications as follows: 
 
Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first paragraph with the 
following: 
 
Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 
 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
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Use materials which do not produce a mottled appearance through rusting or other staining of the finished concrete 
surface. 
 
Page 10-1, Article 1000-2, MATERIALS, line 16, add the following to the table of item references: 
 
Item       Section 
Type IL Blended Cement    1024-1 
 
Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE
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Maximum Water-Cement Ratio Consistency 
Max. Slump Cement Content 

Air-Entrained 
Concrete 

Non Air-
Entrained 
Concrete
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d Vibrated Non- Vibrated 

Rounded 
Aggregate 

Angular 
Aggre-

gate 

Rounded 
Aggregate 

Angular 
Aggre-

gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip 
Form 4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
5-7 dry 

7-9 wet 
- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 - 

B Slip 
Formed 2,500 0.488 0.567 - - 1.5 - 508 - - - 

Sand Light-
weight 4,500 - 0.420 - - 4 - 715 - - - 

Latex 
Modified 

3,000 
7 day 0.400 0.400 - - 6 - 658 - - - 

Flowable 
Fill 

excavatable 

150 max. 
at 56 days 

as needed as needed as needed as needed - Flow-
able - - 40 100 

Flowable 
Fill 

non-excavatable 

125 as needed as needed as needed as needed - Flow-
able - - 100 as 

needed 

Pavement 

4,500 
design, 

field 

650 
flexural, 

design only 

0.559 0.559 - - 

1.5 
slip 
form 

3.0 
hand 
place

- 526 - - - 

Precast 
See Table 

1077-1 
as needed as needed - - 6 

as 
needed 

as 
needed 

as 
needed 

as 
needed 

as 
needed 

Prestress per 
contract 

See Table 
1078-1 

See 
Table 

1078-1 
- - 8 - 564 as 

needed - - 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the 
following: 
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Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth paragraph: 
 
Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is limited to between 5 
and 12% by weight and the constituents shall be interground.  Class F fly ash can replace a portion of Type IL 
blended cement and shall be replaced as outlined in Subarticle 1000-4(I) for Portland cement.  For mixes that 
contain cement with alkali content between 0.6% and 1.0% and for mixes that contain a reactive aggregate 
documented by the Department, use a pozzolan in the amount shown in Table 1024-1.  
 
Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 
 
All fencing material and accessories shall meet Section 106. 
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Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the second paragraph and 
replace with the following: 
 
Use geotextile fabrics that are on the NCDOT Approved Products List. 
 
Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace “mechanically stabilized earth (MSE) 
wall faces” with “temporary wall faces”. 
 
Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the following: 
 

TABLE 1056-1 
GEOTEXTILE REQUIREMENTS 

Property 
Requirement (MARVA) 

Test 
Method 

Type 1 Type 2 Type 3B Type 4 Type 5C 

Typical 
Application 

Shoulder 
Drains 

Under 
Rip Rap 

Temporary 
Silt Fence 

Soil 
Stabilizatio

n 

Temporary 
Walls 

Elongation 
(MD & CD) 

≥ 50% ≥ 50% ≤ 25% < 50% < 50% 
ASTM 
D4632 

Grab Strength 
(MD & CD) 

Table 1D, 
Class 3 

Table 1D, 
Class 1 

100 lb 

Table 1D, 
Class 3 

- 
ASTM 
D4632 

Tear Strength 
(MD & CD) 

- - 
ASTM 
D4533 

Puncture 
Strength 

- - 
ASTM 
D6241 

Ultimate 
Tensile 
Strength  

(MD & CD)  

- - - - 

2,400 lb/ft 
(unless 
required 

otherwise 
in the 

contract) 

ASTM 
D4595 

Permittivity 
Table 2D, 

15% to 50% 
in Situ Soil 

Passing No. 200E 

Table 7D Table 5D 

0.20 sec-1 
ASTM 
D4491 

Apparent 
Opening Size No. 30E 

ASTM 
D4751 

UV Stability 

(Retained 
Strength) 

70% 
ASTM 
D4355 

A.  MARV does not apply to elongation 
B.  Minimum roll width of 36" required 
C.  Minimum roll width of 13 ft required 
D.  AASHTO M 288 
E.  US Sieve No. per AASHTO M 92 
 
Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two sentences with the 
following: 
 
Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing will only 
be required for new casting designs during the design process, and conformance to M306 loading (40,000 lbs.) will 
be required only when noted on the design documents. 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1078-1 
REQUIREMENTS FOR CONCRETE

Property 

28 Day Design 
Compressive 

Strength  
6,000 psi or less 

28 Day Design 
Compressive 

Strength  
greater than 

6,000 psi 
Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 
Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 
 
Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the following: 
 
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion Test. 
 
(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 
 
(D) A certified test report from an approved independent testing laboratory for the Salt Fog Resistance Test, 
Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as specified in AASHTO M 300. 
 
(E) A certified test report from an approved independent testing laboratory that the product has been tested for 
slip coefficient and meets AASHTO M253, Class B. 
 
Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the description for Type 
2 and replace with the following: 
 
Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to patch spalled, 
cracked or broken concrete where vibration, shock or expansion and contraction are expected. 
 
Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of the 
description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
 
Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the following: 
 
For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other fixtures in 
hardened concrete, the manufacturer shall submit test results showing that the bonding system will obtain 125% of 
the specified required yield strength of the fixture.  Furnish certification that, for the particular bolt grade, diameter 
and embedment depth required, the anchor system will not fail by adhesive failure and that there is no movement of 
the anchor bolt.  For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete 
compressive strength used in this test.  Use adhesives that meet Section 1081. 
 
List the properties of the adhesive on the container and include density, minimum and maximum temperature 
application, setting time, shelf life, pot life, shear strength and compressive strength. 
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Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table with the following: 
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Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second sentence of the first 
paragraph with the following: 
 
Manufacturers choosing to supply material for Department jobs must submit an application through the Value 
Management Unit with the following information for each type and brand name: 
 
Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following: 
 
(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
 
Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace “AASHTO M 
237” with “the specifications”. 
 
Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence of the last paragraph. 
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Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first paragraph replace “Type 
1” with “Type 3”. 
 
Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
 
Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 1081: 
 
1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 
(A) General 
 
This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 
(B) Classification  
 
The types of epoxies and their uses are as shown below: 
 
Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid adherence to traffic 
markers to the surface of pavement. 
 
Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is recommended for adherence 
of traffic markers to pavement surfaces when rapid set is not required. 
 
Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid setting adhesive, 
due to its low viscosity, is appropriate only for use with embedded traffic markers.  
 
Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 
(C) Requirements 
 
Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 
(D) Prequalification 
 
Refer to Subarticle 1081-1(E). 
 
(E) Acceptance 
 
Refer to Subarticle 1081-1(F). 
 
Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with the following: 
 
Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or ASTM A690 
unless otherwise required by the plans.  Steel sheet piles shall be coated as required by the plans.  Galvanized sheet 
piles shall be coated in accordance with Section 1076.  Metallized sheet piles shall be metallized in accordance to 
the Project Special Provision “Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy 
coating and a 0.5 mil seal coating.  Any portion of the metallized sheet piling encased in concrete shall receive a 
barrier coat.  The barrier coat shall be an approved waterborne coating with a low-viscosity which readily absorbs 
into the pores of the aluminum thermal sprayed coating.  The waterborne coating shall be applied at a spreading rate 
that results in a theoretical 1.5 mil dry film thickness.  The manufacturer shall issue a letter of certification that the 
resin chemistry of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and 
suitable for tidal water applications. 
 
Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the following: 
 
The epoxy shall meet Article 1081-4. 
 
The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, Standard Setting.  Use 
Type II when the pavement temperature is above 60°F or per the manufacturer’s recommendations whichever is 



  24 

more stringent.  Use Type I when the pavement temperature is between 50°F and 60°F or per the manufacturer’s 
recommendations whichever is more stringent.  Epoxy adhesive Type I, Cold Set, may be used to attach temporary 
pavement markers to the pavement surface when the pavement temperature is between 32°F and 50°F or per the 
manufacturer’s recommendations whichever is more stringent. 
 
Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “Section 1081” with “Article 1081-4”. 
 
Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “Section 1081” with “Article 1081-4”. 
 
Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the following: 
 
All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead. 
 
Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph with the 
following: 
 
All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r). 
 
Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following after the 
first paragraph: 
 
Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without crushing, to 
check for any levels of arsenic and lead.  If any arsenic or lead is detected, the sample shall be crushed and repeat 
the test using X-ray Fluorescence.  If the X-ray Fluorescence test shows more than a LOD of 5 ppm, test the beads 
using United States Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm 
arsenic or 200 ppm lead. 
 
Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 Minimum 
Coefficient of Retroreflection for NC Grade A with the following: 
 

TABLE 1092-3 
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter)

Observation 
Angle, degrees 

Entrance 
Angle, 
degrees W

h
it

e 

Y
el

lo
w

 

G
re

en
 

R
ed

 

B
lu

e Fluorescent 
Yellow Green 

Fluorescent 
Yellow 

0.2 -4.0 525 395 52 95 30 420 315 
0.2 30.0 215 162 22 43 10 170 130 
0.5 -4.0 310 230 31 56 18 245 185 
0.5 30.0 135 100 14 27 6 110 81 
1.0 -4.0 120 60 8 16 3.6 64 48 
1.0 30.0 45 34 4.5 9 2 36 27 

 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS 
ENTERPRISE (DIVISIONS) 

(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67 

 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s policy of 
ensuring nondiscrimination in the award and administration of contracts financed in whole or in part with State 
funds. 
 



  25 

Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used to meet 
either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to meet 
either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a replacement for a 
previously committed MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater than the 
advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the Contractor's 
approved, committed MBE and WBE participation along with a listing of the committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, the 
materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed MBE 
subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business Enterprise 
through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials or supplies required for the performance of the contract are bought, kept in stock, and regularly sold to the 
public in the usual course of business.  A regular dealer engages in, as its principal business and in its own name, 
the purchase and sale or lease of the products in question.  A regular dealer in such bulk items as steel, cement, 
gravel, stone, and petroleum products need not keep such products in stock, if it owns and operates distribution 
equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular dealers within the 
meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services and 
information to applicants for MBE/WBE certification.  The MBE/WBE program follows the same regulations as the 
federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations (49 CFR 
Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed WBE 
subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business Enterprise 
through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and WBE 
subcontractors who have performed work on the project.  https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all MBE/WBE firms 
working on the project.  This form is for paper bid projects only.  http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%
20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
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http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Form%20Rev.
%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as a written 
joint check agreement among the parties providing full and prompt disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.p
df 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular dealer 
that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the amount listed 
at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontracto
r.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project that will 
meet this MBE and WBE goals.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work areas where 
MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%2
0Example.xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business Enterprises are 
established for this contract: 
 
(A) Minority Business Enterprises 0 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps 
to ensure that MBEs participate in at least the percent of the contract as set forth above as the 
MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during the 

performance of the contract.  Any MBE participation obtained shall be reported to the 
Department. 

 
(B) Women Business Enterprises 0 % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps 
to ensure that WBEs participate in at least the percent of the contract as set forth above as the 
WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during the 

performance of the contract.  Any WBE participation obtained shall be reported to the 
Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are certified 
through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory as MBE and WBE 
certified shall be used to meet the MBE and WBE goals respectively.  The Directory can be found at the following 
link.  https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s capability to 
perform certain work. 
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Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during the life of 
the contract.  Only those identified to meet the MBE goal and the WBE goal will be considered committed, even 
though the listing shall include both committed MBE/WBE subcontractors and additional MBE/WBE 
subcontractors.  Any additional MBE/WBE subcontractor participation submitted at the time of bid will be used 
toward overall race-neutral goals.  Only those firms with current MBE and WBE certification at the time of bid 
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  The Contractor shall 
indicate the following required information: 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 
participation, including the names and addresses on Listing of MBE and WBE Subcontractors 
contained elsewhere in the contract documents in order for the bid to be considered responsive.  
Bidders shall indicate the total dollar value of the MBE and WBE participation for the contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of MBE and 

WBE Subcontractors by entering the word “None” or the number “0.”  This form shall be 
completed in its entirety.  Blank forms will not be deemed to represent zero participation.  
Bids submitted that do not have MBE and WBE participation indicated on the appropriate form 
will not be read publicly during the opening of bids.  The Department will not consider these bids 
for award and the proposal will be rejected. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of bid by 

checking the Directory of Transportation Firms.  If the firm is not certified at the time of the bid-
letting, that MBE’s or WBE’s participation will not count towards achieving the corresponding 
goal. 

 
(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE Subcontractors are not 

required for the zero goal, however any MBE or WBE participation that is achieved during the project 
shall be reported in accordance with requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is responsible 
for meeting the goals or making good faith efforts to meet the goals, just like any other bidder.  In most cases, a 
MBE or WBE bidder on a contract will meet one of the goals by virtue of the work it performs on the contract with 
its own forces.  However, all the work that is performed by the MBE or WBE bidder and any other similarly 
certified subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along with any MBE 
or WBE subcontractors, if any, in order to receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder puts in a bid 
where they will perform 40% of the contract work and have a WBE subcontractor which will perform another 5% 
of the work.  Together the two WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% 
of the contract which fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE participation with 
MBE certified subcontractors or documented through a good faith effort.  It should be noted that you cannot 
combine the two goals to meet an overall value.  The two goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE Subcontractors 
just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and 
WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  This 
documentation shall be submitted on the Department’s form titled Letter of Intent. 
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The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth calendar day 
following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that 
situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the MBE 
and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE participation will 
not count toward meeting the MBE/WBE goal.  If the lack of this participation drops the commitment below either 
the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for the goal not met, completed in 
its entirety, to the Engineer  no later than 12:00 noon of the eighth calendar day following opening of bids, unless 
the eighth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the 
Engineer no later than 12:00 noon on the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder shall 
submit to the Department documentation of adequate good faith efforts made to reach that specific goal(s). 
 
One complete set and nine copies of this information shall be received in the office of the Engineer no later than 
12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an 
official state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next 
official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to submit a 
representative letter along with a distribution list of the firms that were solicited.  Documentation of MBE/WBE 
quotations shall be a part of the good faith effort submittal.  This documentation may include written subcontractor 
quotations, telephone log notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal which, 
by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient MBE/WBE 
participation.  Adequate good faith efforts also mean that the bidder actively and aggressively sought MBE/WBE 
participation.  Mere pro forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder has made.  
Listed below are examples of the types of actions a bidder will take in making a good faith effort to meet the goals 
and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising, 

written notices, use of verifiable electronic means through the use of the NCDOT Directory of 
Transportation Firms) the interest of all certified MBEs/WBEs who have the capability to perform the 
work of the contract.  The bidder must solicit this interest within at least 10 days prior to bid opening to 
allow the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the opportunity to 
MBEs/WBEs within the Division and surrounding Divisions where the project is located.  The bidder must 
determine with certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that the 

MBE and WBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units to facilitate 
MBE/WBE participation, even when the prime contractor might otherwise prefer to perform these 
work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract MBE/WBE 

goals when the work to be sublet includes potential for MBE/WBE participation (2nd and 3rd tier 
subcontractors). 
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(C) Providing interested MBEs/WBEs with adequate information about the plans, specifications, and 
requirements of the contract in a timely manner to assist them in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and suppliers 
and to select those portions of the work or material needs consistent with the available 
MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE participation.  Evidence of 
such negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that were 
considered; a description of the information provided regarding the plans and specifications for 
the work selected for subcontracting; and evidence as to why additional agreements could not be 
reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 

subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and 
capabilities as well as contract goals into consideration.  However, the fact that there may be some 
additional costs involved in finding and using MBEs/WBEs is not in itself sufficient reason for 
a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs are reasonable.  
Also, the ability or desire of a prime contractor to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith efforts.  Bidding 
contractors are not, however, required to accept higher quotes from MBEs/WBEs if the price 
difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough investigation 

of their capabilities.  The bidder’s standing within its industry, membership in specific groups, 
organizations, or associates and political or social affiliations (for example, union vs. non-union employee 
status) are not legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet 
the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance as 

required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, materials, or 

related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; minority/women 

contractors’ groups; Federal, State, and local minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
MBEs/WBEs.  Contact within 7 days from the bid opening NCDOT’s Business Development Manager in 
the Business Opportunity and Work Force Development Unit to give notification of the bidder’s inability 
to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good faith 

efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the MBE and 
WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, when the 

apparent successful bidder fails to meet the goals, but others meet it, you may reasonably raise the 
question of whether, with additional reasonable efforts the apparent successful bidder could have 
met the goals.  If the apparent successful bidder fails to meet the MBE and WBE goals, but meets 
or exceeds the average MBE and WBE participation obtained by other bidders, the Department 
may view this, in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 
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If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves the 
right to award the contract to the next lowest responsive bidder that can satisfy to the Department that the MBE and 
WBE goals can be met or that an adequate good faith effort has been made to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal a 
determination of non-good faith made by the Goal Compliance Committee.  If a contractor wishes to appeal the 
determination made by the Committee, they shall provide written notification to the Engineer.  The appeal shall be 
made within 2 business days of notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the contract 
goal requirements.  The total dollar value of participation by a committed MBE/WBE will be based upon 
the value of work actually performed by the MBE/WBE and the actual payments to MBE/WBE firms by 
the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting MBE/WBE participation for services 
or purchases that involves the use of a joint check.  Notification shall be through submission of Form JC-1 
(Joint Check Notification Form) and the use of joint checks shall be in accordance with the Department's 
Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm may be 
counted toward the MBE contract goal requirement.  The same holds for work that a WBE subcontracts to 
another WBE firm.  Work that a MBE subcontracts to a non-MBE firm does not count toward the MBE 
contract goal requirement.  Again, the same holds true for the work that a WBE subcontracts to a non-
WBE firm.  If a MBE or WBE contractor or subcontractor subcontracts a significantly greater portion of 
the work of the contract than would be expected on the basis of standard industry practices, it shall be 
presumed that the MBE or WBE is not performing a commercially useful function.  The MBE/WBE may 
present evidence to rebut this presumption to the Department.  The Department's decision on the rebuttal of 
this presumption may be subject to review by the Office of Inspector General, NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward its 
contract goal requirement a portion of the total value of participation with the MBE or WBE in the joint 
venture, that portion of the total dollar value being a distinct clearly defined portion of work that the MBE 
or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for materials 
and supplies required to complete the contract and obtained from a MBE or WBE regular dealer and 100 
percent of such expenditures from a MBE or WBE manufacturer. 
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(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such as 

professional, technical, consultant, or managerial services, or for providing bonds or insurance 
specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be reasonable and 
not excessive as compared with fees and commissions customarily allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions charged for 
assistance in the procurement of the materials and supplies, or fees or transportation charges for 
the delivery of materials or supplies required on a job site (but not the cost of the materials and 
supplies themselves), provided the fees are determined to be reasonable and not excessive as 
compared with fees customarily allowed for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and WBEs that 
perform a commercially useful function in the work of a contract.  A MBE/WBE performs a commercially 
useful function when it is responsible for execution of the work of the contract and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  To perform 
a commercially useful function, the MBE/WBE shall also be responsible with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, ordering the material 
and installing (where applicable) and paying for the material itself.  To determine whether a MBE/WBE is 
performing a commercially useful function, the Department will evaluate the amount of work 
subcontracted, industry practices, whether the amount the firm is to be paid under the contract is 
commensurate with the work it is actually performing and the MBE/WBE credit claimed for its 
performance of the work, and any other relevant factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 
a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the entire trucking 

operation for which it is responsible on a particular contract, and there shall not be a contrived 
arrangement for the purpose of meeting the MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and operational 

truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it provides on the 
contract using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may subcontract 
the work to another WBE firm, including an owner-operator who is certified as a WBE.  When 
this occurs, the MBE or WBE who subcontracts work receives credit for the total value of the 
transportation services the subcontracted MBE or WBE provides on the contract.  It should be 
noted that every effort shall be made by MBE and WBE contractors to subcontract to the same 
certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the goal requirement.  
This, however, may not always be possible due to the limitation of firms in the area.  If the MBE 
or WBE firm shows a good faith effort has been made to reach out to similarly certified 
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transportation service providers and there is no interest or availability, and they can get assistance 
from other certified providers, the Engineer will not hold the prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is entitled to 
credit for the total value of transportation services provided by the non-MBE/WBE subcontractor 
not to exceed the value of transportation services provided by MBE/WBE-owned trucks on the 
contract.  Additional participation by non-MBE/WBE subcontractors receives credit only for the 
fee or commission it receives as a result of the subcontract arrangement.  The value of services 
performed under subcontract agreements between the MBE/WBE and the Contractor will not 
count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to the 

general public.  The lease must indicate that the MBE/WBE has exclusive use of and control over 
the truck.  This requirement does not preclude the leased truck from working for others during the 
term of the lease with the consent of the MBE/WBE, so long as the lease gives the MBE/WBE 
absolute priority for use of the leased truck.  This type of lease may count toward the 
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the MBE/WBE 

that they are subcontracted/leased to and their own company name if it is not identified on the 
truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or 
WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the MBE/WBE for 
convenience.  This includes, but is not limited to, instances in which the Contractor seeks to perform the work of the 
terminated subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the 
Contractor’s own forces or those of an affiliate.  A MBE/WBE may only be terminated after receiving the 
Engineer’s written approval based upon a finding of good cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval on 
Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the Contractor may be 
disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional MBE that was 
submitted at the time of bid may be used to fulfill the MBE commitment.  The same holds true if a 
committed WBE is terminated for good cause, an additional WBE that was submitted at the time of bid 
may be used to fulfill the WBE goal.  A good faith effort will only be required for removing a committed 
MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to cover the same amount 
of work as the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work as the 
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.  Such 
documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting the 

work defaulted by the previous MBE/WBE or in subcontracting other items of work in the 
contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBEs/WBEs who were contacted. 
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(b) A description of the information provided to MBEs/WBEs regarding the plans and 
specifications for portions of the work to be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 

 
(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or insurance 

required by the Contractor. 
 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract 
Approval Form) has been received by the Department, the Department will not require the 
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to be 
performed by the decertified firm.  The participation equal to the remaining work performed by 
the decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall take all 
necessary and reasonable steps to replace the MBE/WBE subcontractor with another similarly 
certified MBE/WBE subcontractor to perform at least the same amount of work to meet the 
MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the same amount of work, 
a good faith effort must be submitted to NCDOT (see A herein for required documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by a 
committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the Engineer 
makes changes that result in additional work to be performed by a MBE/WBE based upon the Contractor’s 
commitment, the MBE/WBE shall participate in additional work to the same extent as the MBE/WBE participated 
in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on the contract 
amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, and a portion or all 
of the work had been expected to be performed by a committed MBE/WBE, the Contractor shall seek participation 
by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work that the 
Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional participation by 
MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a MBE/WBE 
subcontractor.  The Department reserves the right to require copies of actual subcontract agreements involving 
MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a proposed 
trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning construction on the project.  
The plan shall include the names of all trucking firms proposed for use, their certification type(s), the number of 
trucks owned by the firm, as well as the individual truck identification numbers, and the line item(s) being 
performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, not 
otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of the 
agreement.  The documentation shall also indicate the percentage (60% or 100%) of expenditures claimed for 
MBE/WBE credit. 
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Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and WBE firms, 
including material suppliers and contractors at all levels (prime, subcontractor, or second tier subcontractor).  This 
accounting shall be furnished to the Engineer for any given month by the end of the following month.  Failure to 
submit this information accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities from 

the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of 
payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final payment 
information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified may result in the 
disqualification of that contractor and any affiliate companies from further bidding until the required information is 
submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame specified may result in 
the disqualification of that contractor and any affiliate companies from being approved for further work on future 
projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of 
services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed for payment until 
the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard Specifications 
may be cause to disqualify the Contractor. 
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SPECIAL PROVISIONS 

CONSTRUCTION METHODS 
The contractor shall perform all construction activities in accordance with the applicable requirements of the 
NCDOT Standard Specifications for Roads and Structures dated January 2012, except as otherwise specified  
herein. 
 

Wherever reference is made in the Specifications to information shown in the plans, such information will be 
furnished by the Engineer. 

SITE INVESTIGATION AND REPRESENTATION 
The Contractor acknowledges that he has satisfied himself as to the nature of the work, and general and local 
conditions; particularly those bearing on transportation, availability of labor, State Regulations for safety and 
security of property, roads, and facilities required for the prosecution of the work and all matters which can in any 
way affect the work or cost thereof under this contract.  Any failure by the Contractor to acquaint himself with all 
the available information concerning these conditions not relieve him from the responsibility for estimating properly 
the difficulty of cost of successfully performing the work. 

NO MAJOR CONTRACT ITEMS 
 

None of the items included in this contract will be major items. 

SPECIALTY ITEMS 
(7-1-95) SP1 G37
 

None of the items included in this contract will be specialty items. 

TOLL FACILITY REIMBURSEMENT 
The Contractor, as directed by the Engineer, may have to perform bridge work on toll facilities.   The Contractor 
will be responsible for paying the applicable tolls.  The Department will NOT reimburse the Contractor for 
all tolls paid during performance of the bridge work and the cost shall be considered incidental to the 
contract bid items.   

TOLL TRAFFIC COORDINATION 
The Contractor shall notify the NCTA and the Traffic Management Center (TMC) at least 24 hours in advance of 
any traffic control installation. The TMC can be notified by phone at 919-825-2700, or by email at 
ncta_tmc@ncdot.gov. The Contractor shall also contact the TMC with any updates or changes to traffic control 
during activities, including completion of work. 

MOBILIZATION 

Locations for joint repair and replacement shall be designated by the Engineer.  The Contractor shall be notified of 
needed repairs by the Engineer and shall begin work within 110 calendar days after notification or as determined by 
the Engineer.   The Contractor shall complete work within 30 calendar days after notification or as determined by 
the Engineer.  Failure to respond within the time frame will result in non-payment of this item and the Contractor will 
be subject to liquidated damages as specified in this contract proposal.  Payment for mobilization will only be made 
when the Contractor mobilizes or remobilizes (Hauling Equipment) to another separate location as approved by the 
Engineer.  Payment will be made for each occurrence of mobilization as follows: 
 
Payment will be made under: 

Pay Item         Pay Unit 
Mobilization         Each 
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24 HOUR EMERGENCY MOBILIZATION 

The Contractor, as directed by the Engineer, may have to perform joint work on an emergency basis.  This work 
may be required to be performed on weekends and holidays, as directed by the Engineer. This line item is to 
compensate the Contractor for the quick response within twenty four (24 hours) of the emergency joint work.  Any 
work associated with the emergency work will be paid for by items that have been included in the contract.  Failure 
to respond within the time frame will result in non-payment of this item and the Contractor will be subject to liquidated 
damages as specified in this contract proposal.  When “24 Hour Emergency Mobilization” is paid for, payment for 
“Mobilization” will not apply. 
 
Payment will be made under: 

Pay Item         Pay Unit 
24 Hour Emergency Mobilization       Each 
 

NIGHTTIME MOBILIZATION 
The Contractor shall include a cost for mobilizing for nighttime work.  Under this item the contractor shall include the 
additional expenses involved in the nighttime operation, including construction lighting.   Nighttime mobilization will 
only be paid once per night of work even if the work includes multiple sites in one night.  When “Nighttime 
Mobilization” is paid for, payment for “Mobilization” will not apply.  
 
Payment will be made under: 

Pay Item         Pay Unit 
Nighttime Mobilization        Each 

SILICONE EXPANSION JOINT REPLACEMENT 

Contractor shall remove the existing expansion joint, clean the area in accordance with the manufacturer’s 
recommendations, and place the silicone expansion joint in accordance with the manufacturer’s recommendations.  
The expansion joint shall be replaced with the materials stated in this contract. 

Prior to work starting and after work is completed all concrete or elastomeric concrete edges, at the joint opening, 
shall be inspected for spall, cracks and any irregularities.  Locations identified with spalls, cracks and any 
irregularities shall be corrected.  All joint openings shall have a completed edge that is true and parallel with the 
adjacent edge, this will include but not limited to “track saw cutting” to establish this edge.  

 Clean the joints by sandblasting with clean dry sand immediately before placing the bonding 
agent.  Sandblast the joint opening to provide a firm, clean joint surface free of curing compound, 
loose material and any foreign matter.  Sandblast the joint opening without causing pitting or 
uneven surfaces.  The aggregate in the elastomeric concrete bay be exposed after sandblasting. 

 After blasting, either brush the surface with clean brushes made of hair, bristle or fiber, blow the 
surface with compressed air, or vacuum the surface until all traces of blast products and abrasives 
are removed from the surface, pockets and corners. 

 If nozzle blasting is used to clean the joint opening, use compressed air that does not contain 
detrimental amounts of water or oil. 

All materials shall be delivered unopened in their original containers bearing the manufacturer’s label, date of 
manufacture, batch number, trade name brand, and quantity.  Sufficient material to perform the entire expansion 
joint shall be “on hand” prior to removing the existing expansion joint.  Stored materials may be inspected prior to 
their use and shall meet the requirements of these provisions. Each shipment of repair material shall be accompanied 
by Material Safety Data Sheets (MSDS) and a certificate of compliance certifying that the materials conform to the 
requirements of these provisions. 

The repair material shall be one of the following approved products: 

 For bridge joints and openings that are predominantly horizontal, the Contractor shall utilize a self-
leveling, non-shrink silicone product designed for this application (Dow 902, for example) that is on the 
Department’s approved product list or authorized by the Engineer.   
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 For bridge joints and openings that are other than predominantly horizontal, the Contractor shall utilize a 
silicone product designed for vertical or overhead applications (Dow 888, for example) that is on the 
Department’s approved product list or authorized by the Engineer. 

Product cure time is essential for this application.  The Contractor shall ensure that the product is tack free and 
adequately bonded to the base material prior to placing traffic back on this portion of the structure. 

The entire cost for the silicone expansion joint replacement including but not limited to labor, maintenance, 
equipment, tools, and incidentals will be included in the unit prices for Silicone Joint Replacement.   

Payment will be made under: 

Pay Item         Pay Unit 
Silicone Joint Replacement       Linear Feet 

FOAM JOINT SEALS  
(9-27-12) 

Contractor shall remove the existing expansion joint, clean the area in accordance with the manufacturer’s 
recommendations, and place the evazote expansion joint in accordance with the manufacturer’s recommendations.  
Contractor shall have a manufacturer’s representative present during the installation of the first evazote expansion 
joint of the project.  The expansion joint shall be replaced with the materials stated in this contract. 

All materials shall be delivered unopened in their original containers bearing the manufacturer’s label, date of 
manufacture, batch number, trade name brand, and quantity.  Sufficient material to perform the entire expansion 
joint shall be “on hand” prior to removing the existing expansion joint.  Stored materials may be inspected prior to 
their use and shall meet the requirements of these provisions.  Each shipment of repair material shall be 
accompanied by Material Safety Data Sheets (MSDS) and a certificate of compliance certifying that the materials 
conform to the requirements of these provisions. 

Seals 

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils, gasoline, salt and other 
materials that are spilled on or applied to the surface.  Use a resilient, UV stable, preformed, impermeable, flexible, 
expansion joint seal.  The joint seal shall consist of low-density, closed cell, cross-linked polyethylene non-
extrudable, foam.  The joint seal shall contain no EVA (Ethylene Vinyl Acetate).  Cell generation shall be achieved 
by being physically blown using nitrogen.  No chemical blowing agents shall be used in the cell generation process. 

Use seals manufactured with grooves 1/8"± wide by 1/8"± deep and spaced between 1/4” and 1/2” apart along the 
bond surface running the length of the joint.  Use seals with a depth that meets the manufacturer’s recommendation, 
but is not less than 70% of the uncompressed width.  Provide a seal designed so that, when compressed, the center 
portion of the top does not extend upward above the original height of the seal by more than 1/4”.  Provide a seal 
that has a working range of 30% tension and 60% compression and meets the requirements given below. 

 

TEST TEST METHOD REQUIREMENT 

Tensile strength ASTM D3575-08, Suffix T 110 – 130 psi 

Compression Set ASTM D1056 

Suffix B, 2 hr recovery 
10% - 16% 

Water Absorption ASTM D3575 < 0.03 lb/ft2 

Elongation at Break ASTM D3575 180% - 210% 

Tear Strength ASTM D624 (D3575-08, Suffix G) 14 – 20 pli 

Density 
ASTM D3575-08, 

Suffix W, Method A 
1.8 – 2.2 lb/ft3 

Toxicity ISO-10993.5 Pass (not cytotoxic) 

Have the top of the joint seal clearly shop marked.  Inspect the joint seals upon receipt to ensure that the marks are 
clearly visible before installation. 
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Bonding Adhesive 
 
Use a two component, 100% solid, modified epoxy adhesive supplied by the joint seal manufacturer that meets the 
requirements given below. 

 

TEST TEST METHOD REQUIREMENT 

Tensile strength ASTM D638 3000 psi (min.) 

Compressive strength ASTM D695 7000 psi (min.) 

Hardness Shore D Scale 75-85 psi 

Water Absorption ASTM D570 0.25% by weight max. 

Elongation to Break ASTM D638 5% (max.) 

Bond Strength ASTM C882 2000 psi (min.) 

Use an adhesive that is workable to 40°F.  When installing in ambient air or surface temperatures below 40°F or for 
application on moist, difficult to dry concrete surfaces, use an adhesive specified by the manufacturer of the joint 
seal. 

 
Joint Preparation 
 
Prior to work starting and after work is completed all concrete or elastomeric concrete edges, at the joint opening, 
shall be inspected for spalls, cracks and any irregularities.  Locations identified with spalls, cracks and any 
irregularities shall be corrected.  All joint openings shall have a completed edge that is true and parallel with the 
adjacent edge, this will include but is not limited to “track saw cutting” to establish this edge. 
 
After removal of existing joint, the Engineer will thoroughly inspect the sawed joint opening for spalls, popouts, 
cracks, etc.  All necessary repairs will be made by the Contractor prior to blast cleaning and installing the seal. 

Clean the joints by sandblasting with clean dry sand immediately before placing the bonding agent.  Sandblast the 
joint opening to provide a firm, clean joint surface free of curing compound, loose material and any foreign matter.  
Sandblast the joint opening without causing pitting or uneven surfaces.  The aggregate in the elastomeric concrete 
may be exposed after sandblasting. 

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber, blow the surface with 
compressed air, or vacuum the surface until all traces of blast products and abrasives are removed from the surface, 
pockets, and corners. 

If nozzle blasting is used to clean the joint opening, use compressed air that does not contain detrimental amounts of 
water or oil. 

Examine the blast cleaned surface and remove any traces of oil, grease or smudge deposited in the cleaning 
operations. 

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned. 
 

Blasting medium shall be swept up and removed from the project.  Traffic shall be protected from blasting 
operations.  Joint shall be re-cleaned (and re-blasted if necessary), if joint installation is delayed and joint is 
determined to be unsuitable due to dirt, oils, etc. 
 
Exact size of joint seals to be used where joints have been repaired with elastomeric concrete shall be determined 
after the elastomeric concrete work is completed.   

SEAL INSTALLATION 

Install the joint seal according to the manufacturer’s procedures and recommendations and as recommended below.  
Do not install the joint seal if the ambient air or surface temperature is below 45F.  Have a manufacturer’s certified 
trained factory representative present during the installation of the first seal of the project. 
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Before installing the joint seal, check the uninstalled seal length to insure the seal is the same length as the deck 
opening.  When the joint seal requires splicing, use the heat welding method by placing the joint material ends 
against a teflon heating iron of 425-475°F for 7 - 10 seconds, then pressing the ends together tightly.  Do not test the 
welding until the material has completely cooled.   

Begin installation by protecting the top edges of the concrete deck adjacent to the vertical walls of the joint as a 
means to minimize clean up.  After opening both cans of the bonding agent, stir each can using separate stirring 
rods for each component to prevent premature curing of the bonding agent.  Pour the two components, at the 
specified mixing ratio, into a clean mixing bucket.  Mix the components with a low speed drill (400 rpm max.) until 
a uniform gray color is achieved without visible marbling.  Apply bonding agent to both sides of the elastomeric 
concrete as well as both sides of the joint seal, making certain to completely fill the grooves with epoxy.  With 
gloved hands, compress the joint seal and with the help of a blunt probe, push the seal into the joint opening until 
the seal is recessed approximately 1/4” below the surface.  When pushing down on the joint seal, apply pressure 
only in a downward direction.  Do not push the joint seal into the joint opening at an angle that would stretch the 
material.  Seals that are stretched during installation shall be removed and rejected.  Once work on placing a seal 
begins, do not stop until it is completed.  Clean the excess epoxy from the top of the joint seal immediately with a 
trowel.  Do not use solvents or any cleaners to remove the excess epoxy from the top of the seal.  Remove the 
protective cover at the joint edges and check for any excess epoxy on the surface.  Remove excess epoxy with a 
trowel, the use of solvents or any cleaners will not be allowed. 

The installed system shall be watertight and will be monitored until final inspection and approval.  Do not place 
pavement markings on top of foam joint seals. 

 
Removal of Existing Armor/Anchor Assembly 
 
As directed by the Engineer, the Contractor may be required to remove existing armored evazote joints.  This work 
will include but is not limited to removing the existing angle iron and removal of portions or all of the anchor 
assembly.   

 
Basis of Payment 
 
The entire cost for the Evazote/Foam expansion joint replacement including but not limited to materials, labor, 
maintenance, equipment, tools, and incidentals will be included in the unit price for “Evazote/Foam Joint 
Replacement”.  The entire cost for the removal of the existing armor/anchor assembly including but not limited to 
materials, labor, maintenance, equipment, tools, and incidentals will be included in the unit price for “Removal of 
Existing Armor/Anchor Assembly”.  If elastomeric concrete repairs are required due to concrete spalling or after 
removal of armor/anchor assembly, they will be paid for as provided in the “Joint Repair using Elastomeric 
Concrete” provision found elsewhere in this contract and will not be a part of this pay item.   

Payment will be made under: 

Pay Item         Pay Unit 
Evazote/Foam Joint Replacement       Linear Feet 
Removal of Existing Armor/Anchor Assembly     Linear Feet 

CONCRETE DECK/SPALL REPAIR  

Description 
 
This work consists of concrete deck repairs and/or spall repairs as designated by the Engineer.  The Engineer will 
sound the areas of repair and locate and mark areas to be repaired using a chain drag or other acceptable means.   
 
Materials 
 
Concrete repair material shall be approved for use by the NCDOT for concrete repair.  The Contractor shall submit 
the proposed repair material and schedule of repairs to the Engineer for approval prior to beginning the work.   
 
 
 
 



  40 

Construction Methods 
 
Class I Surface Preparation (Partial Depth):  Remove by chipping with hand tools all loose, unsound and 

contaminated concrete and in areas where reinforcing steel is exposed by removing deck to an average depth of 
½ inch below the top mat of reinforcing steel.  Dispose of the removed concrete, clean, repair or replace rusted 
or loose reinforcing steel, and thoroughly clean the newly exposed surface. 

 
Care shall be taken not to cut, stretch, or damage any exposed reinforcing steel. 

 
Class II Surface Preparation (Partial Depth):  Remove by chipping with hand tools all loose, unsound and 

contaminated deck concrete to an average depth of approximately one-half the deck thickness, but no less than 
3/4 inch below the top mat of steel.  In areas where the entire perimeter of the reinforcing steel bar is exposed, 
chip or use hand-held high velocity water-jet equipment to provide a minimum depth of 3/4 inch below the bar.  
Dispose of the removed concrete, clean, repair or replace rusted or loose reinforcing steel, and thoroughly clean 
the newly exposed surface. 
 
Care shall be taken not to cut, stretch, or damage any exposed reinforcing steel. 
 
In overhangs, removing concrete areas of less than 0.60 ft2/ft length of bridge without overhang support is 
permitted unless the Engineer directs otherwise.  Overhang support is required for areas removed greater than 
0.60 ft2/ft length of bridge.  Submit details of overhang support to the Engineer for approval prior to beginning 
the work. 

 
Class III Surface Preparation (Full Depth):  Remove by chipping with hand tools all loose, unsound and 

contaminated deck concrete to the full slab depth.  Thoroughly clean the routed out areas and dispose of 
concrete removed and clean, repair, or replace reinforcing bars.  
 
For areas of less than 3 ft2 suspending forms from existing reinforcing steel using wire ties is permitted.  For 
larger areas, support forms by blocking from the beam flanges, or other approved method. 
 
Overhang support is required for full depth removal adjacent to bridge rails.  Submit details of overhang 
support to the Engineer for approval prior to beginning the work. 

 
Under Deck Containment: Under deck containment shall be installed under areas of the bridge deck where Class III 

surface preparation occurs.  The containment shall be installed prior to hydro-demolition in the areas indicated 
on the plans and in any other areas where blow thru or full depth removal occurs during surface preparation.   
 
Submit for approval detailed plans for under deck containment.  Detail how waste, debris, and wastewater are 
kept from falling below.  

 
Concrete:  Furnish Department approved pre-packaged concrete or bulk concrete materials in a mix proportioned to 
satisfy provisions for Class AA Concrete detailed in Section 1000-4 of the Standard Specifications or as otherwise 
noted in these provisions.  Concrete mix shall meet the following requirements: 
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Physical Property Threshold Limitation Test Method 

Compressive Strength 

(at 3 hrs.) 

4500 psi (min.) 

 

ASTM  C39/C109 

Slump 4 in. (min.) 

7 in. (max.) 

AASHTO T119 

Water to Cement Ratio 

 

0.450 (max.) N/A 

Modulus of Elasticity 

(at 28 days) 

5200 ksi (max.) 

 

ASTM C469 

Coefficient of Thermal Expansion 

(at 28 days) 

4.5 in./in./oF (min.) 

5.5 in./in./oF (max.) 

AASHTO T336 

Concrete Setting Times 

Initial 

Final 

 

30 min. (max.) 

40 min. (max) 

ASTM C191 

 

Concrete shall be capable of placement on existing concrete substrate surfaces within the following temperature 
limitations:   

400 F (min.) 

   1000 F (max.) 

Measurement for determination of concrete material compositions shall be in accordance with Section 1000-8 of the 
Standard Specifications. 

Submit pre-packaged concrete mix contents or concrete mix design, including laboratory compressive strength data, 
for a minimum of six 4-inch by 8-inch cylinders at an age of 3 hours and 1 day to the Engineer for review.  Include 
test results for the slump and air content of the laboratory mix.  Perform tests in accordance with AASHTO T119 
and T152. 
 
Provide aggregates that are free from ice, frost and frozen particles when introduced into the mixer. 
 
For equipment, proportioning and mixing of concrete compositions, see Section 1000-12 of the Standard 
Specifications and the Special Provision entitled “Volumetric Mixer”.  Prior to beginning any work, obtain approval 
for all equipment to be used for joint area preparation, mixing, placing, finishing, and curing the deck repair 
concrete. 

Surface Preparation 
 
Hand held water blasting equipment, pneumatic hammers, and hand tools may be used for the removal operation. 
 
The Engineer will re-inspect after each removal and require additional removals until unsound concrete has been 
removed. 
 
Regardless of the method of removal, the removal operation shall be stopped if it is determined that sound concrete 
is being removed.  Appropriate recalibration, or change in equipment and methods shall be performed prior to 
resuming the removal operation. 
 
The Contractor shall take all steps necessary to prevent cutting or otherwise damaging existing steel designated to 
remain in place.  Any such bars damaged (nicks deeper than 20% of the bar diameter) by the Contractor’s operation 
shall be repaired or replaced.  Defects in embedded reinforcing steel due to corrosion, which has reduced the cross 
sectional area of the steel by 25% or greater, shall have new reinforcing steel of similar cross section area lap-
spliced to each side of the damaged area.  Reinforcing bars shall be Grade 60 and meet the material requirements of 



  42 

Section 1070 of the Standard Specifications.  Replacement bars shall be spliced to existing bars using either 
minimum 30 bar diameter lap splices or approved mechanical connectors.   
 
The removal area shall be thoroughly cleaned of all dirt, foreign materials and loose concrete to the extent necessary 
to produce a firm solid surface for adherence of new concrete. 
 
Removal of concrete debris shall be accomplished either by hand or by mechanical means capable of removing 
debris.  All concrete debris shall become the property of the Contractor and shall be legally disposed of at the 
contractor’s expense.  The contractor shall be responsible for disposing of all debris generated by the scarification 
operations.   
 
The Contractor will not be permitted to allow material to fall from the deck when working on bridges. 
 
Measurement and Payment 
 
Class I Concrete Deck/Spall Repair will be measured and paid for in square feet for the appropriate areas so 
prepared.  The cost for concrete repair including, but not limited to, materials, labor, maintenance, equipment, tools, 
and incidentals will be included in the unit price per square foot. 

Class II Concrete Deck/Spall Repair will be measured and paid for in square feet for the appropriate areas so 
prepared.  The cost for concrete repair including, but not limited to, materials, labor, maintenance, equipment, tools, 
and incidentals will be included in the unit price per square foot. 

Class III Concrete Deck/Spall Repair will be measured and paid for in square feet for the appropriate areas so 
prepared.  The cost for concrete repair including, but not limited to, materials, labor, maintenance, equipment, tools, 
and incidentals will be included in the unit price per square foot. 

 
Payment will be made under: 
 
Pay Item 
 

Pay Unit 

Class I Concrete Deck/Spall Repair 
Class II Concrete Deck/Spall Repair  

Square Foot 
Square Foot 

Class III Concrete Deck/Spall Repair Square Foot 

ASPHALTIC PLUG JOINT 

SCOPE 
 
This work shall consist of supplying and installing a binder and aggregate system composed of specially blended 
polymer modified asphalt and specific aggregate placed in layers into a prepared expansion joint block-out.  When 
properly installed, the asphaltic plug joint will provide a flexible waterproof bridge joint, which will allow for a 
joint movement of 1” in expansion and 1” in compression. 

 
MATERIAL 
 
Binder Material 
 
The bridge joint binder shall be a polymer modified asphalt, as manufactured by and shall meet the following 
requirements when tested according to ASTM test methods: 
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     TEST METHOD    TYPICAL VALUES 
  
Softening Point                   ASTM D-36. . . . . . . . . . . . .180° F (82° C) 
Tensile Adhesion          ASTM D-3583. . . . . . . . . . ..750% Min. 
Ductility @ 77°F (25°C)                 ASTM D-113 . . . . . . . . . . . 40 cm. Min 
Penetration      ASTM D-3407 
                77°F (25°C) 150g, 5 sec. . ….90 dmm Max. 
                0° F (-18°C) 200g, 60 sec. . ..10 dmm Min. 
Flow 5h @ 140° F(60°C)     ASTM D-3407. . . . . . . . . . . 3.0 MM Max. 
Resilience @ 77° F (25°C)    ASTM D-3407. . . . . . . . . . . 40% Min 
Asphalt Compatibility                        ASTM D-3407. . . . . . . . . . . . . . Pass 
Recommended Pouring Temperature………. . . . . . . . . . . . . . . . . 390° F (199° C) 
Safe Heating Temperature……………………………….………..410° F (216° C) 
 
Aggregate 
 
The stone type shall consist of Granite, Basalt, Gabbro, Porphyry or Gritstones.  The specified aggregate shall be 
crushed, double washed, and shall meet the following requirements: 

 
                                                                   GRADATION 
                          Sieve Size                                                 ¾” Percent Passing 

7/8 95-100 
5/8 30-50 
½ 10-30 

3/8 0-7 
¼ - 
#8 - 

 
Backer Rod 
 
The backer rod shall be a closed cell, foam expansion joint filler, capable of withstanding the elevated temperature 
of the polymeric binder.  The backer rod shall have the following typical physical properties using a 2” specimen 
and test method ASTM D-545: 
 
Density:       2.0Lbs/Cu.Ft, min 
Tensile Strength:      30 psi, min. 
Compression:                 5 psi @ 25%, min 
Water Absorption:                0.03 g/cc by weight, min 
Temperature @ 410°F (210°C)    No Melting 
 
Bridging Plate 
 
The bridging plate shall be a mild steel plate, ¼” thick by 8” wide, cut in 4’ to 5’ lengths.  Spike holes shall be 
drilled on a longitudinal centerline at 1’ intervals. 

 
Installation Crews 
 
The asphaltic plug joint is to be installed only by factory trained and certified installation professionals with 
documented training. 
 
Equipment 
 
The equipment will consist of: 
 

1. Small self-propelled dry cut saw 
 

2. Pneumatic compressor of 185 CFM capacity. 
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3. One Hot-Compressed Air Lance (HCA Lance), capable of delivering flame retarded air stream with a 
temperature of 3,000° F (1648° C), at a speed of 3,000 feet per second. 

 
4. Rotating vented or un-vented drum type mixers each with a Hot-Compressed Air Lance (HCA Lance), or a 

pressure – air injection torch (PAT torch). 
 

5. Melter unit equipped with agitation and an automatic temperature control which can accurately maintain 
the material temperature from 100°F - 650°F (38°C - 343°C).  A thermometer to monitor the material 
temperature must be provided.  The burner system shall have a safety pilot capable of shutting off the gas 
supply in the event of a flame-out. 

 
6. 100 lb. Bottles of propane or smaller 

 
7. Vibratory roller or plate capable of compacting up to 1” in one pass. 
 
8. Hand held calibrated digital temperature sensor. 

 
9. Chop-saw with carbide blade, if needed. 
 
10. Sandblasting equipment, required only for installation in a concrete overlay. 

 
11. Safety clothing and equipment as required by OSHA. 

 
Installation 

 
The following procedures are to be followed to ensure a successful installation: 
Note:  The asphaltic plug joint must be installed at a minimum depth of two inches (2”). 

Marking out:  The asphaltic plug joint shall be located centrally over the deck expansion gap or fixed joint and 
marked out to the recommended minimum width of 20”.   
Excavation:   The joint shall be excavated by the use of saws and pneumatic hand tools.  Where possible, saws 
shall be set to cut the full required depth of the wearing surface and any membrane present.    Variations in the 
depth of the wearing surface across the road should be considered to insure, where possible, that the deck is not 
damaged.  All debris from the excavation channel shall be removed to allow the full volume of new joint to be 
installed. 
Cleaning:  The entire channel must be thoroughly cleaned and dried.  Small debris will be removed by using 
compressed air.  The Hot Compressed Air Lance will then be applied throughout the length of the channel.  
Installation in concrete overlays requires sandblasting of the concrete vertical walls and adjacent deck area prior 
to the use of the HCA Lance application. 
 
Clean the joints by sandblasting with clean dry sand immediately before placing the bonding agent.  Sandblast 
the joint opening ot provide a firm, clean joint surface free of curing compound, loose material and any foreign 
matter.  Sandblast the joint opening without causing pitting or uneven surfaces.  The aggregate in the 
elastomeric concrete may be exposed after sandblasting. 
 
After blasting, either brush the surface with clean brushes made of hair, bristle or fiber, blow the surface with 
compressed air, or vacuum the surface until all traces of blast products and abrasives are removed from the 
surface. 
 
If nozzle blasting is used to clean the joint opening, use compressed air that does not contain detrimental 
amounts of water or oil. 
 
Repairs:  Spalled and defective concrete should be repaired with an approved material as agreed upon by the 
Project Engineer. 
Caulking:  The gap shall be caulked with the backer rod, allowing for approximately 1” of binder in the gap on 
top of the rod.  If the previous caulking is intact and will hold the binder, it may be used to take the place of the 
backer rod.  A small amount of hot binder should be placed onto the caulking to insure that the gap is 
adequately plugged. 
Tanking:  Immediately after cleaning and caulking, the entire channel shall be coated with a thin layer of hot 
binder.  If significant delay occurs, the channel shall be inspected to determine if re-cleaning is necessary. 



  45 

Plating:  The gap shall be bridged with the steel plates centered over the gap by placing locating pins in the 
centerline of the plate.  There must be at least 2” between the edge of the steel plate and the wall of the channel.  
Once the locating pins are in place, the top of the plate shall be coated with a thin layer of hot binder. 
 

Material Preparation 
 
Aggregate:  The aggregate must be heated in a vented or un-vented rotating drum mixer by the use of a hot 
compressed air lance (HCA Lance), or a pressure air injection torch (PAT torch).  Once the aggregate has been 
heated to a temperature of 370° - 380° F (188° - 193° C), it is then coated with a small quantity of binder.  One 
gallon of binder per 100 lbs. of stone should be sufficient to coat the stone. 
 
Binder: The binder shall be heated to the recommended pouring temperature, 370° - 385° F (188° - 196° 
C).  At no time shall the recommended safe heating temperature of 400° F (204° C) be exceeded. 
 
Material Installation: Layers of hot pre-coated aggregate not more than 2.5” thick shall be placed in 
the channel and immediately covered to the level of the coated aggregate.  This will ensure that the 3:1 weight 
ratio of aggregate to binder has been achieved.  Layers shall be raked to insure the aggregate is completely 
coated and that all air pockets are eliminated.  This process shall cease approximately three-quarters of an inch 
(3/4”) from the top of the channel. 
 
Surface Layer: The surface layer shall be applied as other layers except that the pre-coated aggregate is 
not flooded with binder.  The pre-coated aggregate shall be transferred to the joint and leveled slightly higher 
than the adjacent road surface.  On a standard 2” deep joint, the topcoat should be one quarter inch (1/4”) 
higher than the road surface.  Deeper joints will require higher levels before tamping. 
 
Compaction:  Compaction should take place after the joint has cooled to approximately 225° F (107° C).  The 
joint surface shall be made approximately level with the existing road surface by using the vibratory plate or 
roller. 
 
Top Coating:  After compaction, lines of 4” tape are placed one inch beyond the joint width on each side of the 
joint to insure evenness of appearance.  The joint and at least one inch of the road surface shall be top-coated 
with the hot binder until the surface is smooth and absent of voids. 
Note:  If it is impossible to topcoat the joint during the same working day/night, it is allowable that the 
topcoat step be completed on the next working day/night.  However, the surface must be cleaned, dried, 
and heated with the HCA Lance. 
 
Surface Dressing:  Immediately after top-coating, an anti-skid material is spread evenly over the joint to 
eliminate material tracking (Black Beauty Sand, Medium Grade). 
 
Final Preparation:  Prior to departure the crew will insure that the entire work area is clean of debris. 
 
Temporary Joint:  In the event of a work stoppage while constructing a joint, the following procedure can be 
used for low ADT roadways (<20,000).  Fill the cavity with cold uncoated aggregate to the level of the road 
surface and top the aggregate with binder to form a temporary riding surface.  Roadways with an ADT greater 
than 20,000 will require materials similar to a cold patch asphalt.  Be sure whatever is used is approved by the 
state agency. 
 

Quality Control 
 
Upon request, certifications of the materials will be provided. 
 
The Engineer may require the contractor to provide samples during the course of the work for laboratory test of 
any or all of the properties specified. 
 

Payment will be made under: 

Pay Item         Pay Unit 
Asphalt Plug Joint Repair/Replacement (18”-24” wide, w/plate)   Linear Feet   
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ELASTOMERIC CONCRETE PLACEMENT 

Contractor shall repair damaged concrete adjacent to expansion joints as directed by the Engineer with elastomeric 
concrete.  
 
Contractor shall submit falsework plans for approval.  Falsework plans shall take into account expansion of the 
bridge deck due to changes in temperature. 
 
Do not place elastomeric concrete if the ambient air temperature is below 45F (7C).  Prepare and apply a primer, 
as per manufacturer’s recommendations, to all vertical concrete faces, all steel components to be in contact with 
elastomeric concrete, and to areas specified by the manufacturer.  Align the angles with the joint opening. 
 
Prepare, batch, and place the elastomeric concrete in accordance with the manufacturer’s instructions.  Place the 
elastomeric concrete while the primer is still tacky and within 2 hours after applying the primer.  Pay careful 
attention to properly consolidate the elastomeric concrete around the steel and anchors.   
 
Tarps are to be utilized under the mixing areas, and the bridge deck joint shall be taped off to protect the bridge 
deck from spills during elastomeric concrete installation. 
 
Provide materials that comply with the following minimum requirements at 14 days. 
 

ELASTOMERIC CONCRETE PROPERTIES TEST METHOD 
MINIMUM 
REQUIREMENT 

Compressive Strength, psi ASTM D695 2000 

5% Deflection Resilience ASTM D695 95 

Splitting Tensile Strength, psi ASTM D3967 625 

Bond Strength to Concrete, psi ASTM D882 (D882M) 450 

Durometer Hardness ASTM D2240 50 

BINDER PROPERTIES 
(without aggregate) 

TEST METHOD 
MINIMUM 
REQUIREMENT 

Tensile Strength, psi ASTM D638 1000 

Ultimate Elongation ASTM D638 150%  

Tear Resistance, lb/in ASTM D624 200 

 
In addition to the requirements above, the elastomeric concrete must be resistant to water, chemical, UV and ozone 
exposure and withstand temperature extremes.  Elastomeric concrete systems requiring preheated aggregates are not 
allowed. 
 
Furnish a manufacturer’s certification verifying that the materials satisfy the above requirements. Provide samples 
of elastomeric concrete to the Engineer, if requested, to independently verify conformance with the above 
requirements. 
 
The entire cost for joint repair using elastomeric concrete including but not limited to labor, maintenance, 
equipment, tools, and incidentals will be included in the unit prices for Joint Repair using Elastomeric Concrete.  
Linear feet measurement will include both sides of the joint to be repaired. 
 
Payment will be made under: 

Pay Item         Pay Unit 
Joint Repair using Elastomeric Concrete (Less than 16” wide or less than 2” deep) Linear Feet 
Joint Repair using Elastomeric Concrete (Greater than 16” wide or greater than 2” deep) Linear Feet 
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TRAFFIC CONTROL 

The Contractor shall maintain traffic, provide traffic control and conduct all phases of his work in accordance with 
Section 1101 of the Standard Specifications, the Manual on Uniform Traffic Control Devices for Streets and 
Highways (MUTCD), the North Carolina Supplement to the MUTCD and per direction of the Engineer. 
 
All traffic control items required to be installed for four (4) hours or less will be paid for at an hourly rate.  Any 
traffic control installation required to remain in place greater than four (4) hours will be paid for at a daily rate.  
Time measurement will begin at the time agreed upon to start the lane closure installation or the actual time 
installation begins, whichever is later.  Payment will continue from that point until closure has been removed and 
facility is clear of all devices and may include shifts, as directed by the Engineer.  The Contractor shall begin 
removal of the traffic control items upon notification of the Engineer.  Any delays in removal by the Contractor 
shall not constitute an obligation for additional payment by the Department. 
 
Payment for “Work Zone Traffic Control” items shall include all cones, drums, signing and incidentals included to 
install and remove the lane closure.  Pay limits are from the beginning of the lane closure taper to the end of the 
lane closure taper. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Work Zone Traffic Control, ½ mile or less  
Work Zone Traffic Control, ½ mile or less  
Work Zone Traffic Control, Greater than ½ mile 
Work Zone Traffic Control, Greater than ½ mile 
Flagger 
Flagger 
Tower Light 
 

Day 
Hour 
Day 
Hour 
Day 
Hour 
Day 

LAW ENFORCEMENT 
2-19-09 SPI 

 
Description 
 
Furnish Law Enforcement Officers and marked Law Enforcement vehicles to direct traffic in accordance with the 
contract. 
 
Construction Methods 
 
Use uniformed Law Enforcement Officers and marked Law Enforcement vehicles equipped with blue lights 
mounted on top of the vehicle, and Law Enforcement vehicle emblems to direct or control traffic as required by the 
plans or by the Engineer. 
 
 
Measurement and Payment 
 
Law Enforcement will be measured and paid for in the actual number of hours that each Law Enforcement Officer 
is provided during the life of the project as approved by the Engineer.  There will be no direct payment for marked 
Law Enforcement vehicles as they are considered incidental to the pay item. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Law Enforcement Hour 
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ERRATA 
(1-17-12) (Rev. 1-21-14) Z-4 

 
Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  Line 1, replace 
“(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential Wetlands and Endangered 
Species” with “(d) Evaluation for Potential Wetlands and Endangered Species”; and Line 33, replace “(6) 
Approval” with “(4) Approval”. 

 
Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 
 

Division 4 
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”. 

 
Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, replace “30” 
with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P0.075/Pbe Ratio with 
“1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

 
Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with “Portland Cement 
Concrete, Class A”. 

 
Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with 
“POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 

Division 15 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle 235-3(C)”. 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following:  

 
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace with “shall 
be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, delete this 
subarticle. 
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Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with “1631.01”. 
 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay 

wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per 
hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his 

employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this project is the 
responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in the minimum wage 
laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of all Federal and State Laws 
affecting his contract. 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 5-21-13) Z-10 

 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal On-the-Job 
Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors (existing and 
newcomers) will be automatically placed in the Alternate Program.  Standard OJT requirements typically associated 
with individual projects will no longer be applied at the project level.  Instead, these requirements will be applicable 
on an annual basis for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this provision and 
the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately funded 
projects located in North Carolina.  However, priority shall be given to training employees on NCDOT Federal-Aid 
funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is a primary objective 
of this special training provision. Accordingly, the Contractor shall make every effort to enroll minority and women 
as trainees to the extent that such persons are available within a reasonable area of recruitment.  This training 
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commitment is not intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year based on the 
contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with the Department.  
At the beginning of each year, all contractors eligible will be contacted by the Department to determine the number 
of trainees that will be assigned for the upcoming calendar year.  At that time the Contractor shall enter into an 
agreement with the Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  The number of 
training assignments may range from 1 to 15 per contractor per calendar year.  The Contractor shall sign an 
agreement to fulfill their annual goal for the year.  A sample agreement is available at 
www.ncbowd.com/section/on-the-job-training. 
 
Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the 
construction craft/operator positions.  Preference shall be given to providing training in the following skilled work 
classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training requirements that may 
be used by the contractors.  However, the classifications established are not all-inclusive.  Where the training is 
oriented toward construction applications, training will be allowed in lower-level management positions such as 
office engineers and estimators.  Contractors shall submit new classifications for specific job functions that their 
employees are performing.  The Department will review and recommend for acceptance to FHWA the new 
classifications proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification needs, and 
 

The number of training hours specified in the training classification is consistent with common practices 
and provides enough time for the trainee to obtain journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains primary 
responsibility for meeting the training and this provision is made applicable to the subcontract.  However, only the 
Contractor will receive credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship 
or training.  The number of trainees shall be distributed among the work classifications on the basis of the 
contractor’s needs and the availability of journeymen in the various classifications within a reasonable area of 
recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully completed a 
training course leading to journeyman level status or in which they have been employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company compliance under 
these contract documents.  These documents and any other information as requested shall be submitted to the OJT 
Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with a certification 
Certificate showing the type and length of training satisfactorily completed.  
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Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted by the 
OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing minimum 
journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the 
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is currently enrolled or 
becomes enrolled in an approved program and who receives training for at least 50 percent of the specific program 
requirement.  Trainees will be allowed to be transferred between projects if required by the Contractor’s scheduled 
workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off the NCDOT’s 
Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract documents. 
 
 



 

  

This form must be completed in order for the Bid to be considered responsive and be publicly read.   
Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word or number zero. 

LISTING OF MBE & WBE SUBCONTRACTORS 
Sheet ________ of  __________ 

 

FIRM NAME AND ADDRESS 
MBE or 

WBE 
ITEM NO. ITEM DESCRIPTION 

* AGREED 
UPON UNIT 

PRICE 

** DOLLAR VOLUME OF 
ITEM 

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
* The Dollar Volume shown in this column shall be the Actual Price 
Agreed Upon by the Prime Contractor and the MBE and/or WBE 
subcontractor, and these prices will be used to determine the 
percentage of the MBE and/or WBE participation in the contract. 
 
** Must have entry even if figure to be entered is zero. 
 

** Dollar Volume of MBE Subcontractor $ ____________ 

MBE Percentage of Total Contract Bid Price   ____________ % 

** Dollar Volume of WBE Subcontractor $ ____________ 

WBE Percentage of Total Contract Bid Price   ____________ % 



 

  



  

 
 

 

 

 
*AWARD LIMITS ON MULTIPLE PROJECTS* 

 
It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total 
of $______________________________________________________, for those projects 
indicated below on which bids are being opened on the same date as shown in the Proposal 
Form.  Individual projects shall be indicated by placing the project number and county in the 
appropriate place below.  Projects not selected will not be subject to an award limit. 
 
____________________________                ____________________________   
             (Project Number)              (County)                     
 
____________________________                ____________________________   
             (Project Number)              (County) 
 
____________________________                ____________________________   
             (Project Number)              (County)                     
 
____________________________                ____________________________   
             (Project Number)              (County) 
 
 
*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall 
state such limit in the space provided above in the second line of this form. 
 
It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the 
total value of which is more that the above stipulated award limits, the Board of Transportation 
will award me (us) projects from among those indicated which have a total value not exceeding 
the award limit and which will result in the best advantage to the Department of Transportation. 
 
 
 
      ____________________________________ 
       **Signature of Authorized Person 
 
**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall 
be authorized to sign this form. 

 
 
 



  

 
 

 

 



Work Order: 
Description: 

County: 
ITEM SECT DESCRIPTION QTY UNIT UNIT PRICE

($)

1 SP 20 EA

2 SP 5 EA

3 SP 10 EA

4 SP 1550 LF

5 SP 1550 LF

6 SP 1550 LF

7 SP 100 SF

8 SP 850 SF

9 SP 100 SF

10 SP 1500 LF

11 SP 1000 LF

12 SP 500 LF

13 SP 25 DAY

14 SP 100 HR

15 SP 25 DAY

16 SP 100 HR

17 SP 35 DAY

18 SP 100 HR

19 SP 20 DAY

20 SP 100 HR

21 0 0 0

TOTAL BID FOR PROJECT:  

CONTRACTOR 

ADDRESS

FEDERAL I.D. NO. CONTRACTOR LICENSE NO.

AUTHORIZED AGENT TITLE

SIGNATURE DATE

WITNESS TITLE

SIGNATURE DATE

North Carolina Department of Transportation
PURCHASE ORDER CONTRACT BID FORM

Various
Division Five Annual Needs for Bridge Joint Repairs
Durham, Franklin, Granville, Person, Vance, Wake, Warren

FLAGGER

FLAGGER

TOWER LIGHT

LAW ENFORCEMENT 

0

JOINT REPAIR USING ELASTOMERIC CONCRETE (LESS THAN 16" 
WIDE OR LESS THAN 2" DEEP)

JOINT REPAIR USING ELASTOMERIC CONCRETE (GREATER THAN 
16" WIDE OR GREATER THAN 2" DEEP)

WORK ZONE TRAFFIC CONTROL, 1/2 MILE OR LESS

WORK ZONE TRAFFIC CONTROL, 1/2 MILE OR LESS

WORK ZONE TRAFFIC CONTROL, GREATER THAN 1/2 MILE 

WORK ZONE TRAFFIC CONTROL, GREATER THAN 1/2 MILE 

EVAZOTE/FOAM JOINT REPLACEMENT

REMOVAL OF EXISTING ARMOR/ANCHOR ASSEMBLY

CLASS I CONCRETE DECK/SPALL REPAIR 

CLASS II CONCRETE DECK/SPALL REPAIR 

CLASS III CONCRETE DECK/SPALL REPAIR 

ASPHALT PLUG JOINT REPAIR/REPLACEMENT (18"-24" WIDE 
W/PLATE)

AMOUNT BID
($)

MOBILIZATION

24 HOUR EMERGENCY MOBILIZATION

NIGHTTIME MOBILZATION

SILICONE JOINT REPLACEMENT

CORPORATE SEAL



  

 
 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

 
 

 

 

EXECUTION OF CONTRACT 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

CORPORATION 
 

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered 
into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding 
in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three 
years, and that the Contractor intends to do the work with its own bonafide employees or subcontractors and did not bid for the 
benefit of another contractor. 
 

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his 
status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 
 
 

Address as Prequalified 
 
 
Attest  By  

Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 
Select appropriate title  Select appropriate title 

   
   
   

Print or type Signer's name  Print or type Signer's name 

   

   

  CORPORATE SEAL 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



  

 
 

 

 



  

 
 

 

 

EXECUTION OF CONTRACT 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

PARTNERSHIP 
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee 
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of 
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating 
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide 
employees or subcontractors and did not bid for the benefit of another contractor. 
 
By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is 
certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment 
Certification attached, provided that the Debarment Certification also includes any required statements concerning 
exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 
 By  

Signature of Witness  Signature of Partner 
 

 
   

Print or type Signer's name  Print or type Signer's name 

 
 

 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



  

 
 

 

 



  

 
 

 

 

EXECUTION OF CONTRACT 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

LIMITED LIABILITY COMPANY 
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee 
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of 
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating 
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide 
employees or subcontractors and did not bid for the benefit of another contractor. 
 
By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is 
certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment 
Certification attached, provided that the Debarment Certification also includes any required statements concerning 
exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Firm 

 
 

Address as Prequalified 
 
 

 
 

   
Signature of Witness  Signature of Member/Manager/Authorized Agent 

  Select appropriate title 
   
   

Print or type Signer's name  Print or type Signer's Name 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



  

 
 

 

 



  

 
 

 

 

EXECUTION OF CONTRACT 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

JOINT VENTURE (2) or (3) 
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered into any 
agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this 
Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to 
do the work with its own bonafide employees or subcontractors and did not bid for the benefit of another contractor. 
 
By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 
with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your 
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 
employees of your organization. 

SIGNATURE OF CONTRACTORS 
Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On 
Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the 
appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), fill 
in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

(1)  
 Name of Joint Venture 

(2)  
 Name of Contractor 

  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 If Corporation, affix Corporate Seal and  
    

(3)  
 Name of Contractor 
  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as Prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 

    
  

If  Corporation, affix Corporate Seal   
NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 



  

 
 

 

 

 



  

 
 

 

 

EXECUTION OF CONTRACT 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee 
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of 
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating 
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide 
employees or subcontractors and did not bid for the benefit of another contractor. 
 
By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is 
certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment 
Certification attached, provided that the Debarment Certification also includes any required statements concerning 
exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   
  Individual name 

   

 
Trading and doing business as 

  

  Full name of Firm 

   

 
Address as Prequalified 

 
 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



  

 
 

 

 



  

 
 

 

 

EXECUTION OF CONTRACT 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered 
into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding 
in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three 
years, and that the Contractor intends to do the work with its own bonafide employees or subcontractors and did not bid for the 
benefit of another contractor. 
 
By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his 
status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  
 Print or type Individual name 

 
 

Address as Prequalified 
 

 
 

 Signature of Contractor, Individually 

  
  
 Print or type Signer's Name 

  
  

Signature of Witness  

  
  

Print or type Signer’s name  
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



  

 
 

 

 



  

 
 

 

 

DEBARMENT CERTIFICATION 
 
Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation filed with the Department, or has become erroneous because of 
changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549.  A copy of the 
Federal Rules requiring this certification and detailing the definitions and coverages may be 
obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 
by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Department, without 
subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous.  The bidder may 
decide the method and frequency by which he will determine the eligibility of his 
subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision.  The 
knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available by the Federal Government. 



  

 
 

 

 



  

 
 

 

 

DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal.  An explanation will not necessarily result in denial of participation in a 
contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 
 
 
 
 
 

 Check here if an explanation is attached to this certification. 



  

 
 

 

 

 


