ROY COOPER

Crevrrnor

MICHAEL L. HOLDER

Acling Secretary

Transportafion

January 4, 2017

SUBJECT: ADDENDUM ONE FOR DE00182, SS-4905DQ, W-5601EZ, W-5601FE, W-
5601FG, Signal Installations at 4 Intersections in Wake County, WBS Element:
44900.3.1, etc.

MEMORANDUM TO PROSPECTIVE BIDDERS

This addendum is being issued to correct a quantity error for line 0009, THERMOPLASTIC
PAVEMENT MARKING SYMBOL (90 MIL).

Attached please find the attached revised bid sheets, with the correct quantities for bidding
purposes. Please substitute the new bid sheet for the bid sheet in the original proposal and
acknowledge receipt of this addendum in the proposal.

If you wish to use Bid Express or Expedite Entry in helping you prepare and submit your bids,
please note that an amendment file is provided on the websites for your use, in addition to the
original EBS file.

If you have any questions, feel free to call me at (919) 220-4600.

Sincerely,

DC37CF11AF7C4B3...
Jennifer A. vans, PE

Local Projects Manager

cc: B. Tharrington
C. Hinnant
J. Sandor
B. Sloan
M. Biedell

—*Nothing Compares”~__
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Line Item Number Sec Description Quantity Unit Cost Amount
# #

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002  4078000000-E 903 SUPPORTS, 2-LB STEEL U-CHANNEL 10
EA
0003  4102000000-N 904 SIGN ERECTION, TYPE E 18
EA
0004  4154000000-N 907 STOCKPILE SIGN SYSTEM, 4
U-CHANNEL EA
0005  4237000000-N 907 STOCKPILE SIGN, D, E OR F 2
EA
0006  4457000000-N SP  TEMPORARY TRAFFIC CONTROL Lump Sum L.S.
0007  4686000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 2,270
LINES (4", 120 MILS) LE
0008  4710000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 1,420
LINES (24", 120 MILS) LE
0009  4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 24
SYMBOL (90 MILS) EA
0010  4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 700
LINES (4") LE
0011 4875000000-N 1205 REMOVAL OF PAVEMENT MARKING 3
SYMBOLS & CHARACTERS EA
0012 7048500000-E 1705 PEDESTRIAN SIGNAL HEAD (16", 1 12
SECTION W/COUNTDOWN) EA
0013  7060000000-E 1705 SIGNAL CABLE 6,200
LF
0014 7120000000-E 1705 VEHICLE SIGNAL HEAD (12", 3 39
SECTION) EA
0015 7132000000-E 1705 VEHICLE SIGNAL HEAD (12", 4 2
SECTION) EA
0016 7144000000-E 1705 VEHICLE SIGNAL HEAD (12", 5 1
SECTION) EA
0017  7252000000-E 1710 MESSENGER CABLE (1/4") 250
LF
0018  7264000000-E 1710 MESSENGER CABLE (3/8") 1,200

LF
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0019 7279000000-E 1715 TRACER WIRE 2,938
LF
0020 7288000000-E 1715 PAVED TRENCHING (*rrrkkii) 665
1.2) LE
0021 7300000000-E 1715 UNPAVED TRENCHING (¥riiiiii) 2,515
1.2) LE
0022 7300000000-E 1715 UNPAVED TRENCHING (¥riiiii) 1,373
@22 LE
0023 7300000000-E 1715 UNPAVED TRENCHING (¥riiiiii) 25
(3.2) LE
0024 7301000000-E 1715 DIRECTIONAL DRILL (¥***kkkkxx) 550
1.2) LE
0025 7301000000-E 1715 DIRECTIONAL DRILL (¥***kkkkxx) 755
@22 LE
0026 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 36
EA
0027 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HEA- 9
VY DUTY) EA
0028 7360000000-N 1720 WOOD POLE 9
EA
0029 7372000000-N 1721 GUY ASSEMBLY 18
EA
0030 7396000000-E 1722 1/2" RISER WITH WEATHERHEAD 2
EA
0031 7408000000-E 1722 1" RISER WITH WEATHERHEAD 3
EA
0032 7420000000-E 1722 2" RISER WITH WEATHERHEAD 11
EA
0033 7432000000-E 1722 2" RISER WITH HEAT SHRINK 2
TUBING EA
0034 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,950
LF
0035 7456000000-E 1726 LEAD-IN CABLE (****¥kkkkkkx) 5,850
(14-2) LE
0036 7516000000-E 1730 COMMUNICATIONS CABLE (**FIBER) 1,900

12) LF
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0037 7516000000-E 1730 COMMUNICATIONS CABLE (**FIBER) 1,908
(48) LF
0038 7528000000-E 1730 DROP CABLE 1,045
LF
0039 7540000000-N 1731 SPLICE ENCLOSURE 3
EA
0040 7541000000-N 1731 MODIFY SPLICE ENCLOSURE 2
EA
0041 7552000000-N 1731 INTERCONNECT CENTER 4
EA
0042 7566000000-N 1733 DELINEATOR MARKER 4
EA
0043 7576000000-N SP METAL STRAIN SIGNAL POLE 4
EA
0044  7590000000-N SP METAL POLE WITH DUAL MAST ARM 2
EA
0045 7613000000-N SP SOIL TEST 6
EA
0046 7614100000-E SP DRILLED PIER FOUNDATION 28
CcY
0047 7631000000-N SP MAST ARM WITH METAL POLE DE- 2
SIGN EA
0048 7636000000-N 1745 SIGN FOR SIGNALS 1
EA
0049 7642100000-N 1743 TYPE I POST WITH FOUNDATION 3
EA
0050 7642200000-N 1743 TYPE Il PEDESTAL WITH FOUND- 9
ATION EA
0051 7684000000-N 1750 SIGNAL CABINET FOUNDATION 4
EA
0052 7686000000-N 1752 CONDUIT ENTRANCE INTO EXISTING 2
FOUNDATION EA
0053 7756000000-N 1751 CONTROLLER WITH CABINET (TYPE 3
2070L, BASE MOUNTED) EA
0054 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 13
EA
0055 7852000000-N 1751 DETECTOR CARD (NEMA TS-2) 5
EA
0056 7901000000-N 1753 CABINET BASE EXTENDER 3

EA
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0057 7980000000-N SP GENERIC SIGNAL ITEM 4
(ETHERNET EDGE SWITCH) EA
0058 7980000000-N SP GENERIC SIGNAL ITEM 1
(NEMA TS-2, TYPE 1 CABINET, BA EA
SE MTD

2070LN2 CONTROLLER)

1510/Jan04/Q34824.0/D396246000000/E58

Total Amount Of Bid For Entire Project :




		2017-01-04T12:32:01-0800
	DocuSign, Inc.
	Digitally verifiable PDF exported from www.docusign.com




