



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J. ERIC BOYETTE
SECRETARY

March 05, 2021

Addendum No. 1

RE: Contract # DE00304

WBS # 44851.3.19, 47650.3.1, 47709.3.1, 48641.3.1, 48726.3.1

FEDERAL-AID NO. HSIP-0115(057)

Durham County

Grading, Drainage, Paving and Signals at Multiple Sites on US 15-501

March 10, 2021 Letting

To Whom It May Concern:

Reference is made to the plans and proposal form furnished to you on this project.

The following new sheets have been added to the Signal plans.

Sheet No.	Addition
W5705S Sig SCP 1	Add new sheet to Signal Plans.
W5705S Sig SCP-2	Add new sheet to Signal Plans.
SM5705X Sig sig 1	Add new sheet to Signal Plans.
W5705S Sig SCP 3	Add new sheet to Signal Plans.
SM5705X Sig sig 2	Add new sheet to Signal Plans.
SM5705X Sig sig 3	Add new sheet to Signal Plans.
SM5705X Sig scp 1	Add new sheet to Signal Plans.
SM5705X Sig scp 2	Add new sheet to Signal Plans.
SM5705X Sig scp 3	Add new sheet to Signal Plans.

Please add the above listed Sheets to your plans.

On the item sheets the following pay item revisions have been made:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
0136-7642100000-N 1743	1743 TYPE I POST WITH FOUNDATION	3 EA	1 EA
0137-7642200000-N 1743	TYPE II PEDESTAL WITH FOUNDATION	3 EA	5 EA

The Contractor's bid must include these pay item revisions.

The electronic plans and electronic bidding file will be updated by close of business Monday, March 8, 2021 to reflect these revisions. Please download the Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

The contract will be prepared accordingly.

Sincerely,



Tracy N. Parrott, PE
Division 5 Project Delivery Engineer

TNP/cms
Attachments

cc: Mr. Mark Craig, PE
Mr. James Nordan, PE
Mr. Mickey Biedell, PE
Mr. Reid Davidson, PE