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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
MAY 27, 2015
DIVISION 00005

DE00093
45335.3.FD23
HSIP-1104(19)
DURHAM
W-52505V

PROPOSAL LENGTH MILES
TYPE OF WORK ROADWAY IMPROVEMENTS ON SR 1104/1105 (HERNDON RD)

LOCATION SR 1104/SR 1105 (HERNDON RD) AT SR 1106 (MASSEY CHAPEL/ BARBEE RD) IN DURHAM
COUNTY

RPN 001 2 BIDDER(S) DBE GOAL  10.00 %
ESTIMATE 858,591.96
DATE AVAILABLE JUL 06 2015
INTER COMPLETION ICT 3-30 DAYS FOR PHASE II, STEPS 1 & 2
ICT 4 - 30 DAYS FOR PHASE Ill, STEPS 1 & 2
OCT 06 2015 ICT 5 - PHASES | THRU V
FINAL COMPLETION NOV 30 2015

$ TOTALS % DIFF
S. T. WOOTEN CORPORATION WILSON, NC 1,289,712.64 +50.2
FSC Il LLC DBA FRED SMITH COMPANY RALEIGH, NC 1,348,143.00 +57.0




