
JUL 25, 2014 01:02 PM

TIP NO EB-4411D, W-52505X 2:00 PM 1 /  6 002

DURHAM, WAKE

36333.3.FD4,  45335.3.FR25

FED AID NO STPEB-000S(752), HSIP-1728(6)

SR 1110 WIDENING FOR BIKE LANES

SR 1110 (BARBEE CHAPEL RD/FARRINGTON RD) AND SR 1107 (STAGECOACH RD)

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

THE LANE CONSTRUCTION CORP CAROLINA SUNROCK LLC

CHESHIRE,  CT RALEIGH,  NC

DE00100JUL 23 2014
2.633 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51075.00 56000.00 27305.82MOBILIZATION
0002 0043000000-N 226 Lump Sum 45000.00 25550.00 190701.70GRADING
0003 0318000000-E 300  40 TON 22.00 880.00 50.00 2000.00 48.06 1922.40FND CONDIT MATL MINOR STRS
0004 0320000000-E 300  80 SY  2.00 160.00 25.00 2000.00 3.06 244.80FND CONDIT GEOTEXTILE
0005 0360000000-E 310  8 LF  110.00 880.00 85.00 680.00 39.93 319.4412" RC PIPE CULV III
0006 0372000000-E 310  193 LF  60.00 11580.00 75.00 14475.00 57.43 11083.9918" RC PIPE CULV III
0007 0996000000-N 350  12 EA  820.00 9840.00 210.00 2520.00 1498.99 17987.88PIPE CLEAN-OUT
0008 1099500000-E 505  150 CY  28.00 4200.00 18.00 2700.00 19.89 2983.50SHALLOW UNDERCUT
0009 1099700000-E 505  300 TON 48.00 14400.00 35.00 10500.00 18.57 5571.00CLASS IV SUBGRD STABILIZATION
0010 1220000000-E 545  150 TON 28.00 4200.00 50.00 7500.00 37.62 5643.00INCIDENTAL STONE BASE
0011 1297000000-E 607  28,400 SY  2.90 82360.00 2.00 56800.00 2.28 64752.00MILL ASP PVMT *****" DTH

(2")
0012 1308000000-E 607  1,200 SY  3.30 3960.00 6.15 7380.00 7.36 8832.00MILLN ASPHALT PVMT ***** - *****

(2" TO 4")
0013 1330000000-E 607  500 SY  15.00 7500.00 9.50 4750.00 8.49 4245.00INCIDENTAL MILLING
0014 1489000000-E 610  6,050 TON 44.90 271645.00 44.00 266200.00 34.85 210842.50ASP CONC BASE CRS B25.0B
0015 1498000000-E 610  4,515 TON 30.50 137707.50 30.00 135450.00 33.17 149762.55ASP CONC INTR CRS I19.0B
0016 1519000000-E 610  3,200 TON 32.00 102400.00 25.00 80000.00 29.28 93696.00ASP CONC SURF CRS S9.5B
0017 1575000000-E 620  680 TON 637.00 433160.00 660.00 448800.00 694.73 472416.40ASP FOR PLANT MIX
0018 1661000000-E 650  66 TON 180.00 11880.00 275.00 18150.00 194.32 12825.12OG ASP FRICT FC-1
0019 1704000000-E SP   350 TON 75.00 26250.00 113.50 39725.00 110.00 38500.00PATCHING EXIST PAVEMENT
0020 2022000000-E 815  20 CY  130.00 2600.00 50.00 1000.00 7.60 152.00SUBDRAIN EXCAVATION
0021 2033000000-E 815  20 CY  13.00 260.00 50.00 1000.00 47.88 957.60SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  100 LF  10.00 1000.00 15.00 1500.00 5.61 561.006" PERF SUBDRN PIPE
0023 2070000000-N 815  1 EA  250.00 250.00 500.00 500.00 364.99 364.99SUBDRN PIPE OUTLET
0024 2077000000-E 815  6 LF  5.00 30.00 15.00 90.00 26.55 159.306" OUTLET PIPE
0025 2209000000-E 838  2 CY  250.00 500.00 1185.00 2370.00 2794.57 5589.14ENDWALLS
0026 2286000000-N 840  1 EA  2530.00 2530.00 2000.00 2000.00 2829.00 2829.00MASNRY DRAINAGE STRUCT
0027 2366000000-N 840  1 EA  554.00 554.00 950.00 950.00 420.40 420.40FRAME W/2GRTS 840.24 STD
0028 2600000000-N SP   3 EA  600.00 1800.00 600.00 1800.00 710.19 2130.57RETROFIT EXT CURB RAMP
0029 2605000000-N 848  5 EA  1485.00 7425.00 1185.00 5925.00 1402.64 7013.20CONCRETE CURB RAMP
0030 2612000000-E 848  50 SY  50.00 2500.00 50.00 2500.00 59.19 2959.506" CONCRETE DRIVEWAY
0031 2830000000-N 858  6 EA  650.00 3900.00 400.00 2400.00 444.14 2664.84ADJ MANHOLES
0032 2845000000-N 858  4 EA  600.00 2400.00 350.00 1400.00 388.62 1554.48ADJ METER OR VALVE BOXES
0033 3030000000-E 862  3,000 LF  14.75 44250.00 14.75 44250.00 16.38 49140.00STL BM GUARDRAIL
0034 3195000000-N 862  1 EA  550.00 550.00 550.00 550.00 610.70 610.70GR ANCHOR TYPE AT-1
0035 3270000000-N SP   15 EA  1900.00 28500.00 1900.00 28500.00 2109.69 31645.35GR ANCHOR TYPE 350
0036 3345000000-E 864  1,000 LF  8.60 8600.00 8.60 8600.00 9.55 9550.00REMOVE & RESET GUARDRAIL
0037 4116100000-N 904  10 EA  150.00 1500.00 195.00 1950.00 216.52 2165.20SIGN ERECT, RELOC ** GRD MTD

(TYPE, E)
0038 4405000000-E 1110  480 SF  5.40 2592.00 8.75 4200.00 5.00 2400.00WORK ZONE SIGNS (PORT)
0039 4415000000-N 1115  2 EA  3720.00 7440.00 395.00 790.00 800.09 1600.18FLASHING ARROW BOARD



JUL 25, 2014 01:02 PM

TIP NO EB-4411D, W-52505X 2:00 PM 2 /  6 002

DURHAM, WAKE

36333.3.FD4,  45335.3.FR25

FED AID NO STPEB-000S(752), HSIP-1728(6)

SR 1110 WIDENING FOR BIKE LANES

SR 1110 (BARBEE CHAPEL RD/FARRINGTON RD) AND SR 1107 (STAGECOACH RD)

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

THE LANE CONSTRUCTION CORP CAROLINA SUNROCK LLC

CHESHIRE,  CT RALEIGH,  NC

DE00100JUL 23 2014
2.633 MI

0040 4422000000-N 1120  13 DAY 175.00 2275.00 175.00 2275.00 45.04 585.52PORT CHANGE MSG SIGN (SHORT TERM)
0041 4430000000-N 1130  48 EA  19.00 912.00 23.00 1104.00 45.04 2161.92DRUMS
0042 4435000000-N 1135  90 EA  7.00 630.00 8.00 720.00 17.66 1589.40CONES
0043 4455000000-N 1150  265 DAY 205.00 54325.00 400.00 106000.00 197.09 52228.85FLAGGER
0044 4480000000-N 1165  2 EA  8900.00 17800.00 2575.00 5150.00 8061.23 16122.46TMA
0045 4685000000-E 1205  27,860 LF  0.65 18109.00 0.65 18109.00 0.56 15601.60THERMO PVT MKG LINES 4"90
0046 4686000000-E 1205  26,975 LF  0.75 20231.25 0.75 20231.25 0.62 16724.50THERMO PVT MKG LINES 4"120
0047 4695000000-E 1205  730 LF  4.00 2920.00 4.00 2920.00 1.67 1219.10THERMO PVT MKG LINES 8"90 MILS
0048 4710000000-E 1205  215 LF  12.00 2580.00 12.00 2580.00 7.22 1552.3024"WIDE THERMO 120 MILS
0049 4725000000-E 1205  15 EA  150.00 2250.00 150.00 2250.00 122.14 1832.10THERMO PVT SYMBOL 90MILS
0050 4810000000-E 1205  56,840 LF  0.30 17052.00 0.30 17052.00 0.28 15915.20PAINT PVMT MARKINGS 4"
0051 4820000000-E 1205  600 LF  1.00 600.00 1.00 600.00 1.11 666.00PAINT PVMT MARKINGS 8"
0052 4835000000-E 1205  204 LF  5.00 1020.00 5.00 1020.00 3.33 679.32PAINT PVT MKG LINES 24"
0053 4845000000-N 1205  14 EA  50.00 700.00 50.00 700.00 61.07 854.98PAINT PVT MKG SYMBOL
0054 4900000000-N 1251  400 EA  10.00 4000.00 10.00 4000.00 5.00 2000.00PERM RAISED PVMT MARKERS
0055 6000000000-E 1605  2,700 LF  2.10 5670.00 2.20 5940.00 2.15 5805.00TEMPORARY SILT FENCE
0056 6006000000-E 1610  75 TON 58.00 4350.00 50.00 3750.00 41.66 3124.50EROS CONTRL STONE CL A
0057 6009000000-E 1610  60 TON 57.00 3420.00 50.00 3000.00 49.67 2980.20EROS CONTRL STONE CL B
0058 6012000000-E 1610  30 TON 80.00 2400.00 45.00 1350.00 31.37 941.10SEDIMENT CONTROL STONE
0059 6015000000-E 1615 1.5 ACR 900.00 1350.00 1500.00 2250.00 832.78 1249.17TEMPORARY MULCHING
0060 6018000000-E 1620  200 LB  3.50 700.00 3.75 750.00 3.89 778.00SEED FOR TEMP SEEDING
0061 6021000000-E 1620  1 TON 1000.00 1000.00 1900.00 1900.00 1221.40 1221.40FERT FOR TEMP SEEDING
0062 6024000000-E 1622  200 LF  23.00 4600.00 32.00 6400.00 17.40 3480.00TEMPORARY SLOPE DRAINS
0063 6030000000-E 1630  30 CY  70.00 2100.00 100.00 3000.00 14.11 423.30SILT EXCAVATION
0064 6036000000-E 1631  1,245 SY  1.50 1867.50 2.00 2490.00 2.05 2552.25MATTING FOR EROS CONTROL
0065 6038000000-E SP   150 SY  4.00 600.00 10.00 1500.00 7.22 1083.00PERM SOIL REINF MAT
0066 6042000000-E 1632  25 LF  5.00 125.00 6.00 150.00 16.31 407.751/4" HARDWARE CLOTH
0067 6071010000-E SP   85 LF  8.00 680.00 8.00 680.00 8.54 725.90WATTLE
0068 6071020000-E SP   12 LB  8.00 96.00 25.00 300.00 5.86 70.32POLYACRYLAMIDE (PAM)
0069 6084000000-E 1660  10 ACR 1750.00 17500.00 2495.00 24950.00 2220.73 22207.30SEEDING AND MULCHING
0070 6087000000-E 1660  3 ACR 100.00 300.00 150.00 450.00 72.18 216.54MOWING
0071 6090000000-E 1661  50 LB  5.00 250.00 9.50 475.00 3.89 194.50SEED FOR REPAIR SEEDING
0072 6093000000-E 1661 0.25 TON 1000.00 250.00 3000.00 750.00 777.25 194.31FERT FOR REPAIR SEEDING
0073 6096000000-E 1662  50 LB  5.00 250.00 5.00 250.00 3.89 194.50SEED FOR SUPP SEEDING
0074 6108000000-E 1665 1.25 TON 1000.00 1250.00 2400.00 3000.00 777.25 971.56FERTILIZER TOPDRESSING
0075 6111000000-E SP   70 LF  35.00 2450.00 40.00 2800.00 45.69 3198.30IMPERVIOUS DIKE
0076 6114500000-N 1667  10 MHR 125.00 1250.00 35.00 350.00 66.63 666.30SPECIALIZED HAND MOWING
0077 6117000000-N SP   7 EA  200.00 1400.00 350.00 2450.00 111.03 777.21RESPONSE FOR EROS CONTROL
0078 7444000000-E 1725  600 LF  6.10 3660.00 7.15 4290.00 7.32 4392.00INDUCTIVE LOOP SAWCUT
0079 7456000000-E 1726  800 LF  1.65 1320.00 1.40 1120.00 1.32 1056.00LEAD-IN CABLE(********)

(14-2)



JUL 25, 2014 01:02 PM

TIP NO EB-4411D, W-52505X 2:00 PM 3 /  6 002

DURHAM, WAKE

36333.3.FD4,  45335.3.FR25

FED AID NO STPEB-000S(752), HSIP-1728(6)

SR 1110 WIDENING FOR BIKE LANES

SR 1110 (BARBEE CHAPEL RD/FARRINGTON RD) AND SR 1107 (STAGECOACH RD)

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

THE LANE CONSTRUCTION CORP CAROLINA SUNROCK LLC

CHESHIRE,  CT RALEIGH,  NC

DE00100JUL 23 2014
2.633 MI

0080 8867000000-E SP   345 LF  226.00 77970.00 226.00 77970.00 250.94 86574.30GENERIC STRUCTURE ITEM (LF)
(BRIDGE FENCE)

0081 0366000000-E 310  25 LF  97.00 2425.00 75.00 1875.00 47.83 1195.7515" RC PIPE CULV III
0082 0453000000-E 310  2 EA  895.00 1790.00 755.00 1510.00 1006.85 2013.70**" PIPE END SECTION

(15")
0083 0453000000-E 310  4 EA  1300.00 5200.00 815.00 3260.00 856.33 3425.32**" PIPE END SECTION

(18")
0084 0995000000-E 340  134 LF  35.00 4690.00 35.00 4690.00 14.53 1947.02PIPE REMOVAL
0085 1693000000-E 654  147 TON 75.00 11025.00 150.00 22050.00 110.00 16170.00ASPH PLT MIX PVMT REPAIR

 

    TOTAL 1645601.25 TOTAL 1663866.25 TOTAL 1744072.30CONTRACT TOTAL

 

    SUB-TOTAL 1645601.25 SUB-TOTAL 1663866.25 SUB-TOTAL 1744072.30ROADWAY ITEMS



JUL 25, 2014 01:02 PM

TIP NO EB-4411D, W-52505X 2:00 PM 4 /  6 002

DURHAM, WAKE

36333.3.FD4,  45335.3.FR25

FED AID NO STPEB-000S(752), HSIP-1728(6)

SR 1110 WIDENING FOR BIKE LANES

SR 1110 (BARBEE CHAPEL RD/FARRINGTON RD) AND SR 1107 (STAGECOACH RD)

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

DE00100JUL 23 2014
2.633 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90000.00 90000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 100000.00 449663.00GRADING
0003 0318000000-E 300  40 TON 32.50 1300.00 30.00 1200.00FND CONDIT MATL MINOR STRS
0004 0320000000-E 300  80 SY  4.00 320.00 3.00 240.00FND CONDIT GEOTEXTILE
0005 0360000000-E 310  8 LF  55.35 442.80 50.00 400.0012" RC PIPE CULV III
0006 0372000000-E 310  193 LF  82.50 15922.50 65.00 12545.0018" RC PIPE CULV III
0007 0996000000-N 350  12 EA  1500.00 18000.00 1500.00 18000.00PIPE CLEAN-OUT
0008 1099500000-E 505  150 CY  17.50 2625.00 30.00 4500.00SHALLOW UNDERCUT
0009 1099700000-E 505  300 TON 28.25 8475.00 20.00 6000.00CLASS IV SUBGRD STABILIZATION
0010 1220000000-E 545  150 TON 45.00 6750.00 35.00 5250.00INCIDENTAL STONE BASE
0011 1297000000-E 607  28,400 SY  1.16 32944.00 1.25 35500.00MILL ASP PVMT *****" DTH

(2")
0012 1308000000-E 607  1,200 SY  4.00 4800.00 5.00 6000.00MILLN ASPHALT PVMT ***** - *****

(2" TO 4")
0013 1330000000-E 607  500 SY  6.00 3000.00 10.00 5000.00INCIDENTAL MILLING
0014 1489000000-E 610  6,050 TON 55.00 332750.00 36.00 217800.00ASP CONC BASE CRS B25.0B
0015 1498000000-E 610  4,515 TON 36.00 162540.00 28.50 128677.50ASP CONC INTR CRS I19.0B
0016 1519000000-E 610  3,200 TON 36.00 115200.00 27.00 86400.00ASP CONC SURF CRS S9.5B
0017 1575000000-E 620  680 TON 600.00 408000.00 615.00 418200.00ASP FOR PLANT MIX
0018 1661000000-E 650  66 TON 300.00 19800.00 185.00 12210.00OG ASP FRICT FC-1
0019 1704000000-E SP   350 TON 135.00 47250.00 125.00 43750.00PATCHING EXIST PAVEMENT
0020 2022000000-E 815  20 CY  20.00 400.00 35.00 700.00SUBDRAIN EXCAVATION
0021 2033000000-E 815  20 CY  35.00 700.00 25.00 500.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  100 LF  10.00 1000.00 8.00 800.006" PERF SUBDRN PIPE
0023 2070000000-N 815  1 EA  500.00 500.00 200.00 200.00SUBDRN PIPE OUTLET
0024 2077000000-E 815  6 LF  20.00 120.00 15.00 90.006" OUTLET PIPE
0025 2209000000-E 838  2 CY  3300.00 6600.00 1250.00 2500.00ENDWALLS
0026 2286000000-N 840  1 EA  2525.00 2525.00 1800.00 1800.00MASNRY DRAINAGE STRUCT
0027 2366000000-N 840  1 EA  535.00 535.00 800.00 800.00FRAME W/2GRTS 840.24 STD
0028 2600000000-N SP   3 EA  600.00 1800.00 1600.00 4800.00RETROFIT EXT CURB RAMP
0029 2605000000-N 848  5 EA  1185.00 5925.00 900.00 4500.00CONCRETE CURB RAMP
0030 2612000000-E 848  50 SY  50.00 2500.00 38.25 1912.506" CONCRETE DRIVEWAY
0031 2830000000-N 858  6 EA  400.00 2400.00 550.00 3300.00ADJ MANHOLES
0032 2845000000-N 858  4 EA  350.00 1400.00 500.00 2000.00ADJ METER OR VALVE BOXES
0033 3030000000-E 862  3,000 LF  15.50 46500.00 14.75 44250.00STL BM GUARDRAIL
0034 3195000000-N 862  1 EA  550.00 550.00 550.00 550.00GR ANCHOR TYPE AT-1
0035 3270000000-N SP   15 EA  1900.00 28500.00 1900.00 28500.00GR ANCHOR TYPE 350
0036 3345000000-E 864  1,000 LF  1.00 1000.00 8.60 8600.00REMOVE & RESET GUARDRAIL
0037 4116100000-N 904  10 EA  195.00 1950.00 175.00 1750.00SIGN ERECT, RELOC ** GRD MTD

(TYPE, E)
0038 4405000000-E 1110  480 SF  12.00 5760.00 8.00 3840.00WORK ZONE SIGNS (PORT)
0039 4415000000-N 1115  2 EA  4000.00 8000.00 500.00 1000.00FLASHING ARROW BOARD



JUL 25, 2014 01:02 PM

TIP NO EB-4411D, W-52505X 2:00 PM 5 /  6 002

DURHAM, WAKE

36333.3.FD4,  45335.3.FR25

FED AID NO STPEB-000S(752), HSIP-1728(6)

SR 1110 WIDENING FOR BIKE LANES

SR 1110 (BARBEE CHAPEL RD/FARRINGTON RD) AND SR 1107 (STAGECOACH RD)

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

DE00100JUL 23 2014
2.633 MI

0040 4422000000-N 1120  13 DAY 350.00 4550.00 125.00 1625.00PORT CHANGE MSG SIGN (SHORT TERM)
0041 4430000000-N 1130  48 EA  80.00 3840.00 45.00 2160.00DRUMS
0042 4435000000-N 1135  90 EA  30.00 2700.00 16.00 1440.00CONES
0043 4455000000-N 1150  265 DAY 225.00 59625.00 270.00 71550.00FLAGGER
0044 4480000000-N 1165  2 EA  4200.00 8400.00 500.00 1000.00TMA
0045 4685000000-E 1205  27,860 LF  0.65 18109.00 0.65 18109.00THERMO PVT MKG LINES 4"90
0046 4686000000-E 1205  26,975 LF  0.75 20231.25 0.75 20231.25THERMO PVT MKG LINES 4"120
0047 4695000000-E 1205  730 LF  4.00 2920.00 4.00 2920.00THERMO PVT MKG LINES 8"90 MILS
0048 4710000000-E 1205  215 LF  12.00 2580.00 12.00 2580.0024"WIDE THERMO 120 MILS
0049 4725000000-E 1205  15 EA  150.00 2250.00 150.00 2250.00THERMO PVT SYMBOL 90MILS
0050 4810000000-E 1205  56,840 LF  0.30 17052.00 0.30 17052.00PAINT PVMT MARKINGS 4"
0051 4820000000-E 1205  600 LF  1.00 600.00 1.00 600.00PAINT PVMT MARKINGS 8"
0052 4835000000-E 1205  204 LF  5.00 1020.00 5.00 1020.00PAINT PVT MKG LINES 24"
0053 4845000000-N 1205  14 EA  50.00 700.00 50.00 700.00PAINT PVT MKG SYMBOL
0054 4900000000-N 1251  400 EA  10.00 4000.00 10.00 4000.00PERM RAISED PVMT MARKERS
0055 6000000000-E 1605  2,700 LF  3.50 9450.00 2.20 5940.00TEMPORARY SILT FENCE
0056 6006000000-E 1610  75 TON 45.00 3375.00 30.00 2250.00EROS CONTRL STONE CL A
0057 6009000000-E 1610  60 TON 45.00 2700.00 30.00 1800.00EROS CONTRL STONE CL B
0058 6012000000-E 1610  30 TON 45.00 1350.00 30.00 900.00SEDIMENT CONTROL STONE
0059 6015000000-E 1615 1.5 ACR 1500.00 2250.00 800.00 1200.00TEMPORARY MULCHING
0060 6018000000-E 1620  200 LB  3.75 750.00 4.00 800.00SEED FOR TEMP SEEDING
0061 6021000000-E 1620  1 TON 1900.00 1900.00 1200.00 1200.00FERT FOR TEMP SEEDING
0062 6024000000-E 1622  200 LF  13.00 2600.00 5.00 1000.00TEMPORARY SLOPE DRAINS
0063 6030000000-E 1630  30 CY  40.25 1207.50 20.00 600.00SILT EXCAVATION
0064 6036000000-E 1631  1,245 SY  2.00 2490.00 1.75 2178.75MATTING FOR EROS CONTROL
0065 6038000000-E SP   150 SY  14.25 2137.50 5.00 750.00PERM SOIL REINF MAT
0066 6042000000-E 1632  25 LF  2.50 62.50 6.00 150.001/4" HARDWARE CLOTH
0067 6071010000-E SP   85 LF  12.00 1020.00 10.00 850.00WATTLE
0068 6071020000-E SP   12 LB  6.50 78.00 18.00 216.00POLYACRYLAMIDE (PAM)
0069 6084000000-E 1660  10 ACR 2495.00 24950.00 1700.00 17000.00SEEDING AND MULCHING
0070 6087000000-E 1660  3 ACR 150.00 450.00 100.00 300.00MOWING
0071 6090000000-E 1661  50 LB  9.50 475.00 7.00 350.00SEED FOR REPAIR SEEDING
0072 6093000000-E 1661 0.25 TON 3000.00 750.00 1500.00 375.00FERT FOR REPAIR SEEDING
0073 6096000000-E 1662  50 LB  5.00 250.00 5.00 250.00SEED FOR SUPP SEEDING
0074 6108000000-E 1665 1.25 TON 2400.00 3000.00 800.00 1000.00FERTILIZER TOPDRESSING
0075 6111000000-E SP   70 LF  375.00 26250.00 30.00 2100.00IMPERVIOUS DIKE
0076 6114500000-N 1667  10 MHR 35.00 350.00 40.00 400.00SPECIALIZED HAND MOWING
0077 6117000000-N SP   7 EA  350.00 2450.00 200.00 1400.00RESPONSE FOR EROS CONTROL
0078 7444000000-E 1725  600 LF  6.10 3660.00 5.25 3150.00INDUCTIVE LOOP SAWCUT
0079 7456000000-E 1726  800 LF  1.65 1320.00 0.95 760.00LEAD-IN CABLE(********)

(14-2)



JUL 25, 2014 01:02 PM

TIP NO EB-4411D, W-52505X 2:00 PM 6 /  6 002

DURHAM, WAKE

36333.3.FD4,  45335.3.FR25

FED AID NO STPEB-000S(752), HSIP-1728(6)

SR 1110 WIDENING FOR BIKE LANES

SR 1110 (BARBEE CHAPEL RD/FARRINGTON RD) AND SR 1107 (STAGECOACH RD)

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

DE00100JUL 23 2014
2.633 MI

0080 8867000000-E SP   345 LF  230.00 79350.00 130.00 44850.00GENERIC STRUCTURE ITEM (LF)
(BRIDGE FENCE)

0081 0366000000-E 310  25 LF  58.75 1468.75 70.00 1750.0015" RC PIPE CULV III
0082 0453000000-E 310  2 EA  1075.00 2150.00 900.00 1800.00**" PIPE END SECTION

(15")
0083 0453000000-E 310  4 EA  1075.00 4300.00 1000.00 4000.00**" PIPE END SECTION

(18")
0084 0995000000-E 340  134 LF  25.00 3350.00 10.00 1340.00PIPE REMOVAL
0085 1693000000-E 654  147 TON 130.00 19110.00 125.00 18375.00ASPH PLT MIX PVMT REPAIR

 

    TOTAL 1842365.80 TOTAL 1920000.00CONTRACT TOTAL

 

    SUB-TOTAL 1842365.80 SUB-TOTAL 1920000.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1645601.25BARNHILL CONTRACTING COMPANY
     2  1663866.25THE LANE CONSTRUCTION CORP
     3  1744072.30CAROLINA SUNROCK LLC
     4  1842365.80S. T. WOOTEN CORPORATION
     5  1920000.00FSC II LLC DBA FRED SMITH COMPANY




