STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION FIVE

CONTRACT PROPOSAL

CONTRACT #: DE00063 FEDERAL AID #: N/A

WBS ELEMENT: 43445.3.1

COUNTY: Wake

ROUTE: US 401

DESCRIPTION: SS-4905BF, LENGTHEN LEFT TURN LANE AND ADD RIGHT
TURN LANE AT SR 1375 (SIMPKINS RD) IN WAKE COUNTY

BID OPENING: 2:00 p.m., Wednesday, July 24, 2013

NOTICE:
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA. THESE LAWS REQUIRE THE BIDDER TO
BE LICENSED BY THE N.C. LICENSING BOARD FOR GENERAL CONTRACTORS WHEN
BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE,
EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING
BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER
87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOT WITHSTANDING THESE
LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED ANY PROJECT SHALL
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING,
REGARDLESS OF FUNDING SOURCES.

NAME OF BIDDER N.C. CONTRACTOR’S LICENSE NUMBER

ADDRESS OF BIDDER

RETURN BIDS TO:

DIVISION ENGINEER

ATTENTION: Michael J. Kneis, PE

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
2612 NORTH DUKE STREET

DURHAM, NC 27704
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to
comply with any requirement shall cause the bid to be considered irregular and shall be grounds
for rejection of the bid. Bidders must be prequalified for the type of work they wish to perform
prior to submitting a bid.

1.

2.
3.

©

11.

12.

13.

The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner. DO
NOT SEPARATE THE BID SHEET FROM THE PROPOSAL!

All entries on the bid sheet, including signatures, shall be written in ink.

The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract
items shall be written in figures.

An amount bid shall be entered on the bid sheet for every item. The amount bid for each item shall be
determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the
"Amount Bid" column of the sheet.

The total amount bid shall be written in figures in the proper place on the bid sheet. The total amount shall be
determined by adding the amounts bid for each item.

Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent
thereto in ink. A representative of the Bidder shall initial the change in ink.

The bid shall be properly executed. All bids shall show the following information;

a. Name of individual, firm, corporation, partnership, or joint venture submitting bid.

b. Name of individual or representative submitting bid and position or title.

c. Name, signature, and position or title of witness.

d. Federal Identification Number (or Social Security Number of Individual)

e. Contractor's License Number (if Applicable)

Bids submitted by corporations shall bear the seal of the corporation.

The bid shall not contain any unauthorized additions, deletions, or conditional bids.

. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a

contract pursuant to an award.

THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED
ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION
ENGINEER'S OFFICE AT 2612 North Duke Street Durham, NC 27704 BY 2:00 p.m., on Wednesday,
July 24, 2013.

The sealed bid must display the following statement on the front of the sealed envelope:

Quotation for SS-4905BF in Wake County to be opened at 2:00 p.m., on
Wednesday, July 24, 2013.

If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall
be addressed as follows:

North Carolina Department Of Transportation
ATTENTION: Michael J. Kneis, PE

2612 North Duke Street

Durham, NC 27704

AWARD OF CONTRACT

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with
Section 102 (excluding 102-10) of the Standard Specifications for Roads and Structures 2012. The lowest
responsible Bidder will be notified that his bid has been accepted and that he has been awarded the contract.
NCDOT reserves the right to reject all bids.







STANDARD PROVISIONS
GENERAL

This contract is for roadway improvements at the intersection of US 401 and SR 1375 (Simpkins Road). The
Contractor will be responsible for grading, paving, installing a concrete island, drainage, signals and thermoplastic
markings. The Contractor will also be responsible for providing work zone traffic control and erosion control.

All work and materials shall be in accordance with the provisions of the General Guidelines of this contract, the
Project Special Provisions, the North Carolina Department of Transportation Standard Specifications for Roads and
Structures 2012, the North Carolina Department of Transportation 2012 Roadway Standard Drawings, and the
current edition of the_Manual of Uniform Traffic Control Devices (MUTCD), with the exception that bid bonds are
not required.

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and regulations,
and shall comply with the provisions of Section 107 of the Standard Specifications.

CONTRACT TIME AND LIQUIDATED DAMAGES

(7-1-95) (Rev. 12-18-07) 108 SP1GO05 B

The date of availability for this contract is the date the Contractor begins work but not before August 19, 2013 or
later than October 16, 2013.

The completion date for this contract is the date that is Thirty (30) consecutive calendar days after and including
the date of availability.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of
the work to be completed by the completion date and/or intermediate contract times stated in the contract. The
acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the
work covered by the performance and payment bonds.

The liquidated damages for this contract are Three Hundred Fifty Dollars ($350.00) per calendar day. At the
preconstruction conference the Contractor shall declare his expected date for beginning work. Should the
Contractor desire to revise this date after the preconstruction conference, he shall notify the Engineer in writing at
least fourteen (14) days prior to the revised date.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED
DAMAGES

(2-20-07) RG 14 A
The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices
for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close or narrow a lane
of traffic on US 401NB during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday through Friday from 7:00 a.m. to 9:00 a.m.
The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices
for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close or narrow a lane
of traffic on US 401SB during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday through Friday from 3:00 p.m. to 7:00 p.m.



The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices
for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close or narrow a lane
of traffic on SR 1375 during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday through Friday from 7:00 a.m. to 9:00 a.m.
Monday through Friday from 3:00 p.m. to 7:00 p.m.

In addition, the Contractor shall not close or narrow a lane of traffic on US 401 and SR 1375 detain and/or alter the
traffic flow on or during holidays, holiday weekends, special events, or any other time when traffic is unusually
heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrences that create unusually high traffic volumes, as directed by the Engineer.

2. For New Year's Day, between the hours of 3:00 p.m. December 31st and 9:00 a.m. January 2nd. If New
Year's Day is on a Friday, Saturday, Sunday or Monday, then until 9:00 a.m. the following Tuesday.

3. For Easter, between the hours of 3:00 p.m. Thursday and 9:00 a.m. Monday.
4. For Memorial Day, between the hours of 3:00 p.m. Friday and 9:00 a.m. Tuesday.

5. For Independence Day, between the hours of 3:00 p.m. the day before Independence Day and 9:00 a.m. the
day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 3:00 p.m. the
Thursday before Independence Day and 9:00 a.m. the Tuesday after
Independence Day.

6. For Labor Day, between the hours of 3:00 p.m. Friday and 9:00 a.m. Tuesday.

7. For Thanksgiving Day, between the hours of 3:00 p.m. Tuesday and 9:00 a.m. Monday.

8. For Christmas, between the hours of 3:00 p.m. the Friday before the week of Christmas Day and 9:00 a.m.
the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day,
Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures will not be required
during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install all
traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to complete the
removal of all traffic control devices for lane closures according to the time restrictions stated above and place
traffic in the existing traffic pattern.

The liquidated damages are Two Hundred Fifty Dollars ($250.00) per fifteen (15) minutes.



INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED
DAMAGES

(2-20-07) (Rev. 6-18-13) 108 SP1G14 H

The Contractor may elect one concurrent 168 hour period to close of the left turn lane on northbound US 401 at SR
1375 (Simpkins Rd). This one time closure will be allowed to facilitate the construction of the median hatched area
shown on TMP-3.

During this week the Contractor will be allowed to close and detour the left turn lane traffic on northbound US 401
from the time and date the Contractor elects to start for seven (7) consecutive 24 hour days.

Unless a week long closure is designated, all lane closure restrictions, road closure restrictions, and liquidated
damages shown in Intermediate Contract Time Number 1 will apply. The Contractor shall notify the Engineer a
minimum of 7 calendar days prior to his desired week long closure. No week may be selected which includes any
part of a day on the list of holiday restrictions.

Any closure of lanes before or after the times specified herein for the week long closure will be subject to the time
restrictions and liquidated damages for lane and road closures specified in Intermediate Contract Time Number 1.

AUTHORITY OF THE ENGINEER

The Engineer for this project shall be the Division Engineer, Division 5, Division of Highways, North Carolina
Department of Transportation, acting directly or through his duly authorized representatives.

The Engineer will decide all questions which may arise as to the quality and acceptability of work performed and as
to the rate of progress of the work; all questions which may arise as to the interpretation of the contract; and all
questions as to the acceptable fulfillment of the contract on the part of the Contractor. His decision shall be final
and he shall have executive authority to enforce and make effective such decisions and orders as the Contractor fails
to carry out promptly.

BIDS

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1.2 million, the bid will not be
considered for award.

AVAILABILITY OF FUNDS - TERMINATION OF CONTRACTS

(5-20-08) Z-2
General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount of
allotments made to the Department of Transportation by the Director for the estimated payments for transportation
project contract work to be performed in the appropriation fiscal year. The allotments shall be multiyear allotments
and shall be based on estimated revenues and shall be subject to the maximum contract authority contained in
General Statute 143C-6-11(c). Payment for transportation project work performed pursuant to contract in any fiscal
year other than the current fiscal year is subject to appropriations by the General Assembly. Transportation project
contracts shall contain a schedule of estimated completion progress, and any acceleration of this progress shall be
subject to the approval of the Department of Transportation provided funds are available. The State reserves the
right to terminate or suspend any transportation project contract, and any transportation project contract shall be so
terminated or suspended if funds will not be available for payment of the work to be performed during that fiscal
year pursuant to the contract. In the event of termination of any contract, the contractor shall be given a written
notice of termination at least 60 days before completion of scheduled work for which funds are available. In the
event of termination, the contractor shall be paid for the work already performed in accordance with the contract
specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with Subarticle
108-13(E) of the 2012 Standard Specifications.



PROSECUTION AND PROGRESS

The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and supervision, and
with equipment, materials, and methods of construction as may be required to complete the work described in the
contract by the completion date and in accordance with Section 108 of the Standard Specifications.

MATERIALS AND TESTING

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the Standard
Specifications and the Department's "Materials and Test Manual." However, the Engineer may reduce the
frequency of sampling and testing where he deems it appropriate for the project under construction.

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the
Standard Specifications. Material which is not properly certified will not be accepted.

TRAFFIC CONTROL AND WORK ZONE SAFETY

The Contractor shall maintain traffic during construction and provide, install, and maintain all traffic control devices
in accordance with these project guidelines, the Project Traffic Control Plans, the Project Special Provisions, North
Carolina Department of Transportation_Standard Specifications for Roads and Structures 2012, and the current
edition of the Manual of Uniform Traffic Control Devices (MUTCD).

The Contractor shall utilize complete and proper traffic controls and traffic control devices during all operations.
All traffic control and traffic control devices required for any operation shall be functional and in place prior to the
commencement of that operation. Signs for temporary operations shall be removed during periods of inactivity.
The Contractor is required to leave the project in a manner that will be safe to the traveling public and which will
not impede motorists.

Traffic movements through lane closures on roads with two way traffic shall be controlled by flaggers stationed at
each end of the work zone. In situations where sight distance is limited, the Contractor shall provide additional
means of controlling traffic, including, but not limited to, two-way radios, pilot vehicles, or additional flaggers.
Flaggers shall be competent personnel, adequately trained in flagging procedures, and furnished with proper safety
devices and equipment, including, but not limited to, safety vests and stop/slow paddles.

All personnel when working in traffic areas or areas in close proximity to traffic shall wear an approved safety vest,
or shirt or jacket which meets the color requirements of the Manual of Uniform Traffic Control Devices (MUTCD).

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications.

The Contractor shall comply with all applicable Federal, State, and local laws, ordinances, and regulations
governing safety, health, and sanitation, and shall provide all safeguards, safety devices, and protective equipment,
and shall take any other needed actions, on his own responsibility that are reasonably necessary to protect the life
and health of employees on the job and the safety of the public, and to protect property in connection with the
performance of the work covered by the contract.

Failure to comply with any of the requirements for safety and traffic control of this contract shall result in
suspension of work as provided in Subarticle 108-7(2) of the Standard Specifications.

The Contractor's vehicles and equipment shall not be parked within the State Highway System right of way
overnight or at other times when work has been suspended unless approved by the Engineer, and in no case within
30 feet of the edge of pavement. The Engineer may designate specific locations for parking equipment.

Payment will be made for the signing and traffic control item(s) that have been included in the contract. No direct
payment will be made for providing other signing and traffic control item(s), as the cost of same will be considered
incidental to the work being paid for under those various signing and traffic control item(s) that have been included.
This shall include flagging and use of off duty police officers, if needed.

SAFETY VESTS

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and their
personnel must wear an OSHA approved reflective vest or outer garment at all times while on the project.

10



SUPERVISION BY CONTRACTOR

At all times during the life of the project the Contractor shall provide one permanent employee who shall have the
authority and capability for overall responsibility of the project and who shall be personally available at the work
site within 24 hours notice. Such employee shall be fully authorized to conduct all business with the
subcontractors, to negotiate and execute all supplemental agreements, and to execute the orders or directions of the
Engineer.

At all times that work is actually being performed, the Contractor shall have present on the project one competent
individual who is authorized to act in a supervisory capacity over all work on the project, including work
subcontracted. The individual who has been so authorized shall be experienced in the type of work being
performed and shall be fully capable of managing, directing, and coordinating the work; of reading and thoroughly
understanding the contract; and receiving and carrying out directions from the Engineer or his authorized
representatives. He shall be an employee of the Contractor unless otherwise approved by the Engineer.

The Contractor may, at his option, designate one employee to meet the requirements of both positions. However,
whenever the designated employee is absent from the work site, an authorized individual qualified to act in a
supervisory capacity on the project shall be present.

WORK SITE CLEANUP

The Contractor shall the clean the work sites of all debris, excess excavations, waste packing material, scraps, etc.
At the end of each work day the site shall be clear and clean. The Contractor shall not throw any waste material in
any storm sewers or streams. All disturbed areas of vegetation shall be graded, seeded and mulched as required in
the Standard Specifications for Roads and Structures 2012. The Contractor shall be responsible for damage to
private and/or public property resulting from the work.

CONTRACT PAYMENT AND PERFORMANCE BOND

A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the
faithful performance of the contract in accordance with specifications and conditions of the contract is required for
contracts of $500,000 or more. Such bond shall be solely for the protection of the North Carolina Department of
Transportation and the State of North Carolina.

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the prompt
payment for all labor or materials for which the Contractor, or his subcontractors, are liable is required for
Construction contracts greater than $500,000. The payment bond shall be solely for the protection of persons or
firms furnishing materials or performing labor for this contract for which the Contractor is liable.

The successful bidder, within fourteen (14) days after notice of award, shall provide the Department with a contract
payment bond and a contract performance bond each in an amount equal to 100 percent of the amount of the contract.

LIABILITY INSURANCE

The Contractor shall provide liability insurance conforming to the requirements of Article of 107-15 of the Standard
Specifications.

Upon execution of the contract, provide evidence of the above insurance requirements to the Engineer.

WORKERS’ COMPENSATION INSURANCE

Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are required, prior to beginning
services, to show proof of coverage issued by a workers’ compensation insurance carrier, or a certificate of
compliance issued by the Department of Insurance for self-insured subcontractors stating that it has complied with
N.C.G.S. § 97-93 irrespective of whether subcontractors have regularly in service fewer than three employees in the
same business within the State of North Carolina, and subcontractors shall be hereinafter liable under the Workers’
Compensation Act for payment of compensation and other benefits to its employees for any injury or death due to
an accident arising out of and in the course of performance of the work insured by the subcontractor.

BANKRUPTCY

The Department of Transportation, at its option, may terminate the contract upon filing by the Contractor of any
petition for protection under the provisions of the Federal Bankruptcy Act.
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SUBLETTING OF CONTRACT

The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any portion thereof; or
his right, title, or interest therein; without written consent of the Engineer. Subletting of this contract or any portion
of the contract shall conform to the requirements of Article of 108-6 of the Standard Specifications.

DEBARMENT STATEMENT

The Contractor certifies and understands that by his/her signature on the Bid Form that he/she and the contracting
firm he/she represents has not been banned, debarred, suspended, proposed for debarment, or declared ineligible for
the award of contracts by any Federal agency.

DEFAULT OF CONTRACT

The Department of Transportation shall have the right to declare a default of contract for breach by the Contractor
of any material term or condition of the contract. Default of contract shall be in accordance with the terms,
conditions, and procedures of Article 108-9 of the Standard Specifications.

CONTRACTOR CLAIM SUBMITTAL FORM

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be submitted on the
Contractor Claim Submittal Form (CCSF) available through the Construction Unit or
http://ncdot.org/doh/operations/dp_chief _ena/constructionunit/forms/ccsf-1.pdf

Any claims for additional compensation and/or extensions of the completion date shall be submitted to the Division
Engineer in writing, with detailed justification, prior to submitting the final invoice payment. Once an invoice is
received and accepted that is marked as “Final”, the Contractor shall be barred from recovery.

PROMPT PAYMENT

Prompt Payment of Monies Due Subcontractors, Second Tier Subcontractors and Material Suppliers

Contractors at all levels, prime, subcontractor, or second tier contractor, shall within seven calendar days of receipt
of monies, resulting from work performed on the project or services rendered, pay subcontractors, second tier
subcontractors, or material suppliers, as appropriate. This seven-day period begins upon knowledgeable receipt by
the contracting firm obligated to make a subsequent periodic payment or final payment. These prompt payment
requirements will be met if each firm mails the payment to the next level firm by evidence of postmark within the
seven-day period.

This provision for prompt payment shall be incorporated into each subcontract or second tier subcontract issued for
work performed on the project or for services provided. Failure of any entity to make prompt payment as defined
herein may result in (1) withholding of money due to that entity in the next partial payment until such assurances are
made satisfactory to this provision; or (2) removal of an approved contractor from the pre-qualified bidders list or
the removal of other entities from the approved subcontractors list.

PAYMENT AND RETAINAGE

The Contractor may submit requests for partial payments on a monthly basis, or other interval as approved by the
Engineer. Compensation for all pay items shall be in accordance with the Standard Specifications. The amount of
partial payments will be based on the work accomplished and accepted by the last day of the approved pay period.

Requests for payment shall be made by Contractor’s Invoice. All invoice items and unit costs shall correspond to
contract pay items. In the event of error or discrepancy in items or unit costs, the Department may return the
invoice to the contractor for correction. The invoice shall be completely and legibly filled out with all appropriate
information and shall be signed by an authorized representative of the Contractor.

All requests for payment shall be submitted to the Resident Engineer’s office.

Due to the nature of the contract, no retainage will be withheld. However, the Department reserves the right to
withhold payment for a specific location until after successful completion of the work as verified by the final
inspection of that location.

UTILITY CONFLICTS

12



It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise
locations of all utilities prior to beginning construction. Utility owners shall be contacted a minimum of 48 hours
prior to the commencement of operations. Special care shall be used in working around or near existing utilities,
protecting them when necessary to provide uninterrupted service. In the event that any utility service is interrupted,
the Contractor shall notify the utility owner immediately and shall cooperate with the owner, or his representative,
in the restoration of service in the shortest time possible.

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when working in the
vicinity of utilities in order to ensure the safety of construction personnel and the public.

The Contractor will not be responsible for the adjustment of any conflicting utilities at the bridge site prior to the
date of availability.

SAFETY AND ACCIDENT PROTECTION

In accordance with Article 107-21 of the Standard Specifications, the Contractor shall comply with all applicable
Federal, State, and local laws, ordinances, and regulations governing safety, health, and sanitation, and shall provide
all safeguards, safety devices, and protective equipment, and shall take any other needed actions, on his own
responsibility that are reasonably necessary to protect the life and health of employees on the job and the safety of
the public, and to protect property in connection with the performance of the work covered by the contract.

PLAN, DETAIL AND QUANTITY ADJUSTMENTS

The Department reserves the right to make, at any time during the progress of the work, such alterations in plans or
the details of construction as may be found necessary or desirable by the Engineer to complete the project.

CONTRACTOR'S LICENSE REQUIREMENTS
(7-1-95) 102-14 SP1 G838
If the successful bidder does not hold the proper license to perform any plumbing, heating, air conditioning, or
electrical work in this contract, he will be required to sublet such work to a contractor properly licensed in

accordance with Article 2 of Chapter 87 of the General Statutes (licensing of heating, plumbing, and air
conditioning contractors) and Article 4 of Chapter 87 of the General Statutes (licensing of electrical contractors).

LOCATING EXISTING UNDERGROUND UTILITIES

(3-20-12) 105 SP1 G115
Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a specific
written description of the location in the locate request.

RESOURCE CONSERVATION

(5-21-13) 104-13 SP1 G118

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and NCGS 136-28.8, it is the
policy of the Department to aid in the reduction of materials that become a part of our solid waste stream, to divert
materials from landfills, and to find ways to recycle and reuse materials for the benefit of the Citizens of North
Carolina.

Initiate, develop and use products and construction methods that incorporate the use of recycled or solid waste
products in accordance with Article 104-13 of the 2012 Standard Specifications. Report the quantities of reused or
recycled materials either incorporated in the project or diverted from landfills on the Project Construction Reuse and
Recycling Reporting Form.

A location-based tool for finding local recycling facilities and the Project Construction Reuse and Recycling
Reporting Form are available at:

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
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DOMESTIC STEEL

(4-16-13) 106 SP1 G120
Revise the 2012 Standard Specifications as follows:
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the following:

All steel and iron products that are permanently incorporated into this project shall be produced in the United States
except minimal amounts of foreign steel and iron products may be used provided the combined material cost of the
items involved does not exceed 0.1% of the total amount bid for the entire project or $2,500, whichever is greater.
If invoices showing the cost of the material are not provided, the amount of the bid item involving the foreign
material will be used for calculations. This minimal amount of foreign produced steel and iron products permitted
for use is not applicable to high strength fasteners. Domestically produced high strength fasteners are required.

GIFTS FROM VENDORS AND CONTRACTORS

(12-15-09) SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any vendor or
contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, landlord, offeror,
seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State employee of the Governor’s
Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural
Resources, Environment and Natural Resources, Health and Human Services, Juvenile Justice and Delinquency
Prevention, Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors and
contractors who:

(1) have a contract with a governmental agency; or
(2) have performed under such a contract within the past year; or
(3) anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and contractors are
encouraged to review Executive Order 24 and G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and
prohibitions of the Executive Order to their agencies. Vendors and contractors should contact other State
Agencies to determine if those agencies have adopted Executive Order 24.

EROSION AND SEDIMENT CONTROL/STORMWATER
CERTIFICATION

(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180
General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting
sedimentation and turbidity of surface waters. Comply with the requirements herein regardless of whether or not a
National Pollution discharge Elimination System (NPDES) permit for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion and
Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life of the
contract.

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to manage
the Contractor and subcontractor operations, insure compliance with Federal, State and Local ordinances
and regulations, and manage the Quality Control Program.

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that increases the
potential for soil erosion or the possible sedimentation and turbidity of surface waters.
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(©)

(D)

Certified Installer - Provide a certified installer to install or direct the installation for erosion or
sediment/stormwater control practices.

Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the project erosion
and sediment control/stormwater plan.

Roles and Responsibilities

(A)

Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be Level
Il and responsible for ensuring the erosion and sediment control/stormwater plan is adequately
implemented and maintained on the project and for conducting the quality control program. The Certified
Supervisor shall be on the project within 24 hours notice from initial exposure of an erodible surface to the
project’s final acceptance. Perform the following duties:

1)

()

Manage Operations - Coordinate and schedule the work of subcontractors so that erosion and
sediment control/stormwater measures are fully executed for each operation and in a timely
manner over the duration of the contract.

@) Oversee the work of subcontractors so that appropriate erosion and sediment
control/stormwater preventive measures are conformed to at each stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES)
Inspection Record and submit to the Engineer.

(© Attend all weekly or monthly construction meetings to discuss the findings of the
NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans requested.

(e) Provide any needed erosion and sediment control/stormwater practices for the

Contractor’s temporary work not shown on the plans, such as, but not limited to work
platforms, temporary construction, pumping operations, plant and storage yards, and

cofferdams.

()] Acquire applicable permits and comply with requirements for borrow pits, dewatering,
and any temporary work conducted by the Contractor in jurisdictional areas.

(9) Conduct all erosion and sediment control/stormwater work in a timely and workmanlike
manner.

(h) Fully perform and install erosion and sediment control/stormwater work prior to any
suspension of the work.

M Coordinate with Department, Federal, State and Local Regulatory agencies on resolution
of erosion and sediment control/stormwater issues due to the Contractor’s operations.

()] Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any
location where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater plans that are initialed

and include the installation date of Best Management Practices. These practices shall
include temporary and permanent groundcover and be properly updated to reflect
necessary plan and field changes for use and review by Department personnel as well as
regulatory agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater permit
(NCS000250) outlines certain objectives and management measures pertaining to construction
activities. The permit references NCG010000, General Permit to Discharge Stormwater under
the NPDES, and states that the Department shall incorporate the applicable requirements into its
delegated Erosion and Sediment Control Program for construction activities disturbing one or
more acres of land. The Department further incorporates these requirements on all contracted
bridge and culvert work at jurisdictional waters, regardless of size. Some of the requirements are,
but are not limited to:

@ Control project site waste to prevent contamination of surface or ground waters of the
state, i.e. from equipment operation/maintenance, construction materials, concrete
washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any other
petroleum products, and sanitary waste.
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(B)

(b) Inspect erosion and sediment control/stormwater devices and stormwater discharge
outfalls at least once every 7 calendar days, twice weekly for construction related
Federal Clean Water Act, Section 303(d) impaired streams with turbidity violations, and
within 24 hours after a significant rainfall event of 0.5 inch that occurs within a 24 hour

period.

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation
Estimate website to maintain a daily record of rainfall amounts and dates.

(d) Maintain erosion and sediment control/stormwater inspection records for review by
Department and Regulatory personnel upon request.

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging areas.

(j)] Maintain a log of turbidity test results as outlined in the Department's Procedure for
Monitoring Borrow Pit Discharge.

) Provide secondary containment for bulk storage of liquid materials.

(h) Provide training for employees concerning general erosion and sediment

control/stormwater awareness, the Department’s NPDES Stormwater Permit NCS000250
requirements, and the applicable requirements of the General Permit, NCG010000.

(1) Report violations of the NPDES permit to the Engineer immediately who will notify the
Division of Water Quality Regional Office within 24 hours of becoming aware of the
violation.

3) Quality Control Program - Maintain a quality control program to control erosion, prevent

sedimentation and follow provisions/conditions of permits. The quality control program shall:

€)] Follow permit requirements related to the Contractor and subcontractors’ construction
activities.

(b) Ensure that all operators and subcontractors on site have the proper erosion and sediment
control/stormwater certification.

(© Notify the Engineer when the required certified erosion and sediment control/stormwater

personnel are not available on the job site when needed.
(d) Conduct the inspections required by the NPDES permit.

(e) Take corrective actions in the proper timeframe as required by the NPDES permit for
problem areas identified during the NPDES inspections.

)] Incorporate erosion control into the work in a timely manner and stabilize disturbed areas
with mulch/seed or vegetative cover on a section-by-section basis.

(9) Use flocculants approved by state regulatory authorities where appropriate and where
required for turbidity and sedimentation reduction.

(h) Ensure proper installation and maintenance of temporary erosion and sediment control
devices.

M Remove temporary erosion or sediment control devices when they are no longer
necessary as agreed upon by the Engineer.

()] The Contractor’s quality control and inspection procedures shall be subject to review by

the Engineer. Maintain NPDES inspection records and make records available at all
times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed herein
during the respective construction activities to control erosion, prevent sedimentation and follow permit
provisions:

(1) Foreman in charge of grading activities
(2 Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level Il Supervisor and Level Il Foreman. This
person shall be onsite whenever construction activities as described above are taking place. This request
shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level 11 Foreman to oversee multiple construction activities

on small bridge or culvert replacement projects. This request shall be approved by the Engineer prior to
work beginning.
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© Certified Installers - Provide at least one onsite, Level | Certified Installer for each of the following erosion
and sediment control/stormwater crew:

1) Seeding and Mulching
2 Temporary Seeding
3) Temporary Mulching

4) Sodding
(5) Silt fence or other perimeter erosion/sediment control device installations
(6) Erosion control blanket installation

@) Hydraulic tackifier installation

(8) Turbidity curtain installation

9) Rock ditch check/sediment dam installation

(10) Ditch liner/matting installation

(11) Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders, retention/detention
devices)

(14) Pipe installations within jurisdictional areas

If a Level | Certified Installer is not onsite, the Contractor may substitute a Level Il Foreman for a Level |
Installer, provided the Level Il Foreman is not tasked to another crew requiring Level Il Foreman
oversight.

(D) Certified Designer - Include the certification number of the Level 111-B Certified Designer on the erosion
and sediment control/stormwater component of all reclamation plans and if applicable, the certification
number of the Level IlI-A Certified Designer on the design of the project erosion and sediment
control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen,
Certified Installers and Certified Designer and notify the Engineer of changes in certified personnel over the life of
the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical responsibility
to fully disclose any reprimand or dismissal of an employee resulting from improper testing or falsification of
records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, Certified
Foremen, Certified Installers and Certified Designer may be revoked or suspended with the issuance of an
Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order for erosion and sediment

control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to the following:

(A) Failure to adequately perform the duties as defined within this certification provision.

(B) Issuance of an ICA, NOV, or Cease and Desist Order.

© Failure to fully perform environmental commitments as detailed within the permit conditions and
specifications.

(D) Demonstration of erroneous documentation or reporting techniques.

(E) Cheating or copying another candidate’s work on an examination.

(F) Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions.

(H) Dismissal from a company for any of the above reasons.

()] Suspension or revocation of one’s certification by another entity.
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Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate Head of
the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent revocation of
certification by responding, in writing, to the Chief Engineer within 10 calendar days after receiving notice of the
proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on the date
specified on the certified notice. Failure to appeal within the time specified will result in a waiver of all future
appeal rights regarding the adverse action taken. The certificant will not be allowed to perform duties associated
with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal. Decision of the
Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written examination and any
proficiency examination, at the conclusion of the specified suspension period, prior to having the certification
reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers and
Certified Designer will be incidental to the project for which no direct compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE

(2-20-07) (Rev. 3-20-13) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric turbidity
unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs designated as trout
waters. For lakes and reservoirs not designated as trout waters, the turbidity shall not exceed 25 NTUs. If the
turbidity exceeds these levels due to natural background conditions, the existing turbidity level shall not be
increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do all of the
following:

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the downstream turbidity
levels into compliance, or

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural
background conditions. If the background turbidity measurements exceed the standard, operation of the pit
and discharge can continue as long as the stream turbidity levels are not increased due to the discharge.

© Measure and record the turbidity test results (time, date and sampler) at all defined sampling locations 30
minutes after startup and at a minimum, one additional sampling of all sampling locations during that 24-
hour period in which the borrow pit is discharging.

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought into
compliance.

During the Environmental Assessment required by Article 230-4 of the 2012 Standard Specifications, the
Contractor shall define the point at which the discharge enters into the State’s surface waters and the appropriate
sampling locations. Sampling locations shall include points upstream and downstream from the point at which the
discharge enters these waters. Upstream sampling location shall be located so that it is not influenced by backwater
conditions and represents natural background conditions. Downstream sampling location shall be located at the
point where complete mixing of the discharge and receiving water has occurred.
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The discharge shall be closely monitored when water from the dewatering activities is introduced into jurisdictional
wetlands. Any time visible sedimentation (deposition of sediment) on the wetland surface is observed, the
dewatering activity will be suspended until turbidity levels in the stilling basin can be reduced to a level where
sediment deposition does not occur. Staining of wetland surfaces from suspended clay particles, occurring after
evaporation or infiltration, does not constitute sedimentation. No activities shall occur in wetlands that adversely
affect the functioning of a wetland. Visible sedimentation will be considered an indication of possible adverse
impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be maintained in a log
within the project records. Records will include, at a minimum, turbidity test results, time, date and name of
sampler. Should the Department’s test results exceed those of the Contractor’s test results, an immediate test shall
be performed jointly with the results superseding the previous test results of both the Department and the
Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at
http://www.ncdot.gov/doh/operations/dp_chief eng/roadside/fieldops/downloads/
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address water quality
standards. Tier I Methods include stilling basins which are standard compensatory BMPs. Other Tier | methods are
noncompensatory and shall be used when needed to meet the stream turbidity standards. Tier Il Methods are also
noncompensatory and are options that may be needed for protection of rare or unique resources or where special
environmental conditions exist at the site which have led to additional requirements being placed in the DWQ’s 401
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation
Plan’s Environmental Assessment for the specific site. Should the Contractor exhaust all Tier I Methods on a site
exclusive of rare or unique resources or special environmental conditions, Tier Il Methods may be required by
regulators on a case by case basis per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and develop the
bid for the project. CEC values exceeding 15 milliequivalents per 100 grams of soil may indicate a high potential
for turbidity and should be avoided when dewatering into surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

EMPLOYMENT

(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184
Revise the 2012 Standard Specifications as follows:

Page 1-20, Subarticle 102-15(0), delete and replace with the following:

(O) Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line 32, the
first sentence of the second paragraph and the first word of the second sentence of the second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE

(9-18-12) SP1 G185
Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.
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MATERIALS

(2-21-12) (Rev. 5-21-13) 1000, 1005, 1050, 1074, 1078, 1080, 1081, 1087, 1092 SP10 RO1
Revise the 2012 Standard Specifications as follows:
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

Use materials which do not produce a mottled appearance through rusting or other staining of the finished concrete
surface.

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

Maximum Water-Cement Ratio Consistency Cement Content

. Max. Slump
s 2 £ 2 Non Air-
° o 8  Air-Entrained . . )
25 (320 Entrained 3 B Vibrated Non- Vibrated
o < . ® Concrete 2 LB
08 £29 Concrete = S5
= ° Rounded '?Angggurlea-r Rounded I:Z%urlea-r > > Min Max Min Max
Aggregate gate Aggregate gate : : : :
Units psi inch inch Ib/cy Ib/cy Ib/cy Ib/cy
AA 4,500 0.381 0.426 - - 35 - 639 715 - -
AA Slip
Form 4,500 0.381 0.426 - - 15 - 639 715 - -
5-7 dry
Drilled Pier 4,500 - - 0.450 0.450 - - - 640 800
7-9 wet
A 3,000 0.488 0.532 0.550 0.594 35 4 564 - 602 -
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 -
B Slip
Formed 2,500 0.488 0.567 - - 15 - 508 - - -
Sand Light-
weight 4,500 - 0.420 - - 4 - 715 - - -
Latex 3,000
Modified 7 day 0.400 0.400 - - 6 - 658 - - -
Flowable
Fill 150 max. as needed as needed as needed as needed - FIE\IN— - - 40 100
excavatable at 56 days avle
Flowable
Fill 125 as needed as needed as needed as needed - F;g\l/;/— - - 100 neS(sie q
non-excavatable
4,500 15
design, slip
field form
Pavement 0.559 0.559 - - - 526 - - -
650 3.0
flexural, hand
design only place
See Table as as as as as
Precast 1077-1 as needed as needed . ° 6 needed needed needed needed needed
See
Prestress per See Table Table - - 8 - 564 2 - -

contract 1078-1 needed

1078-1

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with:

All fencing material and accessories shall meet Section 106.
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the

following:

TABLE 1005-1
AGGREGATE GRADATION - COARSE AGGREGATE

Percentage of Total by Weight Passing

MﬁQ. 2" \w: 1 3/4™ | 1/2" | 3/8" #4 #8 #10 | #16 = #40  #200 Remarks
Size # 1
90- 20- .
4 100 100 55 0-15 - 0-5 - - - - - A Asphalt Plant Mix
95- 35- .
467M 100 100 - 70 - 0-30 05 - - - - A Asphalt Plant Mix
90- 20- .
5 - 100 100 55 0-10 | 0-5 - - - - - A AST, Sediment Control Stone
95- 25. AST, Str. Concrete,
57 - 100 100 - 60 - 0-10 @ 0-5 - - - A Shoulder Drain,
Sediment Control Stone
57TM - 100 95- - 25- - 0-10 @ 0-5 - - - A AST, Concrete Pavement
100 45 '
90- 20-
oM - - 100 100 55 0-20 0-8 - - - - A AST
90- 20- AST, Str. Concrete,
67 - - 100 100 - 55 0-10 05 - ) . A Asphalt Plant Mix
98- 75- 20- Asphalt Plant Mix, AST,
78M . . . 100 100 | 100 45 0-15 . . . A Str. Conc, Weep Hole Drains
35. Asphalt Plant Mix,
14M - - - - - 100 70 5-20 - 0-8 - A AST, Weep Hole Drains,
Str. Concrete
85- 10-
9 - - - - - 100 100 40 - 0-10 - A AST
75- 55- 35- 25- 14- 4- Aggregate Base Course,
ABC - 100 4 - 80 - 55 - 45 - 30 | 128 Aggregate Stabilization
ABC 75- 45- 20- 0- 0- . I
A_/\_v - 100 100 - 79 - 40 - 25 - - 108 Maintenance Stabilization
Light- 80- 5-
- - - - 100 0-20 - 0-10 - 0-2.5 AST
weight® 100 40

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).
C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

be required for new casting designs during the design process, and conformance to M306 loading (40,000 Ibs.) will
21

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing will only
be required only when noted on the design documents.

Page 10-115, Subarticle 1074-7(B), Gray lron Castings, lines 10-11, replace with the first two sentences with the

following:



Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design 28 Day Design
Property Compressive Strength Compressive Strength
6,000 psi or less greater than 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+ 2% 5+2%

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the following:
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion Test.
© At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt Fog Resistance Test,
Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product has been tested for
slip coefficient and meets AASHTO M253, Class B.

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of the
description for Type 3A.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other fixtures in
hardened concrete, the manufacturer shall submit test results showing that the bonding system will obtain 125% of
the specified required yield strength of the fixture. Furnish certification that, for the particular bolt grade, diameter
and embedment depth required, the anchor system will not fail by adhesive failure and that there is no movement of
the anchor bolt. For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete
compressive strength used in this test. Use adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum temperature
application, setting time, shelf life, pot life, shear strength and compressive strength.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.
Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the following:
All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead.

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph with the
following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r).

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following after the
first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without crushing, to
check for any levels of arsenic and lead. If any arsenic or lead is detected, the sample shall be crushed and repeat
the test using X-ray Fluorescence. If the X-ray Fluorescence test shows more than a LOD of 5 ppm, test the beads
using United States Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm
arsenic or 200 ppm lead.

22



Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 Minimum
Coefficient of Retroreflection for NC Grade A with the following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Entrance

Observation Angle E E § kS L Fluorescent Fluorescent
’ T S m —
Angle, degrees degrees = L 1) ) Yellow Green Yellow
0.2 -4.0 525 = 395 52 95 30 420 315
0.2 30.0 215 162 22 43 10 170 130
0.5 -4.0 310 230 31 56 18 245 185
0.5 30.0 135 | 100 14 27 6 110 81
1.0 -4.0 120 60 8 16 | 3.6 64 48
1.0 30.0 45 34 4.5 9 2 36 27
SHOULDER AND SLOPE BORROW
(3-19-13) 1019 SP10 R10

Use soil in accordance with Section 1019 of the 2012 Standard Specifications. Use soil consisting of loose, friable,
sandy material with a PI greater than 6 and less than 25 and a pH ranging from 5.5 to 7.0.

Soil with a pH ranging from 4.0 to 5.5 will be accepted without further testing if additional limestone is provided in
accordance with the application rates shown in Table 1019-1A. Soil type is identified during the soil analysis. Soils
with a pH above 7.0 require acidic amendments to be added. Submit proposed acidic amendments to the Engineer
for review and approval. Soils with a pH below 4.0 or that do not meet the PI requirements shall not be used.

TABLE 1019-1A
ADDITIONAL LIMESTONE APPLICATION RATE TO RAISE pH

pH TEST RESULT Sandy Soils Silt Loam Soils Clay Loam Soils
Additional Rate Additional Rate Additional Rate
(Ibs. / Acre) (Ibs. / Acre) (Ibs. / Acre)
4.0-4.4 1,000 4,000 6,000
45-49 500 3,000 5,000
5.0-5.4 NA 2,000 4,000

Note: Limestone application rates shown in this table are in addition to the standard rate of 4000 Ibs. / acre required
for seeding and mulching.

No direct payment will be made for providing additional lime or acidic amendments for Ph adjustment.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS)
(10-16-07)(Rev. 5-21-13) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s policy of
ensuring nondiscrimination in the award and administration of contracts financed in whole or in part with State
funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used to meet
either the MBE or WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to meet

either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as a replacement for a
previously committed MBE or WBE firm.
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Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater than the
advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the Contractor's
approved, committed MBE and WBE participation along with a listing of the committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, the
materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed MBE
subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business Enterprise
through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials or supplies required for the performance of the contract are bought, kept in stock, and regularly sold to the
public in the usual course of business. A regular dealer engages in, as its principal business and in its own name,
the purchase and sale or lease of the products in question. A regular dealer in such bulk items as steel, cement,
gravel, stone, and petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular dealers within the
meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services and
information to applicants for MBE/WBE certification. The MBE/WBE program follows the same regulations as the
federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations (49 CFR
Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed WBE
subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business Enterprise
through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and WBE
subcontractors who have performed work on the project. https://apps.dot.state.nc.us/VVendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all MBE/WBE firms
working on the project. This form is for paper bid projects only. http://www.ncdot.org/doh/forms/files/DBE-1S.xls

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%
20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Form%20Rev.
%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts as a written
joint check agreement among the parties providing full and prompt disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.p
df
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Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular dealer
that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the amount listed
at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20a%20Subcontracto
r.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project that will
meet this MBE and WBE goals. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work areas where
MBEs and WBEs quoted on the project. This sheet is submitted with good faith effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%?2
OExample.xls

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business Enterprises are
established for this contract:

(A) Minority Business Enterprises 2%

1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps
to ensure that MBEs participate in at least the percent of the contract as set forth above as the
MBE goal.

2 If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during the
performance of the contract. Any MBE participation obtained shall be reported to the
Department.

(B) Women Business Enterprises 2%

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps
to ensure that WBEs participate in at least the percent of the contract as set forth above as the
WBE goal.

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during the
performance of the contract. Any WBE participation obtained shall be reported to the
Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are certified
through NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory as MBE and WBE
certified shall be used to meet the MBE and WBE goals respectively. The Directory can be found at the following
link. https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s capability to
perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during the life of
the contract. Only those identified to meet the MBE goal and the WBE goal will be considered committed, even
though the listing shall include both committed MBE/WBE subcontractors and additional MBE/WBE
subcontractors. Any additional MBE/WBE subcontractor participation submitted at the time of bid will be used
toward overall race-neutral goals. Only those firms with current MBE and WBE certification at the time of bid
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation. The Contractor shall
indicate the following required information:
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Blank forms will not be deemed to represent zero participation. Bids submitted that do not have MBE and
WBE participation indicated on the appropriate form will not be read publicly during the opening of bids. The
Department will not consider these bids for award and the proposal will be rejected.

(A) If either the MBE or WBE goal is more than zero,

Q) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE
participation, including the names and addresses on Listing of MBE and WBE Subcontractors
contained elsewhere in the contract documents in order for the bid to be considered responsive.
Bidders shall indicate the total dollar value of the MBE and WBE participation for the contract.

2 If bidders have no MBE or WBE participation, they shall indicate this on the Listing of MBE and
WBE Subcontractors by entering the word “None” or the number “0.” This form shall be
completed in its entirety.

3) The bidder shall be responsible for ensuring that the MBE/WBE s certified at the time of bid by
checking the Directory of Transportation Firms. If the firm is not certified at the time of the bid-
letting, that MBE’s or WBE’s participation will not count towards achieving the corresponding
goal.

(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, shall enter the
word “None”; or the number “0”; or if there is participation, add the value on the Listing of MBE and
WBE Subcontractors contained elsewhere in the contract documents.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is responsible
for meeting the goals or making good faith efforts to meet the goals, just like any other bidder. In most cases, a
MBE or WBE bidder on a contract will meet one of the goals by virtue of the work it performs on the contract with
its own forces. However, all the work that is performed by the MBE or WBE bidder and any other similarly
certified subcontractors will count toward the goal. The MBE or WBE bidder shall list itself along with any MBE
or WBE subcontractors, if any, in order to receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%. A WBE bidder puts in a bid
where they will perform 40% of the contract work and have a WBE subcontractor which will perform another 5%
of the work. Together the two WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45%
of the contract which fulfills the WBE goal. The 8% MBE goal shall be obtained through MBE participation with
MBE certified subcontractors or documented through a good faith effort. It should be noted that you cannot
combine the two goals to meet an overall value. The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE Subcontractors
just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and
WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract. This
documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth calendar day
following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday. In that
situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the MBE
and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE participation will
not count toward meeting the MBE/WBE goal. If the lack of this participation drops the commitment below either
the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for the goal not met, completed in
its entirety, to the Engineer no later than 12:00 noon of the eighth calendar day following opening of bids, unless
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the eighth day falls on Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the
Engineer no later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder shall
submit to the Department documentation of adequate good faith efforts made to reach that specific goal(s).

One complete set and nine copies of this information shall be received in the office of the Engineer no later than
12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an
official state holiday. In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next
official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to submit a
representative letter along with a distribution list of the firms that were solicited. Documentation of MBE/WBE
quotations shall be a part of the good faith effort submittal. This documentation may include written subcontractor
quotations, telephone log notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal which,
by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient MBE/WBE
participation. Adequate good faith efforts also mean that the bidder actively and aggressively sought MBE/WBE
participation. Mere pro forma efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder has made.
Listed below are examples of the types of actions a bidder will take in making a good faith effort to meet the goals
and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory checklist.

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising,
written notices, use of verifiable electronic means through the use of the NCDOT Directory of
Transportation Firms) the interest of all certified MBES/WBEs who have the capability to perform the
work of the contract. The bidder must solicit this interest within at least 10 days prior to bid opening to
allow the MBES/WBEs to respond to the solicitation. Solicitation shall provide the opportunity to
MBEs/WBEs within the Division and surrounding Divisions where the project is located. The bidder must
determine with certainty if the MBES/WBEs are interested by taking appropriate steps to follow up initial
solicitations.

(B) Selecting portions of the work to be performed by MBES/WBEs in order to increase the likelihood that the
MBE and WBE goals will be achieved.

1) Where appropriate, break out contract work items into economically feasible units to facilitate
MBE/WBE participation, even when the prime contractor might otherwise prefer to perform these
work items with its own forces.

2 Negotiate with subcontractors to assume part of the responsibility to meet the contract MBE/WBE
goals when the work to be sublet includes potential for MBE/WBE participation (2™ and 3" tier
subcontractors).

© Providing interested MBES/WBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a solicitation.

(D) Q Negotiating in good faith with interested MBES/WBEs. It is the bidder’s

responsibility to make a portion of the work available to MBE/WBE subcontractors and suppliers
and toselect those portions of the work or material needs consistent with the available
MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE participation. Evidence of
such negotiation includes the names, addresses, and telephone numbers of MBES/WBES that were
considered; a description of the information provided regarding the plans and specifications for
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(E)

(F)

(G)

(H)

(1

the work selected for subcontracting; and evidence as to why additional agreements could not be
reached for MBES/WBEs to perform the work.

(@) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and
capabilities as well as contract goals into consideration. However, the fact that there may be some
additional costs involved in finding and using MBES/WBEs is not in itself sufficient reason for
a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs are reasonable.
Also, the ability or desire of a prime contractor to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith efforts. Bidding
contractors are not, however, required to accept higher quotes from MBES/WBEs if the price
difference is excessive or unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on a thorough investigation
of their capabilities. The bidder’s standing within its industry, membership in specific groups,
organizations, or associates and political or social affiliations (for example, union vs. non-union employee
status) are not legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet
the project goal.

Making efforts to assist interested MBES/WBES in obtaining bonding, lines of credit, or insurance as
required by the recipient or bidder.

Making efforts to assist interested MBES/WBES in obtaining necessary equipment, supplies, materials, or
related assistance or services.

Effectively using the services of available minority/women community organizations; minority/women
contractors’ groups; Federal, State, and local minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
MBEs/WBEs. Contact within 7 days from the bid opening NCDOT’s Business Development Manager in
the Business Opportunity and Work Force Development Unit to give notification of the bidder’s inability
to get MBE or WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made reasonable good faith
efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the MBE and
WBE goals.

(2) The bidders’ past performance in meeting the MBE and WBE goals.

(3) The performance of other bidders in meeting the MBE and WBE goals. For example, when the
apparent successful bidder fails to meet the goals, but others meet it, you may reasonably raise the
question of whether, with additional reasonable efforts the apparent successful bidder could have
met the goals. If the apparent successful bidder fails to meet the MBE and WBE goals, but meets
or exceeds the average MBE and WBE participation obtained by other bidders, the Department
may view this, in conjunction with other factors, as evidence of the apparent successful bidder
having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves the
right to award the contract to the next lowest responsive bidder that can satisfy to the Department that the MBE and
WBE goals can be met or that an adequate good faith effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may appeal a
determination of non-good faith made by the Goal Compliance Committee. If a contractor wishes to appeal the
determination made by the Committee, they shall provide written notification to the Engineer. The appeal shall be
made within 2 business days of notification of the determination of non-good faith.
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Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals

(A)

(B)

(©)

(D)

(E)

(F)

Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward the contract
goal requirements. The total dollar value of participation by a committed MBE/WBE will be based upon
the value of work actually performed by the MBE/WBE and the actual payments to MBE/WBE firms by
the Contractor.

Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation for services
or purchases that involves the use of a joint check. Noatification shall be through submission of Form JC-1
(Joint Check Notification Form) and the use of joint checks shall be in accordance with the Department's
Joint Check Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm may be
counted toward the MBE contract goal requirement. The same holds for work that a WBE subcontracts to
another WBE firm. Work that a MBE subcontracts to a non-MBE firm does not count toward the MBE
contract goal requirement. Again, the same holds true for the work that a WBE subcontracts to a non-
WBE firm. If a MBE or WBE contractor or subcontractor subcontracts a significantly greater portion of
the work of the contract than would be expected on the basis of standard industry practices, it shall be
presumed that the MBE or WBE is not performing a commercially useful function. The MBE/WBE may
present evidence to rebut this presumption to the Department. The Department's decision on the rebuttal of
this presumption may be subject to review by the Office of Inspector General, NCDOT.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward its
contract goal requirement a portion of the total value of participation with the MBE or WBE in the joint
venture, that portion of the total dollar value being a distinct clearly defined portion of work that the MBE
or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for materials
and supplies required to complete the contract and obtained from a MBE or WBE regular dealer and 100
percent of such expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such as
professional, technical, consultant, or managerial services, or for providing bonds or insurance
specifically required for the performance of

a DOT-assisted contract, provided the fees or commissions are determined to be reasonable and
not excessive as compared with fees and commissions customarily allowed for similar services.

2 With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions charged for
assistance in the procurement of the materials and supplies, or fees or transportation charges for
the delivery of materials or supplies required on a job site (but not the cost of the materials and
supplies themselves), provided the fees are determined to be reasonable and not excessive as
compared with fees customarily allowed for similar services.

29



Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and WBEs that
perform a commercially useful function in the work of a contract. A MBE/WBE performs a commercially
useful function when it is responsible for execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. To perform
a commercially useful function, the MBE/WBE shall also be responsible with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity, ordering the material
and installing (where applicable) and paying for the material itself. To determine whether a MBE/WBE is
performing acommercially useful function, the Department will evaluate the amount of work
subcontracted, industry practices, whether the amount the firm is to be paid under the contract is
commensurate with the work it is actually performing and the MBE/WBE credit claimed for its
performance of the work, and any other relevant factors.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
a commercially useful function:

Q) The MBE/WBE shall be responsible for the management and supervision of the entire trucking
operation for which it is responsible on a particular contract, and there shall not be a contrived
arrangement for the purpose of meeting the MBE or WBE goal.

2 The MBE/WBE shall itself own and operate at least one fully licensed, insured, and operational
truck used on the contract.

(3) The MBE/WBE receives credit for the total value of the transportation services it provides on the
contract using trucks it owns, insures, and operates using drivers it employs.

(4) The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may subcontract
the work to another WBE firm, including an owner-operator who is certified as a WBE. When
this occurs, the MBE or WBE who subcontracts work receives credit for the total value of the
transportation services the subcontracted MBE or WBE provides on the contract. It should be
noted that every effort shall be made by MBE and WBE contractors to subcontract to the same
certification (i.e., MBEs to MBEs and WBEs to WBES), in order to fulfill the goal requirement.
This, however, may not always be possible due to the limitation of firms in the area. If the MBE
or WBE firm shows a good faith effort has been made to reach out to similarly certified
transportation service providers and there is no interest or availability, and they can get assistance
from other certified providers, the Engineer will not hold the prime liable for meeting the goal.

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from
an owner-operator. The MBE/WBE who subcontracts the work to a non-MBE/WBE is entitled to
credit for the total value of transportation services provided by the non-MBE/WBE subcontractor
not to exceed the value of transportation services provided by MBE/WBE-owned trucks on the
contract. Additional participation by non-MBE/WBE subcontractors receives credit only for the
fee or commission it receives as a result of the subcontract arrangement. The value of services
performed under subcontract agreements between the MBE/WBE and the Contractor will not
count towards the MBE/WBE contract requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to the
general public. The lease must indicate that the MBE/WBE has exclusive use of and control over
the truck. This requirement does not preclude the leased truck from working for others during the
term of the lease with the consent of the MBE/WBE, so long as the lease gives the MBE/WBE
absolute priority for use of the leased truck. This type of lease may count toward the
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll.
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@) Subcontracted/leased trucks shall display clearly on the dashboard the name of the MBE/WBE
that they are subcontracted/leased to and their own company name if it is not identified on the
truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or
WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the MBE/WBE for
convenience. This includes, but is not limited to, instances in which the Contractor seeks to perform the work of the
terminated subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the
Contractor’s own forces or those of an affiliate. A MBE/WBE may only be terminated after receiving the
Engineer’s written approval based upon a finding of good cause for the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval on
Form RF-1 (Replacement Request). If the Contractor fails to follow this procedure, the Contractor may be
disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A) Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional MBE that was
submitted at the time of bid may be used to fulfill the MBE commitment. The same holds true if a
committed WBE is terminated for good cause, an additional WBE that was submitted at the time of bid
may be used to fulfill the WBE goal. A good faith effort will only be required for removing a committed
MBE/WBE if there were no additional MBES/WBEs submitted at the time of bid to cover the same amount
of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as the
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken. Such
documentation shall include, but not be limited to, the following:

Q) Copies of written notification to MBEs/WBESs that their interest is solicited in contracting the
work defaulted by the previous MBE/WBE or in subcontracting other items of work in the
contract.

2 Efforts to negotiate with MBES/WBES for specific subbids including, at a minimum:

(@) The names, addresses, and telephone numbers of MBEs/WBEs who were contacted.
(b) A description of the information provided to MBES/WBEs regarding the plans and
specifications for portions of the work to be performed.

(3) A list of reasons why MBE/WBE quotes were not accepted.

4) Efforts made to assist the MBES/WBES contacted, if needed, in obtaining bonding or insurance
required by the Contractor.

(B) Decertification Replacement

Q) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract
Approval Form) has been received by the Department, the Department will not require the
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to be
performed by the decertified firm. The participation equal to the remaining work performed by
the decertified firm will count toward the contract goal requirement.

2 When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall take all
necessary and reasonable steps to replace the MBE/WBE subcontractor with another similarly
certified MBE/WBE subcontractor to perform at least the same amount of work to meet the
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MBE/WBE goal requirement. 1f a MBE/WBE firm is not found to do the same amount of work,
a good faith effort must be submitted to NCDOT (see A herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a
committed MBE/WBE, the Contractor will not be required to seek additional participation. When the Engineer
makes changes that result in additional work to be performed by a MBE/WBE based upon the Contractor’s
commitment, the MBE/WBE shall participate in additional work to the same extent as the MBE/WBE participated
in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the contract
amount, the Contractor shall seek additional participation by MBES/WBEs unless otherwise approved by the
Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a portion or all
of the work had been expected to be performed by a committed MBE/WBE, the Contractor shall seek participation
by MBES/WBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that the
Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional participation by
MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a MBE/WBE
subcontractor. The Department reserves the right to require copies of actual subcontract agreements involving
MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a proposed
trucking plan in addition to the SAF. The plan shall be submitted prior to beginning construction on the project.
The plan shall include the names of all trucking firms proposed for use, their certification type(s), the number of
trucks owned by the firm, as well as the individual truck identification numbers, and the line item(s) being
performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, not
otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of the
agreement. The documentation shall also indicate the percentage (60% or 100%) of expenditures claimed for
MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and WBE firms,
including material suppliers and contractors at all levels (prime, subcontractor, or second tier subcontractor). This
accounting shall be furnished to the Engineer for any given month by the end of the following month. Failure to
submit this information accordingly may result in the following action:

(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities from
the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of
payments to MBES/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final payment
information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may result in the

disqualification of that contractor and any affiliate companies from further bidding until the required information is
submitted.
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Failure on the part of any subcontractor to submit the required information in the time frame specified may result in
the disqualification of that contractor and any affiliate companies from being approved for further work on future
projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of
services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be processed for payment until
the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard Specifications
may be cause to disqualify the Contractor.
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SPECIAL PROVISIONS
CONSTRUCTION METHODS

The contractor shall perform all construction activities in accordance with the applicable requirements of the
NCDOT Standard Specifications for Roads and Structures dated January 2012, except as otherwise specified
herein.

Wherever reference is made in the Specifications to information shown in the plans, such information will be
furnished by the Engineer.

SITE INVESTIGATION AND REPRESENTATION

The Contractor acknowledges that he has satisfied himself as to the nature of the work, and general and local
conditions; particularly those bearing on transportation, availability of labor, State Regulations for safety and
security of property, roads, and facilities required for the prosecution of the work and all matters which can in any
way affect the work or cost thereof under this contract. Any failure by the Contractor to acquaint himself with all
the available information concerning these conditions not relieve him from the responsibility for estimating properly
the difficulty of cost of successfully performing the work.

CONTROL OF EROSION, SILT AND POLLUTION

Control of erosion, siltation and pollution shall meet the requirements of section 107-12 of the Standard
Specifications for Roads and Structures dated January, 2012 and as shown on the plans.

The Contractor may, at his option, submit an alternate plan and sequence by submitting 3 copies of the proposed
alternate to the Engineer for approval. Approval must be obtained before construction is started on the alternate
plan.

In the event the erosion and sedimentation control plan is not followed or properly maintained, all other work shall
be suspended until corrections are made.

The Contractor shall exercise every reasonable precaution throughout the life of the project to prevent erosion and
siltation.

DRIVEWAYS AND PRIVATE PROPERTY

The Contractor shall maintain access to driveways for all residents and property owners throughout the life of the
project.

The Contractor shall not perform work for private citizens or agencies in conjunction with this project or within the
project limits of this contract. Any driveway paved by a Contractor which ties into a NCDOT system road being
paved by the Contractor must be paved either prior to the road paving project or after its completion.

NO MAJOR CONTRACT ITEMS

None of the items included in this contract will be major items.

SPECIALTY ITEMS
(7-1-95) SP1 G37

None of the items included in this contract will be specialty items.

CLEARING AND GRUBBING - METHOD I

(4-6-06) (Rev. 1-17-12) 200 SP2 R02B

Perform clearing on this project to the limits established by Method “111” shown on Standard Drawing No. 200.02
of the 2012 Roadway Standard Drawings.
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PIPE INSTALLATION

(11-20-12) 300 SP3 RO1
Revise the 2012 Standard Specifications as follows:
Page 3-1, Article 300-2, Materials, line 23-24, replace sentence with:

Provide foundation conditioning geotextile in accordance with Section 1056 for Type 4 geotextile.

ASPHALT PAVEMENTS - SUPERPAVE

(6-19-12) (Rev. 4-16-13) 605, 609, 610 SP6 RO1
Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article, including Table
601-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1.

TABLE 605-1
APPLICATION RATES FOR TACK COAT
- Target Rate (gal/sy)
Existing Surface Emulsified Asphalt
New Asphalt 0.04 £ 0.01
Oxidized or Milled Asphalt 0.06 + 0.01
Concrete 0.08 £0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall not be overheated during
storage, transport or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range
Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA
ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph.

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph.

Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the NCDOT Approved
Products List for WMA Technologies available at:

https://connect.ncdot.gov/resources/Materials/MaterialsResources/
WMA%20Approved%20L ists.pdf
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Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following:

TABLE 610-1
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT#
Binder Grade HMA WMA
JMF Temperature JMF Temperature Range
PG 64-22 300°F 225 - 275°F
PG 70-22 315°F 240 - 290°F
PG 76-22 335°%F 260 - 310°F
A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15° and minus 25° of

the temperature specified on the JMF.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the second paragraph.
Line 7, in the second sentence of the second paragraph, replace “275°F” with “275°F or greater.”

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR
PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, replace the second sentence of the first
paragraph with the following:

Do not place asphalt material when the air or surface temperatures, measured at the location of the paving operation
away from artificial heat, do not meet Table 610-5.

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR
PRODUCING AND PLACING ASPHALT MIXTURES, replace Table 610-5 with the following:

TABLE 610-5
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature

B25.0B, C 35°F
119.0B,C, D 35°F
SF9.5A, S9.5B 40°F
S9.5C, S12.5C 45°F
$9.5D, S12.5D 50°F

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth sentence of the first
paragraph replace “so as to overlap the top of the truck bed and” with “to”.

ASPHALT PAVER - FIXED AND MOBILE STRING LINE

(10-21-03) (Rev. 1-17-12) 610 SP6 R06B

A mobile string line consisting of a 30 to 40 foot long ski is required for the widening and resurfacing on this
project. A fixed string line is required for the new pavement construction on this project.

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES

(11-21-00) (Rev 7-19-11) SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will be as
follows:

Asphalt Concrete Base Course Type B25.0 4.4%
Asphalt Concrete Intermediate Course Type119.0 4.8%
Asphalt Concrete Surface Course Type S 4.75A 6.8%
Asphalt Concrete Surface Course Type SF 9.5A 6.7%
Asphalt Concrete Surface Course TypeS9.5 6.0%
Asphalt Concrete Surface Course Type S125 5.5%

The actual asphalt binder content will be established during construction by the Engineer within the limits
established in the 2012 Standard Specifications.
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FUEL PRICE ADJUSTMENT

(11-15-05) (Rev. 1-17-12) 109-8 SP1G43
Revise the 2012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 2.8880 per gallon. Where any of the following are included as pay
items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__"Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacentto " Pavement Gal/sY 0.245
ASPHALT PLANT MIXTURES
(7-1-95) 609 SP6 R20

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders made for the purpose
or with other equipment approved by the Engineer.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX
(11-21-00) SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 2012
Standard Specifications.

The base price index for asphalt binder for plant mix is $590.31 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals on June
1, 2013.

FINAL SURFACE TESTING NOT REQUIRED
(5-18-04) (Rev. 5-15-12) 610 SP6 R45

Final surface testing is not required on this project.

SHOULDER WEDGE

(9-20-11) (Rev. 8-21-12) 610 SP6 RO3R
Revise the 2012 Standard Specifications as follows:
Page 6-26, Article 610-8, add the following after line 43:

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge with an angle of
30 degrees plus or minus 4 degrees along the outside edge of the roadway, measured from the horizontal plane in
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place after final compaction on the final surface course. Use an approved mechanical device which will form the
asphalt mixture to produce awedge with uniform texture, shape and density while automatically adjusting to
varying heights.

Payment for use of this device will be incidental to the other pay items in the contract.

LAW ENFORCEMENT

2-19-09 SPI
Description

Furnish Law Enforcement Officers and marked Law Enforcement vehicles to direct traffic in accordance with the
contract.

Construction Methods

Use uniformed Law Enforcement Officers and marked Law Enforcement vehicles equipped with blue lights
mounted on top of the vehicle, and Law Enforcement vehicle emblems to direct or control traffic as required by the
plans or by the Engineer.

Measurement and Payment

Law Enforcement will be measured and paid for in the actual number of hours that each Law Enforcement Officer
is provided during the life of the project as approved by the Engineer. There will be no direct payment for marked
Law Enforcement vehicles as they are considered incidental to the pay item.

Payment will be made under:

Pay Item Pay Unit
Law Enforcement Hour

PERMANENT SOIL REINFORCEMENT MAT

Description

This work consists of furnishing and placing Permanent Soil Reinforcement Mat, of the type specified, over
previously prepared areas as directed.

Materials

The product shall be a permanent erosion control reinforcement mat and shall be constructed of synthetic or a
combination of coconut and synthetic fibers evenly distributed throughout the mat between a bottom UV stabilized
netting and a heavy duty UV stabilized top net. The matting shall be stitched together with UV stabilized
polypropylene thread to form a permanent three-dimensional structure. The mat shall have the following minimum
physical properties:

Property Test Method Value Unit
Light Penetration ASTM D6567 9 %
Thickness ASTM D6525 0.40 in
Mass Per Unit Area ASTM D6566 0.55 Ib/sy
Tensile Strength ASTM D6818 385 Ib/ft
Elongation (Maximum) ASTM D6818 49 %
Resiliency ASTM D1777 >70 %
UV Stability * ASTM D4355 >80 %
Porosity (Permanent Net) ECTC Guidelines >85 %
Maximum Permissible Shear Stress Performance Bench Test >8.0 Ib/ft?
(Vegetated)

Maximum Allowable Velocity Performance Bench Test >16.0 ft/s
(Vegetated)
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*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of exposure.
Submit a certification (Type 1, 2, or 3) from the manufacturer showing:

(A) the chemical and physical properties of the mat used, and
(B) conformance of the mat with this specification.

Construction Methods
Matting shall be installed in accordance with Subarticle 1631-3(B) of the Standard Specifications.

All areas to be protected with the mat shall be brought to final grade and seeded in accordance with Section 1660 of
the Standard Specifications. The surface of the soil shall be smooth, firm, stable and free of rocks, clods, roots or
other obstructions that would prevent the mat from lying in direct contact with the soil surface. Areas where the
mat is to be placed will not need to be mulched.

Measurement and Payment

Permanent Soil Reinforcement Mat will be measured and paid for as the actual number of square yards measured
along the surface of the ground over which Permanent Soil Reinforcement Mat is installed and accepted. Overlaps
will not be included in the measurement, and will be considered as incidental to the work. Such payment shall be
full compensation for furnishing and installing the mat, including overlaps, and for all required maintenance.

Payment will be made under:

Pay Item Pay Unit

Permanent Soil Reinforcement Mat Square Yard

WATTLES with Polyacrylamide (PAM)

Description
Wattles are tubular products consisting of excelsior fibers encased in synthetic netting. Wattles are used on slopes
or channels to intercept runoff and act as a velocity break. Wattles are to be placed at locations shown on the plans

or as directed. Installation shall follow the detail provided in the plans and as directed. Work includes furnishing
materials, installation of wattles, matting installation, PAM application, and removing wattles.

Materials
Wattle shall meet the following specifications:

100% Curled Wood (Excelsior) Fibers

Minimum Diameter 12in.

Minimum Density 2.5 Ib/ft® +/- 10%

Net Material Synthetic

Net Openings lin.x1in.

Net Configuration Totally Encased

Minimum Weight 20 Ib. +/- 10% per 10 ft. length

Anchors: Stakes shall be used as anchors.

Wooden Stakes:

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross section. One end of the
stake must be sharpened or beveled to facilitate driving down into the underlying soil.

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet specifications
provided elsewhere in this contract.
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Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in length with a
throat of 1" in width.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged. Soil samples
shall be obtained in areas where the wattles will be placed, and from offsite material used to construct the roadway,
and analyzed for the appropriate PAM flocculant to be utilized with each wattle. The PAM product used shall be
listed on the North Carolina Department of Environment and Natural Resources (NCDENR) Division of Water
Quality (DWQ) web site as an approved PAM product for use in North Carolina.

Construction Methods

Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the end of each section
of wattle. A minimum of 4 stakes shall be installed on the downstream side of the wattle with a maximum spacing
of 2 linear feet along the wattle, and according to the detail. Install a minimum of 2 stakes on the upstream side of
the wattle according to the detail provided in the plans. Stakes shall be driven into the ground a minimum of 10 in.
with no more than 2 in. projecting from the top of the wattle. Drive stakes at an angle according to the detail
provided in the plans.

Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch slopes and according
to the detail provided in the plans and as directed. Overlap adjoining sections of wattles a minimum of 6 in.

Installation of matting shall be in accordance with the detail provided in the plans, and in accordance with Article
1631-3 of the Standard Specifications, or in accordance with specifications provided elsewhere in this contract.

Apply PAM over the lower center portion of the wattle where the water is going to flow over at a rate of 2 ounces
per wattle, and 1 ounce of PAM on matting on each side of the wattle. PAM applications shall be done during
construction activities after every rainfall event that is equal to or exceeds 0.50 in.

The Contractor shall maintain the wattles until the project is accepted or until the wattles are removed, and shall
remove and dispose of silt accumulations at the wattles when so directed in accordance with the requirements of
Section 1630 of the Standard Specifications.

Measurement and Payment
Wattles will be measured and paid for by the actual number of linear feet of wattles which are installed and
accepted. Such price and payment will be full compensation for all work covered by this section, including, but not

limited to, furnishing all materials, labor, equipment and incidentals necessary to install the Wattles.

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard Specifications, or in
accordance with specifications provided elsewhere in this contract.

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM applied to the wattles.
Such price and payment will be full compensation for all work covered by this section, including, but not limited to,
furnishing all materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM).

Payment will be made under:

Pay Item Pay Unit
Polyacrylamide(PAM) Pound
Wattle Linear Foot
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STABILIZATION REQUIREMENTS

(11-4-11) s1

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-010000 general
construction permit effective August 3, 2011 issued by the North Carolina Department of Environment and Natural
Resources Division of Water Quality. Temporary or permanent ground cover stabilization shall occur within 7
calendar days from the last land-disturbing activity, with the following exceptions in which temporary or permanent
ground cover shall be provided in 14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no exceptions for
slope grades or lengths. High Quality Water Zones (HQW) Zones are defined by North Carolina Administrative
Code 15A NCAC 04A.0105 (25). Temporary and permanent ground cover stabilization shall be achieved in
accordance with the provisions in this contract and as directed.

SEEDING AND MULCHING (EAST)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as stated
below. During periods of overlapping dates, the kind of seed to be used shall be determined. All rates are in
pounds per acre.

All Roadway Areas

March 1 - August 31 September 1 - February 28

50# Tall Fescue 50# Tall Fescue

10# Centipede 10# Centipede

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Waste and Borrow Locations

March 1 - August 31 September 1 - February 28

75# Tall Fescue 75# Tall Fescue

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon Engineer’s request.
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Approved Tall Fescue Cultivars

2" Millennium Duster Magellan Rendition
Avenger Endeavor Masterpiece Scorpion
Barlexas Escalade Matador Shelby
Barlexas 11 Falcon II, 11, IV &V Matador GT Signia
Barrera Fidelity Millennium Silverstar
Barrington Finesse 1l Montauk Southern Choice Il
Biltmore Firebird Mustang 3 Stetson
Bingo Focus Olympic Gold Tarheel
Bravo Grande Il Padre Titan Ltd
Cayenne Greenkeeper Paraiso Titanium
Chapel Hill Greystone Picasso Tomahawk
Chesapeake Inferno Piedmont Tacer
Constitution Justice Pure Gold Trooper
Chipper Jaguar 3 Prospect Turbo
Coronado Kalahari Quest Ultimate
Coyote Kentucky 31 Rebel Exeda Watchdog
Davinci Kitty Hawk Rebel Sentry Wolfpack
Dynasty Kitty Hawk 2000 Regiment Il

Dominion Lexington Rembrandt

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and add 20# of
Sericea Lespedeza from January 1 - December 31.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the 1-2-2 ratio is
maintained and the rate of application adjusted to provide the same amount of plant food as a 10-20-20 analysis and
as directed.

LAWN TYPE APPEARANCE

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance. Remove all trash,
debris, and stones %" and larger in diameter or other obstructions that could interfere with providing a smooth lawn
type appearance. These areas shall be reseeded to match their original vegetative conditions, unless directed
otherwise by the Field Operations Engineer.

TEMPORARY SEEDING

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate of 400 pounds and
seeded at the rate of 50 pounds per acre. Sweet Sudan Grass, German Millet or Browntop Millet shall be used in
summer months and Rye Grain during the remainder of the year. The Engineer will determine the exact dates for
using each kind of seed.

SUPPLEMENTAL SEEDING

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with the exception that
no centipede seed will be used in the seed mix for supplemental seeding. The rate of application for supplemental
seeding may vary from 25# to 75# per acre. The actual rate per acre will be determined prior to the time of
topdressing and the Contractor will be notified in writing of the rate per acre, total quantity needed, and areas on
which to apply the supplemental seed. Minimum tillage equipment, consisting of a sod seeder shall be used for
incorporating seed into the soil as to prevent disturbance of existing vegetation. A clodbuster (ball and chain) may
be used where degree of slope prevents the use of a sod seeder.

FERTILIZER TOPDRESSING

Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20-20 grade and shall
be applied at the rate of 500 pounds per acre. A different analysis of fertilizer may be used provided the 1-2-2 ratio
is maintained and the rate of application adjusted to provide the same amount of plant food as 10-20-20 analysis and
as directed.
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Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16-8-8 grade and shall
be applied at the rate of 500 pounds per acre. A different analysis of fertilizer may be used provided the 2-1-1 ratio
is maintained and the rate of application adjusted to provide the same amount of plant food as 16-8-8 analysis and
as directed.

STOCKPILE AREAS

The Contractor shall install and maintain erosion control devices sufficient to contain sediment around any erodible
material stockpile areas as directed.

MOWING

The minimum mowing height on this project shall be 4 inches.

WASTE AND BORROW SOURCES

Payment for temporary erosion control measures, except those made necessary by the Contractor’s own negligence
or for his own convenience, will be paid for at the appropriate contract unit price for the devices or measures
utilized in borrow sources and waste areas.

No additional payment will be made for erosion control devices or permanent seeding and mulching in any
commercial borrow or waste pit. All erosion and sediment control practices that may be required on a commercial
borrow or waste site will be done at the Contractor’s expense.

RESPONSE FOR EROSION CONTROL

Description

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and supplies to the
project necessary for the pursuit of any or all of the following work as shown herein, by an approved subcontractor.

Section Erosion Control Item Unit
1605 Temporary Silt Fence LF
1606 Special Sediment Control Fence LF/TON
1615 Temporary Mulching ACR
1620 Seed - Temporary Seeding LB
1620 Fertilizer - Temporary Seeding TN
1631 Matting for Erosion Control SY

SP Coir Fiber Mat SY
1640 Coir Fiber Baffles LF
SP Permanent Soil Reinforcement Mat sY
1660 Seeding and Mulching ACR
1661 Seed - Repair Seeding LB
1661 Fertilizer - Repair Seeding TON
1662 Seed - Supplemental Seeding LB
1665 Fertilizer Topdressing TON
SP Safety/Highly Visible Fencing LF
SP Response for Erosion Control EA
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Construction Methods

Provide an approved subcontractor who performs an erosion control action as described in the NPDES Inspection
Form SPPP30. Each erosion control action may include one or more of the above work items.

Measurement and Payment

Response for Erosion Control will be measured and paid for by counting the actual number of times the
subcontractor moves onto the project, including borrow and waste sites, and satisfactorily completes an erosion
control action described in Form 1675. The provisions of Article 104-5 of the Standard Specifications will not
apply to this item of work.

Payment will be made under:

Pay Item Pay Unit

Response for Erosion Control Each

DEPARTMENT FURNISHED SIGNS FOR PURCHASE ORDERS

(7-18-06) R9 R02
Revise the 2012 Standard Specifications as follows:
Page 9-3 Subarticle 901-3(B) fourth paragraph, first sentence, delete the first sentence and add the following:

Confirm in writing a minimum of 1 month in advance, the actual date the Department furnished signs will be
required.

There will no direct payment for costs involved in transporting, storing, handling, and mounting hardware for the
Department furnished signs. This work will be considered incidental to the payitem “Sign for Signals”.
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S$S-4905BF
Signals & Intelligent Transportation Systems

shelf and slide from aluminum or stainless steel and ensure the assembly can support the 2070L
controller plus 15 pounds of additional weight. Ensure shelf has a locking mechanism to secure it in
the fully extended position and does not inhibit the removal of the 2070L controller or removal of
cards inside the controller when fully extended. Provide a locking mechanism that is easily released
when the shelf is to be returned to its non-use position directly under the controller.

D. Model 2018 Enhanced Conflict Monitor:

Furnish Model 2018 Enhanced Conflict Monitors that provide monitoring of 18 channels.
Ensure each channel consists of a green, yellow, and red field signal input. Ensure that the conflict
monitor meets or exceeds CALTRANS’ Transportation Electrical Equipment Specifications dated
March 12, 2009 with Erratum 1 (hereafter referred to as CALTRANS’ 2009 TEES) for a model 210
monitor unit and other requirements stated in this specification.

Ensure the conflict monitor is provided with an 18 channel conflict programming card. Pin EE
and Pin T of the conflict programming card shall be connected together. Pin 16 of the conflict
programming card shall be floating. Ensure that the absence of the conflict programming card will
cause the conflict monitor to trigger (enter into fault mode), and remain in the triggered state until
the programming card is properly inserted and the conflict monitor is reset.

Provide a conflict monitor that incorporates LED indicators into the front panel to dynamically
display the status of the monitor under normal conditions and to provide a comprehensive review of
field inputs with monitor status under fault conditions. Ensure that the monitor indicates the
channels that were active during a conflict condition and the channels that experienced a failure for
all other per channel fault conditions detected. Ensure that these indications and the status of each
channel are retained until the Conflict Monitor is reset. Furnish LED indicators for the following:

e AC Power (Green LED indicator)

e VDC Failed (Red LED indicator)

e WDT Error (Red LED indicator)

e Conflict (Red LED indicator)

¢ Red Fail (Red LED indicator)

e Dual Indication (Red LED indicator)

e Yellow/Clearance Failure (Red LED indicator)

e PCA/PC Ajar (Red LED indicator)

e Monitor Fail/Diagnostic Failure (Red LED indicator)

e 54 Channel Status Indicators (1 Red, 1 Yellow, and 1 Green LED indicator for each of the 18
channels)

Provide a switch to set the Red Fail fault timing. Ensure that when the switch is in the ON
position the Red Fail fault timing value is set to 1350 +/- 150ms (2018 mode). Ensure that when the
switch is in the OFF position the Red Fail fault timing value is set to 850 +/- 150ms (210 mode).

Provide a switch to set the Watchdog fault timing. Ensure that when the switch is in the ON
position the Watchdog fault timing value is set to 1.0 +/- 0.1s (2018 mode). Ensure that when the
switch is in the OFF position the Watchdog fault timing value is set to 1.5 +/- 0.1s (210 mode).

Provide a jumper or switch to set the AC line brown-out levels. Ensure that when the jumper is
present or the switch is in the ON position the AC line dropout voltage threshold is 98 +/- 2 Vrms,
the AC line restore voltage threshold is 103 +/- 2 Vrms, and the AC line brown-out timing value is
set to 400 +/- 50ms (2018 mode). Ensure that when the jumper is not present or the switch is in the
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OFF position the AC line dropout voltage threshold is 92 +/- 2 Vrms, the AC line restore voltage
threshold is 98 +/- 2 Vrms, and the AC line brown-out timing value is set to 80 +/- 17ms (210
mode).

Provide a jumper or switch that will enable and disable the Watchdog Latch function. Ensure
that when the jumper is not present or the switch is in the OFF position the Watchdog Latch function
is disabled. In this mode of operation, a Watchdog fault will be reset following a power loss,
brownout, or power interruption. Ensure that when the jumper is present or the switch is in the ON
position the Watchdog Latch function is enabled. In this mode of operation, a Watchdog fault will
be retained until a Reset command is issued.

Provide a jumper that will reverse the active polarity for pin #EE (output relay common). Ensure
that when the jumper is not present pin #EE (output relay common) will be considered ‘Active’ at a
voltage greater than 70 Vrms and ‘Not Active’ at a voltage less than 50 Vrms (Caltrans mode).
Ensure that when the jumper is present pin #EE (output relay common) will be considered ‘Active’
at a voltage less than 50 Vrms and ‘Not Active’ at a voltage greater than 70 Vrms (Failsafe mode).

In addition to the connectors required by CALTRANS’ 2009 TEES, provide the conflict monitor
with a red interface connector mounted on the front of the monitor. Ensure the connector is a 20 pin,
right angle, male connector with latching clip locks and polarizing keys. Ensure the right angle
solder tails are designed for a 0.062” thick printed circuit board. Keying of the connector shall be
between pins 3 and 5, and between 17 and 19. Ensure the connector has two rows of pins with the
odd numbered pins on one row and the even pins on the other row. Ensure the connector pin row
spacing is 0.10” and pitch is 0.10”. Ensure the mating length of the connector pins is 0.24”. Ensure
the pins are finished with gold plating 30u” thick.

1.205"
o 017 -
R e
I
EDDDQDBDEKDU
r t
Pin #1 \
Polarizing Key A Notcn B Polarizing Key C
O O ©
O O
REEEERRRR! T
1.365"
1.765"

Ensure the red interface connector pins on the monitor have the following functions:
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Pin # Function Pin # Function

1 Channel 15 Red 2 Channel 16 Red

3 Channel 14 Red 4 Chassis Ground

5 Channel 13 Red 6 Special Function 2
7 Channel 12 Red 8 Special Function 1
9 Channel 10 Red 10 Channel 11 Red
11 Channel 9 Red 12 Channel 8 Red

13 Channel 7 Red 14 Channel 6 Red

15 Channel 5 Red 16 Channel 4 Red

17 Channel 3 Red 18 Channel 2 Red

19 Channel 1 Red 20 Red Enable

Ensure that the removal of the P-20 red interface ribbon cable will cause the monitor to recognize
a latching fault condition and place the cabinet into flashing operation.

Provide Special Function 1 and Special Function 2 inputs to the unit which shall disable only Red
Fail Monitoring when either input is sensed active. A Special Function input shall be sensed active
when the input voltage exceeds 70 Vrms with a minimum duration of 550 ms. A Special Function
input shall be sensed not active when the input voltage is less than 50 Vrms or the duration 1s less
than 250 ms. A Special Function input is undefined by these specifications and may or may not be
sensed active when the input voltage is between 50 Vrms and 70 Vrms or the duration is between 250
ms and 550 ms.

Ensure the conflict monitor recognizes field signal inputs for each channel that meet the following
requirements:

consider a Red input greater than 70 Vrms and with a duration of at least 500 ms as an “on”
condition;

consider a Red input less than 50 Vrms or with a duration of less than 200 ms as an “off”
condition (no valid signal);

consider a Red input between 50 Vrms and 70 Vrms or with a duration between 200 ms and
500 ms to be undefined by these specifications;

consider a Green or Yellow input greater than 25 Vrms and with a duration of at least 500 ms
as an “on” condition;

consider a Green or Yellow input less than 15 Vrms or with a duration of less than 200 ms as
an “off” condition; and

consider a Green or Yellow input between 15 Vrms and 25 Vrms or with a duration between
200 ms and 500 ms to be undefined by these specifications.

Provide a conflict monitor that recognizes the faults specified by CALTRANS” 2009 TEES and
the following additional faults. Ensure the conflict monitor will trigger upon detection of a fault and
will remain in the triggered (in fault mode) state until the unit is reset at the front panel or through
the external remote reset input for the following failures:

1.

Red Monitoring or Absence of Any Indication (Red Failure): A condition in which no
“on” voltage signal is detected on any of the green, yellow, or red inputs to a given monitor
channel. If a signal is not detected on at least one input (R, Y, or G) of a conflict monitor
channel for a period greater than 1000 ms when used with a 170 controller and 1500 ms
when used with a 2070L controller, ensure monitor will trigger and put the intersection into
flash. If the absence of any indication condition lasts less that 750 ms when used with a 170
controller and 1200 ms when used with a 2070L controller, ensure conflict monitor will not
trigger. Red fail monitoring shall be enabled on a per channel basis by the use of switches
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located on the conflict monitor. Have red monitoring occur when all of the following input
conditions are in effect:

a) Red Enable input to monitor is active (Red Enable voltages are “on” at greater than 70
Vrms, off at less than 50 Vrms, undefined between 50 and 70 Vrms), and

b) Neither Special Function 1 nor Special Function 2 inputs are active.
¢) Pin #EE (output relay common) is not active

2. Short/Missing Yellow Indication Fault (Clearance Error): Yellow indication following a
green is missing or shorter than 2.7 seconds (with + 0.1-second accuracy). If a channel fails
to detect an “on” signal at the Yellow input for a minimum of 2.7 seconds (+ 0.1 second)
following the detection of an “on” signal at a Green input for that channel, ensure that the
monitor triggers and generates a clearance/short yellow error fault indication. Short/missing
yellow (clearance) monitoring shall be enabled on a per channel basis by the use of switches
located on the conflict monitor. This fault shall not occur when the channel is programmed
for Yellow Inhibit, when the Red Enable signal is inactive or pin #EE (output relay common)
1S active.

3. Dual Indications on the Same Channel: In this condition, more than one indication
(R,Y,G) 1s detected as “on” at the same time on the same channel. If dual indications are
detected for a period greater than 500 ms, ensure that the conflict monitor triggers and
displays the proper failure indication (Dual Ind fault). If this condition is detected for less
than 200 ms, ensure that the monitor does not trigger. G-Y-R dual indication monitoring
shall be enabled on a per channel basis by the use of switches located on the conflict monitor.
G-Y dual indication monitoring shall be enabled for all channels by use of a switch located
on the conflict monitor. This fault shall not occur when the Red Enable signal is inactive or
pin #EE (output relay common) is active.

4. Configuration Settings Change: The configuration settings are comprised of (as a
minimum) the permissive diode matrix, dual indication switches, yellow disable jumpers, any
option switches, any option jumpers, and the Watchdog Enable switch. Ensure the conflict
monitor compares the current configuration settings with the previous stored configuration
settings on power-up, on reset, and periodically during operation. If any of the configuration
settings are changed, ensure that the conflict monitor triggers and causes the program card
indicator to flash. Ensure that configuration change faults are only reset by depressing and
holding the front panel reset button for a minimum of three seconds. Ensure the external
remote reset input does not reset configuration change faults.

Ensure the conflict monitor will trigger and the AC Power indicator will flash at a rate of 2 Hz +
20% with a 50% duty cycle when the AC Line voltage falls below the “drop-out” level. Ensure the
conflict monitor will resume normal operation when the AC Line voltage returns above the “restore”
level. Ensure the AC Power indicator will remain illuminated when the AC voltage returns above
the “restore” level. Should an AC Line power interruption occur while the monitor is in the fault
mode, then upon restoration of AC Line power, the monitor will remain in the fault mode and the
correct fault and channel indicators will be displayed.

Provide a flash interval of at least 6 seconds and at most 10 seconds in duration following a
power-up, an AC Line interruption, or a brownout restore. Ensure the conflict monitor will suspend
all fault monitoring functions, close the Output relay contacts, and flash the AC indicator at a rate of
4 Hz + 20% with a 50% duty cycle during this interval. Ensure the termination of the flash interval
after at least 6 seconds if the Watchdog input has made 5 transitions between the True and False

Version 12.1 18 print date: 03/11/13



SS-4905BF
Signals & Intelligent Transportation Systems

state and the AC Line voltage is greater than the “restore” level. If the watchdog input has not made
5 transitions between the True and False state within 10 + 0.5 seconds, the monitor shall enter a
WDT error fault condition.

Ensure the conflict monitor will monitor an intersection with a minimum of four approaches using
the four-section Flashing Yellow Arrow (FYA) vehicle traffic signal as outlined by the NCHRP 3-54
research project for protected-permissive left turn signal displays. Ensure the conflict monitor will
operate in the FYA mode and FYAc (Compact) mode as specified below to monitor each channel for
the following fault conditions: Conflict, Red Fail, Dual Indication, and Clearance. Provide a switch
to select between the FYA mode and FYAc mode. Provide a switch to select each FYA phase
movement for monitoring.

FYA mode
Signal
FYA Signa Phase 1 Phase 3 Phase 5 Phase 7
Head
Red Arrow Channel 9 Red Channel 10 Red Channel 11 Red Channel 12 Red

Yellow Arrow

Channel 9 Yellow

Channel 10 Yellow

Channel 11 Yellow

Channel 12 Yellow

Flashing
Yellow Arrow

Channel 9 Green

Channel 10 Green

Channel 11 Green

Channel 12 Green

Green Arrow

Channel 1 Green

Channel 3 Green

Channel 5 Green

Channel 7 Green

FYAc mode
FYA Signal Phase 1 Phase 3 Phase 5 Phase 7
Head
Red Arrow Channel 1 Red Channel 3 Red Channel 5 Red Channel 7 Red

Yellow Arrow

Channel 1 Yellow

Channel 3 Yellow

Channel 5 Yellow

Channel 7 Yellow

Flashing
Yellow Arrow

Channel 1 Green

Channel 3 Green

Channel 5 Green

Channel 7 Green

Green Arrow

Channel 9 Green

Channel 9 Yellow

Channel 10 Green

Channel 10 Yellow

Ensure that the conflict monitor will log at least nine of the most recent events detected by the
monitor in non-volatile EEPROM memory (or equivalent). For each event, record at a minimum the
time, date, type of event, status of each field signal indication with RMS voltage, and specific
channels involved with the event. Ensure the conflict monitor will log the following events: monitor
reset, configuration, previous fault, and AC line. Furnish the signal sequence log that shows all
channel states (Greens, Yellows, and Reds) and the Red Enable State for a minimum of 2 seconds
prior to the current fault trigger point. Ensure the display resolution of the inputs for the signal
sequence log is not greater than 50 ms.

Provide a RS-232C/D compliant port (DB-9 female connector) on the front panel of the conflict
monitor in order to provide communications from the conflict monitor to the 170/2070L controller or
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to a Department-furnished laptop computer. Electrically isolate the port interface electronics from
all monitor electronics, excluding Chassis Ground. Ensure that the controller can receive all event
log information through a controller Asynchronous Communications Interface Adapter (Type 170E)
or Async Serial Comm Module (2070L). Provide a Windows based graphic user interface software
to communicate directly through the same monitor RS-232C/D compliant port to retrieve and view
all event log information to a Department-furnished laptop computer. The RS-232C/D compliant
port on the monitor shall allow the monitor to function as a DCE device with pin connections as

follows:
Conflict Monitor RS-232C/D (DB-9 Female) Pinout
Pin Number Function /O
1 DCD 0
2 TX Data 0]
3 RX Data I
4 DTR I
5 Ground -
6 DSR 0
7 CTS I
8 RTS 6)
9 NC -
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MONITOR BOARD EDGE CONNECTOR

Pin #

Function (Back Side)

Pin #

Function (Component Side)

:;GEGS:E\OOO\]O\MAL»N»—‘
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Channel 2 Green
Channel 13 Green
Channel 6 Yellow
Channel 4 Green
Channel 14 Green
Channel 8 Yellow
Channel 5 Green
Channel 13 Yellow
Channel 1 Yellow
Channel 7 Green
Channel 14 Yellow
Channel 3 Yellow
Channel 9 Green
Channel 17 Green
Channel 11 Yellow
Channel 9 Yellow
Channel 18 Green

N~ XE< ! v ZIC0AR—-ITTmoOw»

Channel 2 Yellow
Channel 6 Green
Channel 15 Green
Channel 4 Yellow
Channel 8 Green
Channel 16 Green
Channel 5 Yellow
Channel 1 Green
Channel 15 Yellow
Channel 7 Yellow
Channel 3 Green
Channel 16 Yellow
Channel 17 Yellow
Channel 10 Green
Channel 11 Green
Channel 18 Yellow
Channel 10 Yellow

Channel 12 Yellow Channel 12 Green
19 Channel 17 Red Channel 18 Red
20 Chassis Ground Not Assigned
21 AC- DC Common
22 Watchdog Timer External Test Reset
23 +24VDC AA +24VDC
24 Tied to Pin 25 BB Stop Time (Output)
25 Tied to Pin 24 CC Not Assigned
26 Not Assigned DD Not Assigned
27 Relay Output, Side #3, N.O. EE Relay Output,Side #2,Common
28 Relay Output, Side #1, N.C. FF AC+

-- Slotted for keying between Pins 17/U and 18/V
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CONFLICT PROGRAM CARD PIN ASSIGNMENTS

Pin # Function (Back Side) Pin # Function (Component Side)
Channel 2 Green A Channel 1 Green
Channel 3 Green Channel 2 Green
Channel 4 Green Channel 3 Green
Channel 5 Green Channel 4 Green
Channel 6 Green Channel 5 Green
Channel 7 Green Channel 6 Green
Channel 8 Green Channel 7 Green
Channel 9 Green Channel 8 Green

B DRI BRI RO = = i o e = e = e s
IR S P e v~ N P TOI N I o - R B Y B S
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Channel 10 Green
Channel 11 Green
Channel 12 Green
Channel 13 Green
Channel 14 Green
Channel 15 Green
Channel 16 Green
N/C

Channel 1 Yellow
Channel 2 Yellow
Channel 3 Yellow
Channel 4 Yellow
Channel 5 Yellow
Channel 6 Yellow
Channel 7 Yellow
Channel 8 Yellow

I N E<C R TZE ORI MmO O W

Channel 9 Green
Channel 10 Green
Channel 11 Green
Channel 12 Green
Channel 13 Green
Channel 14 Green
Channel 15 Green
PC AJAR

Channel 9 Yellow
Channel 10 Yellow
Channel 11 Yellow
Channel 12 Yellow
Channel 13 Yellow
Channel 14 Yellow
Channel 15 Yellow
Channel 16 Yellow

Channel 17 Green CC Channel 17 Yellow
26 Channel 18 Green DD Channel 18 Yellow
27 Channel 16 Green EE PC AJAR (Program Card)
28 Yellow Inhibit Common FF Channel 17 Green

-- Slotted for keying between Pins 24/BB and 25/CC
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ERRATA

(1-17-12) (Rev. 9-18-12) Z-4
Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25".
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows: Line 1, replace
“(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential Wetlands and Endangered
Species” with “(d) Evaluation for Potential Wetlands and Endangered Species”; and Line 33, replace “(6)
Approval” with “(4) Approval”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, replace “30”
with “45”,
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of Pgg75/Pye Ratio with
“1.0".
Page 6-40, Avrticle 650-2 Materials, replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”

Division 10
Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability (Retained Strength) of
Type 5 geotextiles with “70%”.

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with
“POLYUREA”".
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7".

Division 15
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following:
W= LDvE + 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace with “shall
be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, delete this
subarticle.

Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with “1631.01”.
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MINIMUM WAGES

(7-21-09) Z-5

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay
wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per
hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his
employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS
($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this project is the
responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the minimum wage
laws, Federal or State. It is the responsibility of the Contractor to keep fully informed of all Federal and State Laws
affecting his contract.

ON-THE-JOB TRAINING

(10-16-07) (Rev. 5-21-13) Z-10
Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-Job
Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors (existing and
newcomers) will be automatically placed in the Alternate Program. Standard OJT requirements typically associated
with individual projects will no longer be applied at the project level. Instead, these requirements will be applicable
on an annual basis for each contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140, this provision and
the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately funded
projects located in North Carolina. However, priority shall be given to training employees on NCDOT Federal-Aid
funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is a primary objective
of this special training provision. Accordingly, the Contractor shall make every effort to enroll minority and women
as trainees to the extent that such persons are available within a reasonable area of recruitment. This training
commitment is not intended, and shall not be used, to discriminate against any applicant for training, whether a
member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year based on the
contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with the Department.
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At the beginning of each year, all contractors eligible will be contacted by the Department to determine the number
of trainees that will be assigned for the upcoming calendar year. At that time the Contractor shall enter into an
agreement with the Department to provide a self-imposed on-the-job training program for the calendar year.
This agreement will include a specific number of annual training goals agreed to by both parties. The number of
training assignments may range from 1 to 15 per contractor per calendar year. The Contractor shall sign an
agreement to fulfill their annual goal for the vyear. A sample agreement is available at
www.ncbowd.com/section/on-the-job-training.

Training Classifications
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the

construction craft/operator positions. Preference shall be given to providing training in the following skilled work
classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training requirements that may
be used by the contractors. However, the classifications established are not all-inclusive. Where the training is
oriented toward construction applications, training will be allowed in lower-level management positions such as
office engineers and estimators. Contractors shall submit new classifications for specific job functions that their
employees are performing. The Department will review and recommend for acceptance to FHWA the new
classifications proposed by contractors, if applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification needs, and

The number of training hours specified in the training classification is consistent with common practices
and provides enough time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains primary
responsibility for meeting the training and this provision is made applicable to the subcontract. However, only the
Contractor will receive credit towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship
or training. The number of trainees shall be distributed among the work classifications on the basis of the
contractor’s needs and the availability of journeymen in the various classifications within a reasonable area of
recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully completed a
training course leading to journeyman level status or in which they have been employed as a journeyman.

Records and Reports
The Contractor shall maintain enrollment, monthly and completion reports documenting company compliance under
these contract documents. These documents and any other information as requested shall be submitted to the OJT

Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with a certification
Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted by the
OJT program staff.

Trainee Wages
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Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing minimum
journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to the
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is currently enrolled or
becomes enrolled in an approved program and who receives training for at least 50 percent of the specific program
requirement. Trainees will be allowed to be transferred between projects if required by the Contractor’s scheduled
workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the NCDOT’s
Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract documents.

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) Z-3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer Services, Seed
Testing Laboratory. When said samples are collected, the vendor shall supply an independent laboratory report for
each lot to be tested. Results from seed so sampled shall be final. Seed not meeting the specifications shall be
rejected by the Department of Transportation and shall not be delivered to North Carolina Department of
Transportation warehouses. If seed has been delivered it shall be available for pickup and replacement at the
supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed Testing
Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by the North
Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed, ltchgrass,
Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and Wild Garlic. Seed
shall not be labeled with the above weed species on the seed analysis label. Tolerances as applied by the
Association of Official Seed Analysts will NOT be allowed for the above noxious weeds except for Wild Onion and
Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be recognized. However, for the
purpose of figuring pure live seed, the found pure seed and found germination percentages as reported by the North
Carolina Department of Agriculture and Consumer Services, Seed Testing Laboratory will be used. Allowances, as
established by the NCDOT, will be recognized for minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
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Velvetleaf 4 seeds Buckhorn Plantain 54 seeds

Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, Centipede and Fine
or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 2% inert matter will be allowed
on all other kinds of seed. In addition, all seed shall not contain more than 2% other crop seed nor more than 1%
total weed seed. The germination rate as tested by the North Carolina Department of Agriculture shall not fall
below 70%, which includes both dormant and hard seed. Seed shall be labeled with not more than 7%, 5% or 2%
inert matter (according to above specifications), 2% other crop seed and 1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are verified.
Pure live seed percentages will be applied in a verified shortage situation. Those purchase orders of deficient seed
lots will be credited with the percentage that the seed is deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144
restricted noxious weed seed per pound. Seed less than 83% pure live seed will not be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum 144
restricted noxious weed seed per pound. Seed less than 78% pure live seed will not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144
restricted noxious weed seed per pound. Seed less than 76% pure live seed will not be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144
restricted noxious weed seed per pound. Seed less than 74% pure live seed will not be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144
noxious weed seed per pound. Seed less than 70% pure live seed will not be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 5%
inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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LISTING OF MBE & WBE SUBCONTRACTORS

Sheet of
* AGREED
MBE or ** DOLLAR
FIRM NAME AND ADDRESS WBE ITEM NO. ITEM DESCRIPTION UPI(D)Fl;lIéJé\IIT VOLUME OF ITEM

. . ) ** Dollar Volume of MBE Subcontractor
* The Dollar Volume shown in this column shall be the Actual Price 3

Agreed Upon by the Prime Contractor and the MBE and/or WBE MBE Percentage of Total Contract Bid Price %

subcontractor, and these prices will be used to determine the

percentage of the MBE and/or WBE participation in the contract. ** Dollar Volume of WBE Subcontractor $
WBE Percentage of Total Contract Bid Price %

** Must have entry even if figure to be entered is zero.

This form must be completed in order for the Bid to be considered responsive and be publicly read.
Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word or number zero.







Contract No. DE00063
County Wake

*AWARD LIMITS ON MULTIPLE PROJECTS*

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total
of $ , for those projects
indicated below on which bids are being opened on the same date as shown in the Proposal
Form. Individual projects shall be indicated by placing the project number and county in the
appropriate place below. Projects not selected will not be subject to an award limit.

(Project Number) (County)
(Project Number) (County)
(Project Number) (County)
(Project Number) (County)

*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall
state such limit in the space provided above in the second line of this form.

It is agreed that in the event that | am (we are) the successful bidder on indicated projects, the
total value of which is more that the above stipulated award limits, the Board of Transportation
will award me (us) projects from among those indicated which have a total value not exceeding
the award limit and which will result in the best advantage to the Department of Transportation.

**Signature of Authorized Person

**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall
be authorized to sign this form.
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Jun 25, 2013 10:39 am ITEMIZED PROPOSAL FOR CONTRACT NO. DE00063 Page 1 of 5
County : Wake

Line Item Number Sec Description Quantity Unit Cost Amount
# #

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum LS.
0002  0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum LS.
0003  0043000000-N 226 GRADING Lump Sum LS.
0004  0196000000-E 270 GEOTEXTILE FOR SOIL STABILIZA- 195
TION sy
0005  0318000000-E 300 FOUNDATION CONDITIONING MATE- 10
RIAL, MINOR STRUCTURES TON
0006  0320000000-E 300 FOUNDATION CONDITIONING GEO- 10
TEXTILE sy
0007  0372000000-E 310 18" RC PIPE CULVERTS, CLASS 18
I LF
0008  0378000000-E 310 24" RC PIPE CULVERTS, CLASS 6
I L
0009  0996000000-N 350 PIPE CLEAN-OUT 2
EA
0010  1099500000-E 505 SHALLOW UNDERCUT 65
cy
0011 1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 132
TION TON
0012  1121000000-E 520 AGGREGATE BASE COURSE 46
TON
0013  1220000000-E 545 INCIDENTAL STONE BASE 50
TON
0014  1297000000-E 607 MILLING ASPHALT PAVEMENT, *+ 401
DEPTH sy
(1-1/2")
0015  1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 360
B25.0C TON
0016  1503000000-E 610 ASPHALT CONC INTERMEDIATE 20
COURSE, TYPE 119.0C
TON
0017 1523000000-E 610 ASPHALT CONC SURFACE COURSE, 210
TYPE S9.5C TON
0018  1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 50

TON







Jun 25, 2013 10:39 am ITEMIZED PROPOSAL FOR CONTRACT NO. DE00063 Page 2 of 5
County :  Wake

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0019 2000000000-N 806 RIGHT OF WAY MARKERS 2
EA
0020 2022000000-E 815 SUBDRAIN EXCAVATION 23
CcY
0021 2033000000-E 815 SUBDRAIN FINE AGGREGATE 17
CcY
0022 2044000000-E 815 6" PERFORATED SUBDRAIN PIPE 100
LF
0023 2070000000-N 815 SUBDRAIN PIPE OUTLET 1
EA
0024 2253000000-E 840 PIPE COLLARS 1.5
CcY
0025 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 1
EA
0026 2396000000-N 840 FRAME WITH COVER, STD 840.54 1
EA
0027 2535000000-E 846 *'X**" CONCRETE CURB 560
(8" X 6" LE
0028 2627000000-E 852 4" CONCRETE ISLAND COVER 312
SY
0029 2830000000-N 858 ADJUSTMENT OF MANHOLES 1
EA
0030 3649000000-E 876 RIP RAP, CLASS B 7
TON
0031 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 22
SY
0032 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 192
SF
0033 4415000000-N 1115 FLASHING ARROW BOARD 1
EA
0034 4422000000-N 1120 PORTABLE CHANGEABLE MESSAGE 20
SIGN (SHORT TERM) DAY
0035 4430000000-N 1130 DRUMS 49
EA
0036 4435000000-N 1135 CONES 37
EA
0037 4450000000-N 1150 FLAGGER 42
HR
0038 4480000000-N 1165 TMA 1

EA







Jun 25, 2013 10:39 am ITEMIZED PROPOSAL FOR CONTRACT NO. DE00063 Page 3 0of 5
County :  Wake

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0039 4510000000-N SP LAW ENFORCEMENT 24
HR
0040 4685000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 1,021
LINES (4", 90 MILS) LE
0041 4686000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 721
LINES (4", 120 MILS) LE
0042 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 12
SYMBOL (90 MILS) EA
0043 4875000000-N 1205 REMOVAL OF PAVEMENT MARKING 2
SYMBOLS & CHARACTERS EA
0044 6000000000-E 1605 TEMPORARY SILT FENCE 380
LF
0045 6009000000-E 1610 STONE FOR EROSION CONTROL, 10
CLASS B TON
0046 6012000000-E 1610 SEDIMENT CONTROL STONE 5
TON
0047 6015000000-E 1615 TEMPORARY MULCHING 0.5
ACR
0048 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 50
LB
0049 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 0.25
ING TON
0050 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200
LF
0051 6030000000-E 1630 SILT EXCAVATION 20
CcY
0052 6036000000-E 1631 MATTING FOR EROSION CONTROL 40
SY
0053 6038000000-E SP PERMANENT SOIL REINFORCEMENT 145
MAT
SY
0054 6042000000-E 1632 1/4" HARDWARE CLOTH 50
LF
0055 6071010000-E SP WATTLE 35
LF
0056 6071020000-E SP POLYACRYLAMIDE (PAM) 5
LB
0057 6084000000-E 1660 SEEDING & MULCHING 0.5

ACR







Jun 25, 2013 10:39 am ITEMIZED PROPOSAL FOR CONTRACT NO. DE00063 Page 4 of 5
County :  Wake

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0058 6087000000-E 1660 MOWING 0.5
ACR
0059 6090000000-E 1661 SEED FOR REPAIR SEEDING 50
LB
0060 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.25
TON
0061 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 50
LB
0062 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25
TON
0063 6114500000-N 1667 SPECIALIZED HAND MOWING 10
MHR
0064 6117000000-N SP RESPONSE FOR EROSION CONTROL 7
EA
0065 7060000000-E 1705 SIGNAL CABLE 1,750
LF
0066 7108000000-E 1705 VEHICLE SIGNAL HEAD (12", 1 4
SECTION) EA
0067 7120000000-E 1705 VEHICLE SIGNAL HEAD (12", 3 3
SECTION) EA
0068 7132000000-E 1705 VEHICLE SIGNAL HEAD (12", 4 1
SECTION) EA
0069 7144000000-E 1705 VEHICLE SIGNAL HEAD (12", 5 1
SECTION) EA
0070 7204000000-N 1705 LOUVER 2
EA
0071 7264000000-E 1710 MESSENGER CABLE (3/8") 400
LF
0072 7300000000-E 1715 UNPAVED TRENCHING (¥riiiii) 800
(1 conduit, 2 inch) LE
0073 7301000000-E 1715 DIRECTIONAL DRILL (¥***kkkkxx) 100
(1 conduit, 2 inch) LE
0074  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 7
EA
0075 7360000000-N 1720 WOOD POLE 1
EA
0076 7372000000-N 1721 GUY ASSEMBLY 4

EA







Jun 25,2013 10:39 am ITEMIZED PROPOSAL FOR CONTRACT NO. DE00063 Page 5 of 5
County :  Wake
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0077 7420000000-E 1722 2" RISER WITH WEATHERHEAD 1
EA
0078 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 425
LF
0079 7456000000-E 1726 LEAD-IN CABLE (****¥kkkkkkx) 1,500
(14-2) LF
0080 7636000000-N 1745 SIGN FOR SIGNALS 5
EA
0081 7642300000-N 1743 TYPE Ill PEDESTAL WITH FOUND- 2
ATION EA
0082 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 1
EA

1039/Jun25/Q10814.75/D360715530000/E82

Total Amount Of Bid For Entire Project :
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Contract No. DE00063
County Wake

PLEASE ACKNOWLEGE RECEIPT OF ADDENDA BY WRITING IN ADDENDUM NUMBER, INITIALING AND
DATING BELOW.

Addendum No. Initial & Date: Addendum No. Initial & Date:
CONTRACTOR:
ADDRESS:
Federal Identification Number:
Authorized Agent: Title:
Signature: Date:
Witness: Title:
Signature: Date:

THIS SECTION TO BE COMPLETED BY N. C. DEPARTMENT OF TRANSPORTATION
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and
Structures 2012.

Reviewed by:
DATE

Accepted by NCDOT:
DATE
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Contract No. DE00063
County Wake

EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
CORPORATION

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered
into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding
in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three
years, and that the Contractor intends to do the work with its own bonafide employees or subcontractors and did not bid for the
benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his
status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Alftest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:
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Contract No. DE00063
County Wake

EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
PARTNERSHIP

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide
employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is
certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment
Certification attached, provided that the Debarment Certification also includes any required statements concerning
exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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Contract No. DE00063
County Wake

EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
LIMITED LIABILITY COMPANY
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide
employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is
certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment
Certification attached, provided that the Debarment Certification also includes any required statements concerning
exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
Select appropriate title

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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Contract No. DE00063
County Wake

EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
JOINT VENTURE (2) or (3)
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered into any
agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this
Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to
do the work with its own bonafide employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract
with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any
employees of your organization.
SIGNATURE OF CONTRACTORS

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On
Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the
appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill
in the name of the third joint venturer, if applicable and execute below in the appropriate manner.

(€Y
Name of Joint Venture
(&3]
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
©)
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
4)
Name of Contractor (for 3 Joint Venture only)
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL

Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public

of County
State of

My Commission Expires:

Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public

of County
State of

My Commission Expires:

NOTARY SEAL
Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this
__ dayof 20

Signature of Notary Public

of County
State of

My Commission Expires:
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Contract No. DE00063
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EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide
employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is
certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment
Certification attached, provided that the Debarment Certification also includes any required statements concerning
exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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Contract No. DE00063
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EXECUTION OF CONTRACT

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered
into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding
in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three
years, and that the Contractor intends to do the work with its own bonafide employees or subcontractors and did not bid for the
benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his
status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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Contract No. DE00063

County Wake

DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Department, or has become erroneous because of
changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized
by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.
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Contract No. DE00063

County Wake

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

D Check here if an explanation is attached to this certification.
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Contract No: DE000063

County: Wake

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

Contract Officer

Date



	Blank Page
	Blank Page
	Blank Page
	Blank Page



