



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J. ERIC BOYETTE
SECRETARY

November 17, 2021

SUBJECT: REQUEST FOR QUOTATION

MEMORANDUM TO PROSPECTIVE BIDDERS

The North Carolina Department of Transportation is requesting bids for the following projects in Division 5:

- **DE00319 – Interchange of I-85 & Gate 1 Road**
WBS Element: 48797.3.3
TIP No.: R-5968EA

Date of Availability: January 10, 2022

Completion Date for all work: January 6, 2023

DBE Goal is (2.0%)

- **DE00332 – Signal Upgrades**
WBS Element: 44851.3.27, 44851.3.28, 44851.3.29, 44851.3.30,
44851.3.32, 44851.3.34, 44851.3.11, 44851.3.22
TIP No.: W-5705AA, W-5705AB, W-5705AC, W-5705AD,
W-5705AF, W-5705AH, W-5705J, W-5705V

Date of Availability: January 10, 2022

Completion Date for all work: July 29, 2022

DBE Goal is (8.0%)

- **DE00333 – Asphalt Surface Treatment**
WBS Element: 2022CPT.05.04.20352.1, 2022CPT.05.04.20912.1,
2022CPT.05.04.20932.1

Date of Availability: March 1, 2022

Completion Date for all work: May 19, 2023

Combined MBE/WBE Goal is (0.0%)

Anticipated MBE (0.0%)

Anticipated WBE (0.0%)

Mailing Address:
NC DEPARTMENT OF TRANSPORTATION
ROADWAY DESIGN UNIT
1582 MAIL SERVICE CENTER
RALEIGH, NC 27699-1582

Telephone: (919) 707-6200
Fax: (919) 250-4036
Customer Service: 1-877-368-4968

Location:
1000 BIRCH RIDGE DRIVE
RALEIGH, NC 27610

Website: www.ncdot.gov

- **D5POC132 – Shoulder Sweeping on Highway Corridors**
WBS Element: 40.1.2, 5.103211, 5.103231, 5.109211, 5.109231, 5.209211

Date of Availability: January 1, 2022

Completion Date for all work: December 31, 2023

Combined MBE/WBE Goal is (0.0%)

Anticipated MBE (0.0%)

Anticipated WBE (0.0%)

- **D5POC136 – Annual Needs for Dead Animal Removal for Durham County & Triangle Expressway**
WBS Element: 40.1.2, 5.103211, 5.203211

Date of Availability: January 8, 2022

Completion Date for all work: January 7, 2023

- **D5POC138 – Morrisville Parkway at NC 540 Landscaping**
WBS Element: 45429.3.3
TIP No.: U-5315 MOPAR

Date of Availability: January 3, 2022

Completion Date for all work: April 17, 2023

Combined MBE/WBE Goal is (0.0%)

Anticipated MBE (0.0%)

Anticipated WBE (0.0%)

Project documents, including Proposal, plans (if applicable), or any additional information related to the project can be found on the Division 5 Project Letting website:

<https://connect.ncdot.gov/letting/Pages/Division5Letting.aspx>

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime Contractor prior to submitting a bid. Information regarding prequalification can be found at:

<https://connect.ncdot.gov/business/Prequal/Pages/default.aspx>.

In order to receive due consideration, your quotation must be received in this office no later than:

2:00 p.m. on Wednesday, December 8, 2021

For questions regarding Division 5 project lettings, please contact me at 919-707-7392 or at mbiedell@ncdot.gov.

Sincerely,



Michael J. Biedell, PE
Division 5 Contract Engineer

//lth

cc: Mark Craig, PE, Division Construction Engineer
Doug McNeal, PE, Division Maintenance Engineer
Jeremy Warren, PE, Division Traffic Engineer
Corey Sudderth, Division Roadside Environmental Engineer
Alan Shapiro, PE, Triangle Expressway Roadway Manager
Robert Bullock, PE, Resident Engineer
David Moore, Resident Engineer
James Nordan, PE, Resident Engineer
Randy Finger, PE, Maintenance and Operations Support Manager
Chris Hoffman, Maintenance Project Manager
Benny Sloan, EI, Utilization and Compliance Manager