

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
DECEMBER 08, 2021
DIVISION 00005

PAGE : 1 of 3
ITEM C

DE00332

44851.3.11, 44851.3.22, 44851.3.27, 44851.3.28, 44851.3.29, 44851.3.30, 44851.3.32, 44851.3.34
HSIP-0070(208),HSIP-0054(030),HSIP-2026(003),HSIP-4363(001),HSIP-0055(068),HSIP-1827(005),HSIP-0158(0
WAKE, VANCE, DURHAM
W-5705J, W-5705V, W-5705AA, W-5705AB, W-5705AC, W-5705AD, W-5705AF, W-5705AH

PROPOSAL LENGTH 0.080 MILES

TYPE OF WORK SIGNAL

LOCATION SR 2026 (HAMMOND RD) AT CHAPANOKE RD

RPN 001 3 BIDDER(S) DBE GOAL 8.00 %

ESTIMATE 521,930.56

DATE AVAILABLE JAN 10 2022

INTER COMPLETION INTERMEDIATE CONTRACT TIME 2 CURB RAMPS

FINAL COMPLETION JUL 29 2022

	\$ TOTALS	% DIFF
LMJ PAVEMENT MARKING LLC	509,359.50	-2.4
FULCHER ELECTRIC OF FAYETTEVILLE INC FAYETTEVILLE, NC	625,256.55	+19.8
ALS OF NORTH CAROLINA LLC SALISBURY, NC	652,400.00	+25.0

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
DECEMBER 08, 2021
DIVISION 00005

PAGE : 2 of 3
ITEM C

DE00319
48797.3.3
0085061
GRANVILLE
R-5968EA

PROPOSAL LENGTH 0.050 MILES

TYPE OF WORK WETLAND GRADING AND PLANTING

LOCATION I-85 AND GATE 1 ROAD INTERCHANGE

RPN 002 2 BIDDER(S) DBE GOAL 2.00 %

ESTIMATE 172,671.26

DATE AVAILABLE JAN 10 2022

INTER COMPLETION APR 08 2022 INTERMEDIATE CONTRACT TIME 1 ALL WORK EXCEPT PLANTING,
REFORESTATION AND PVE

NOV 15 2022 INTERMEDIATE CONTRACT TIME 2 PLANTING

FINAL COMPLETION JAN 06 2023

	\$ TOTALS	% DIFF
RES CAROLINAS LLC DBA CAROLINA ENVIRONMENTAL CONTRACTING	196,574.35	+13.8
VISCO TRANSPORTATION CORPORATION	674,120.51	+290.4

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
DECEMBER 08, 2021
DIVISION 00005

PAGE : 3 of 3
ITEM C

DE00333
2022CPT.05.04.20352.1, 2022CPT.05.04.20912.1, 2022CPT.05.04.20932.1
STATE FUNDED
FRANKLIN, VANCE, WARREN

PROPOSAL LENGTH 0.300 MILES
TYPE OF WORK ASPHALT SURFACE TREATMENT
LOCATION FRANKLIN VANCE WARREN

RPN 003 2 BIDDER(S) DBE GOAL 0.00 %
ESTIMATE 1,286,172.17

DATE AVAILABLE MAR 01 2022
INTER COMPLETION INTERMEDIATE CONTRACT TIME 2 FOG SEAL
FINAL COMPLETION MAY 19 2023

	\$ TOTALS	% DIFF
RILEY PAVING INC SUPPLY, NC	1,433,783.18	+11.5
WHITEHURST PAVING CO INC RICHMOND, VA	1,457,837.24	+13.3

ESTIMATE TOTAL	1,980,773.99	
LETTING TOTAL	2,139,717.03	+8.0