STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

December 4, 2013

SUBJECT: ADDENDUM TWO FOR DE00066- 17BP.5.R.44, REPLACEMENT OF BRIDGE #216 OVER TRIBUTARY TO SOUTH HYCO CREEK ON SR 1100 IN PERSON COUNTY

MEMORANDUM TO PROSPECTIVE BIDDERS

This addendum is being issued to remove a pay item from the provided bid sheets. "Impervious Dike", pay item 0056 is being removed from this project. The Contractor will be responsible for furnishing, installing, maintaining and removing impervious dike but this work will be considered incidental as noted in the plans and the proposal. No direct payment will be made for "Impervious Dike"

Please find the attached revised bid sheets. Please substitute these for the bid sheets in the original proposal and acknowledge receipt of this addendum on the signature sheet of the bid form.

If you wish to use Expedite Entry in helping you prepare your bids, please note that an amendment file is provided on the website for your use in addition to the original EBS file (amendment file is named DE00063.001).

This Addendum shall be made a part of the plans and bid documents and shall be submitted with the bid. Bids submitted without this addendum attached may be considered non-responsive.

If you have any questions, feel free to call me at (919) 220-4600.

Sincerely,

Michael J. Kneis, PE
Division Project Manager

cc: D. Jernigan
M. Luther
D. Pearson
C. Murray
L. Gilchrist
Civil Rights Office

County : Person

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
			ROADWAY ITEMS			
0001	0000100000-N	800	MOBILIZATION	Lump Sum	L.S.	
0002	0030000000-N	SP	BRIDGE APPROACH FILL - SUB REGIONAL TIER, STATION ******* (STA. 12+22.50)	Lump Sum	L.S.	
0003	0043000000-N	226	GRADING	Lump Sum	L.S.	
0004	0050000000-E	226	SUPPLEMENTARY CLEARING & GRUB-BING	1 ACR		
0005	0057000000-E	226	UNDERCUT EXCAVATION	100 CY		
0006	0196000000-E	270	GEOTEXTILE FOR SOIL STABILIZA-TION	400 SY		
0007	0318000000-E	300	FOUNDATION CONDITIONING MATE-RIAL, MINOR STRUCTURES	5 TON		
0008	0320000000-E	300	FOUNDATION CONDITIONING GEO-TEXTILE	10 SY		
0009	0335200000-E	305	15" DRAINAGE PIPE	20 LF		
0010	1099700000-E	505	CLASS IV SUBGRADE STABILIZA-TION	100 TON		
0011	1498000000-E	610	ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0B	130 TON		
0012	1525000000-E	610	ASPHALT CONC SURFACE COURSE, TYPE SF9.5A	75 TON		
0013	1575000000-E	620	ASPHALT BINDER FOR PLANT MIX	15 TON		
0014	2000000000-N	806	RIGHT OF WAY MARKERS	9 EA		
0015	2022000000-E	815	SUBDRAIN EXCAVATION	23 CY		
0016	2026000000-E	815	GEOTEXTILE FOR SUBSURFACE DRAINS	100 SY		
0017	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	17 CY		
0018	2044000000-E	815	6" PERFORATED SUBDRAIN PIPE	100 LF		

County : Person

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
0019	2070000000-N	815	SUBDRAIN PIPE OUTLET	1 EA		
0020	2077000000-E	815	6" OUTLET PIPE	6 LF		
0021	2286000000-N	840	MASONRY DRAINAGE STRUCTURES	2 EA		
0022	2367000000-N	840	FRAME WITH TWO GRATES, STD 840.29	2 EA		
0023	2556000000-E	846	SHOULDER BERM GUTTER	30 LF		
0024	3030000000-E	862	STEEL BM GUARDRAIL	25 LF		
0025	3150000000-N	862	ADDITIONAL GUARDRAIL POSTS	5 EA		
0026	3165000000-N	SP	GUARDRAIL ANCHOR UNITS, TYPE ********** (350 TL-2)	4 EA		
0027	3215000000-N	862	GUARDRAIL ANCHOR UNITS, TYPE III	4 EA		
0028	3628000000-E	876	RIP RAP, CLASS I	75 TON		
0029	3649000000-E	876	RIP RAP, CLASS B	50 TON		
0030	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	800 SY		
0031	4399000000-N	1105	TEMPORARY TRAFFIC CONTROL	Lump Sum	L.S.	
0032	4422000000-N	1120	PORTABLE CHANGEABLE MESSAGE SIGN (SHORT TERM)	14 DAY		
0033	4810000000-E	1205	PAINT PAVEMENT MARKING LINES (4")	2,400 LF		
0034	6000000000-E	1605	TEMPORARY SILT FENCE	355 LF		
0035	6006000000-E	1610	STONE FOR EROSION CONTROL, CLASS A	75 TON		
0036	6009000000-E	1610	STONE FOR EROSION CONTROL, CLASS B	105 TON		
0037	6012000000-E	1610	SEDIMENT CONTROL STONE	100 TON		

County : Person

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
0038	6015000000-E	1615	TEMPORARY MULCHING	0.5 ACR		
0039	6018000000-E	1620	SEED FOR TEMPORARY SEEDING	50 LB		
0040	6021000000-E	1620	FERTILIZER FOR TEMPORARY SEED-ING	0.25 TON		
0041	6029000000-E	SP	SAFETY FENCE	100 LF		
0042	6030000000-E	1630	SILT EXCAVATION	140 CY		
0043	6036000000-E	1631	MATTING FOR EROSION CONTROL	100 SY		
0044	6038000000-E	SP	PERMANENT SOIL REINFORCEMENT MAT	350 SY		
0045	6042000000-E	1632	1/4" HARDWARE CLOTH	50 LF		
0046	6070000000-N	1639	SPECIAL STILLING BASINS	2 EA		
0047	6071010000-E	SP	WATTLE	85 LF		
0048	6071020000-E	SP	POLYACRYLAMIDE (PAM)	5 LB		
0049	6071030000-E	1640	COIR FIBER BAFFLE	15 LF		
0050	6084000000-E	1660	SEEDING & MULCHING	0.5 ACR		
0051	6087000000-E	1660	MOWING	0.5 ACR		
0052	6090000000-E	1661	SEED FOR REPAIR SEEDING	50 LB		
0053	6093000000-E	1661	FERTILIZER FOR REPAIR SEEDING	0.25 TON		
0054	6096000000-E	1662	SEED FOR SUPPLEMENTAL SEEDING	50 LB		
0055	6108000000-E	1665	FERTILIZER TOPDRESSING	0.25 TON		
0057	6114500000-N	1667	SPECIALIZED HAND MOWING	10 MHR		
0058	6117000000-N	SP	RESPONSE FOR EROSION CONTROL	9 EA		

County : Person

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
0059	8035000000-N	402	REMOVAL OF EXISTING STRUCTURE AT STATION ********** STA. 12+22.50	Lump Sum	L.S.	
0060	8096000000-E	450	PILE EXCAVATION IN SOIL	34.5 LF		
0061	8097000000-E	450	PILE EXCAVATION NOT IN SOIL	15.5 LF		
0062	8121000000-N	412	UNCLASSIFIED STRUCTURE EXCAVATION AT STATION ******** STA. 12+22.50	Lump Sum	L.S.	
0063	8182000000-E	420	CLASS A CONCRETE (BRIDGE)	26.2 CY		
0064	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ********** STA. 12+22.50	Lump Sum	L.S.	
0065	8217000000-E	425	REINFORCING STEEL (BRIDGE)	3,954 LB		
0066	8364000000-E	450	HP12X53 STEEL PILES	110 LF		
0067	8391000000-N	450	STEEL PILE POINTS	10 EA		
0068	8505000000-E	460	VERTICAL CONCRETE BARRIER RAIL	110 LF		
0069	8608000000-E	876	RIP RAP CLASS II (2'-0" THICK)	365 TON		
0070	8657000000-N	430	ELASTOMERIC BEARINGS	Lump Sum	L.S.	
0071	8762000000-E	430	3'-0" X 1'-9" PRESTRESSED CONC CORED SLABS	550 LF		