

## North Carolina Department of Transportation

### CONTRACT BID FORM

**Work Order Number:** DF15006.2043011  
**Route:** SR 1561 (Bailey Road); 35.4004,-78.6189  
**County:** Harnett  
**Location:** 0.3 miles South of NC 27 - Site #04-001  
**Contract Availability:** Date Of Purchase Order Issue  
**Contract Completion:** March 31, 2017  
**Liquidated Damages:** \$100.00 Per Calendar Day

LINE	ITEM	SEC	DESCRIPTION	QNTY		UNIT COST	TOTAL COST
10	0000100000-N	800	Mobilization	1	LS	8000 <sup>00</sup>	8000
20	0063000000-N	SP	Grading (include: seeding & matting, erosion control devices & materials, paint pavement markings)	1	LS	15000 <sup>00</sup>	15000
30	1077000000-E	SP	#57 Stone	30	TN	75 <sup>00</sup>	2,250
40	0196000000-E	270	Geotextile for Soil Stabilization	135	SY	5 <sup>00</sup>	675
50	0402000000-E	310	48" RCP, Class IV	56	LF	175 <sup>00</sup>	9,800
60	2220000000-E	838	Reinforced Endwall	12	CY	2,000 <sup>00</sup>	24,000
70	1220000000-E	545	Incidental Stone Base	55	TN	75 <sup>00</sup>	4,125
80	1489000000-E	610	Base Course, B25.0B, Including Liquid	24	TN	350 <sup>00</sup>	8,400
90	1519000000-E	610	Surface Course, S9.5B, Including Liquid	10	TN	350 <sup>00</sup>	3,500
100	3691000000-N	SP	Dewatering	1	LS	10000 <sup>00</sup>	10,000
110	3649000000-E	876	Rip Rap, Class B	20	TN	85 <sup>00</sup>	1,700

**TOTAL BID FOR PROJECT (DF15006.2043011):**

87,450<sup>00</sup>

## North Carolina Department of Transportation

### CONTRACT BID FORM

**Work Order Number:** 15006.1043012  
**Route:** NC 27; 35.3891,-78.5757  
**County:** Harnett  
**Location:** 0.3 miles East of SR 1709 - Site #07-007  
**Contract Availability:** Date Of Purchase Order Issue  
**Contract Completion:** March 31, 2017  
**Liquidated Damages:** \$100.00 Per Calendar Day

LINE	ITEM	SEC	DESCRIPTION	QNTY		UNIT COST	TOTAL COST
10	0000100000-N	800	Mobilization	1	LS	8,000 <sup>00</sup>	8,000 <sup>00</sup>
20	0063000000-N	226	Grading (include: seeding & matting, removal of all existing nylon mesh from old matting)	1	LS	15,000 <sup>00</sup>	15,000 <sup>00</sup>
30	4399000000-N	1105	Temporary Traffic Control (include: flagging)	4	DAY	1,500 <sup>00</sup>	6,000 <sup>00</sup>
40	6000000000-E	1605	Temporary Silt Fence	300	LF	7 <sup>00</sup>	2,100 <sup>00</sup>

**TOTAL BID FOR PROJECT (15006.1043012):**

31,100<sup>00</sup>

## North Carolina Department of Transportation CONTRACT BID FORM

WORK ORDER NUMBER	ROUTE	SITE NUMBER	AMOUNT BID
DF15006.2043011	SR 1830 (Bailey Road)	04-001	87,450 <sup>00</sup>
15006.1043012	NC 27	07-007	31,100 <sup>00</sup>
<b>TOTAL BID (2 SITES)</b>			118,550 <sup>00</sup>

Signature W. Brown Wesley S. Brown Vice Pres. Date 01.18.17  
 Witness Samuel W. Gore Title Asst. Secretary  
 Signature Samuel W. Gore Date 01.18.17

Point of Contact for Post Bid Inquiries (e.g., Letters of Intent, Insurance, Bonds, Contract Execution, etc.):

Name Samuel Gore  
 Email Sam.gore@browner.com  
 Phone 919.422.9512

**THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION**

This bid has been reviewed in accordance with Article 103-1 of the current edition of the **Standard Specifications for Roads and Structures.**

\_\_\_\_\_ District Engineer

\_\_\_\_\_ Date

## North Carolina Department of Transportation

### CONTRACT BID FORM

**Work Order Number:** DF15006.2043011  
**Route:** SR 1561 (Bailey Road); 35.4004,-78.6189  
**County:** Harnett  
**Location:** 0.3 miles South of NC 27 - Site #04-001  
**Contract Availability:** Date Of Purchase Order Issue  
**Contract Completion:** March 31, 2017  
**Liquidated Damages:** \$100.00 Per Calendar Day

LINE	ITEM	SEC	DESCRIPTION	QNTY		UNIT COST	TOTAL COST
10	0000100000-N	800	Mobilization	1	LS	10850. <sup>00</sup>	10,850. <sup>00</sup>
20	0063000000-N	SP	Grading (include: seeding & matting, erosion control devices & materials, paint pavement markings)	1	LS	13,970. <sup>00</sup>	13,970. <sup>00</sup>
30	1077000000-E	SP	#57 Stone	30	TN	65. <sup>00</sup>	1,950. <sup>00</sup>
40	0196000000-E	270	Geotextile for Soil Stabilization	135	SY	8. <sup>00</sup>	1,080. <sup>00</sup>
50	0402000000-E	310	48" RCP, Class IV	56	LF	274. <sup>00</sup>	15,344. <sup>00</sup>
60	2220000000-E	838	Reinforced Endwall	12	CY	2,233. <sup>00</sup>	26,796. <sup>00</sup>
70	1220000000-E	545	Incidental Stone Base	55	TN	65. <sup>00</sup>	3,575. <sup>00</sup>
80	1489000000-E	610	Base Course, B25.0B, Including Liquid	24	TN	505. <sup>00</sup>	12,120. <sup>00</sup>
90	1519000000-E	610	Surface Course, S9.5B, Including Liquid	10	TN	648. <sup>00</sup>	6,480. <sup>00</sup>
100	3691000000-N	SP	Dewatering	1	LS	12,003. <sup>00</sup>	12,003. <sup>00</sup>
110	3649000000-E	876	Rip Rap, Class B	20	TN	155. <sup>00</sup>	3,100. <sup>00</sup>

107,268.<sup>00</sup>

**TOTAL BID FOR PROJECT (DF15006.2043011):**

\$ 107,268.<sup>00</sup>

## North Carolina Department of Transportation CONTRACT BID FORM

**Work Order Number:** 15006.1043012  
**Route:** NC 27; 35.3891,-78.5757  
**County:** Harnett  
**Location:** 0.3 miles East of SR 1709 - Site #07-007  
**Contract Availability:** Date Of Purchase Order Issue  
**Contract Completion:** March 31, 2017  
**Liquidated Damages:** \$100.00 Per Calendar Day

LINE	ITEM	SEC	DESCRIPTION	QNTY		UNIT COST	TOTAL COST
10	0000100000-N	800	Mobilization	1	LS	4600. <sup>00</sup>	4600. <sup>00</sup>
20	0063000000-N	226	Grading (include: seeding & matting, removal of all existing nylon mesh from old matting)	1	LS	9603. <sup>00</sup>	9603. <sup>00</sup>
30	4399000000-N	1105	Temporary Traffic Control (include: flagging)	4	DAY	1742. <sup>00</sup>	6968. <sup>00</sup>
40	6000000000-E	1605	Temporary Silt Fence	300	LF	4.00	1200. <sup>00</sup>

*22,371.<sup>00</sup>*

**TOTAL BID FOR PROJECT (15006.1043012):**  
\$ 22,371.<sup>00</sup>

## North Carolina Department of Transportation CONTRACT BID FORM

WORK ORDER NUMBER	ROUTE	SITE NUMBER	AMOUNT BID
DF15006.2043011	SR 1830 (Bailey Road)	04-001	107,268. <sup>00</sup>
15006.1043012	NC 27	07-007	22371. <sup>00</sup>
<b>TOTAL BID (2 SITES)</b>			129,639. <sup>00</sup>

Signature Doris Hair, Pres. Date 1-19-17

Witness Brenda Hair Title Office Manager

Signature Brenda Hair Date 1-19-17

Point of Contact for Post Bid Inquiries (e.g., Letters of Intent, Insurance, Bonds, Contract Execution, etc.):

Name Lisa Mason

Email utilitiesplus@AOL.com

Phone (910) 980-0946

**THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION**

This bid has been reviewed in accordance with Article 103-1 of the current edition of the Standard Specifications for Roads and Structures.

\_\_\_\_\_ District Engineer

\_\_\_\_\_ Date

## North Carolina Department of Transportation

### CONTRACT BID FORM

**Work Order Number:** DF15006.2043011  
**Route:** SR 1561 (Bailey Road); 35.4004,-78.6189  
**County:** Harnett  
**Location:** 0.3 miles South of NC 27 - Site #04-001  
**Contract Availability:** Date Of Purchase Order Issue  
**Contract Completion:** March 31, 2017  
**Liquidated Damages:** \$100.00 Per Calendar Day

LINE	ITEM	SEC	DESCRIPTION	QNTY		UNIT COST	TOTAL COST
10	0000100000-N	800	Mobilization	1	LS	10,000	10,000
20	0063000000-N	SP	Grading (include: seeding & matting, erosion control devices & materials, paint pavement markings)	1	LS	35,000	35,000
30	1077000000-E	SP	#57 Stone	30	TN	120'	3,600'
40	0196000000-E	270	Geotextile for Soil Stabilization	135	SY	5'	675'
50	0402000000-E	310	48" RCP, Class IV	56	LF	225'	12,600'
60	2220000000-E	838	Reinforced Endwall	12	CY	800'	9,600'
70	1220000000-E	545	Incidental Stone Base	55	TN	100'	5500'
80	1489000000-E	610	Base Course, B25.0B, Including Liquid	24	TN	350'	8,400'
90	1519000000-E	610	Surface Course, S9.5B, Including Liquid	10	TN	400'	4,000'
100	3691000000-N	SP	Dewatering	1	LS	5,000'	5,000'
110	3649000000-E	876	Rip Rap, Class B	20	TN	125'	2,500'

**TOTAL BID FOR PROJECT (DF15006.2043011):**

96,875'

**North Carolina Department of Transportation**  
**CONTRACT BID FORM**

Work Order Number: 15006.1043012  
Route: NC 27; 35.3891,-78.5757  
County: Harnett  
Location: 0.3 miles East of SR 1709 - Site #07-007  
Contract Availability: Date Of Purchase Order Issue  
Contract Completion: March 31, 2017  
Liquidated Damages: \$100.00 Per Calendar Day

LINE	ITEM	SEC	DESCRIPTION	QNTY		UNIT COST	TOTAL COST
10	0000100000-N	800	Mobilization	1	LS	5,000	5,000
20	0063000000-N	226	Grading (include: seeding & matting, removal of all existing nylon mesh from old matting)	1	LS	25,000	25,000
30	4399000000-N	1105	Temporary Traffic Control (include: flagging)	4	DAY	850	3,400
40	6000000000-E	1605	Temporary Silt Fence	300	LF	5 -	1500 -

**TOTAL BID FOR PROJECT (15006.1043012):**

**\$ 34,900 -**

## North Carolina Department of Transportation CONTRACT BID FORM

WORK ORDER NUMBER	ROUTE	SITE NUMBER	AMOUNT BID
DF15006.2043011	SR 1830 (Bailey Road)	04-001	96,875 <sup>-</sup>
15006.1043012	NC 27	07-007	34,900 <sup>-</sup>
<b>TOTAL BID (2 SITES)</b>			<b>131,775<sup>-</sup></b>

Signature  \_\_\_\_\_ Date 1-18-17

Witness Denise Sheppard \_\_\_\_\_ Title Accountant

Signature Denise Sheppard \_\_\_\_\_ Date 1-18-17

Point of Contact for Post Bid Inquiries (e.g., Letters of Intent, Insurance, Bonds, Contract Execution, etc.):  
 Name Camala Ferguson  
 Email camf@thunderdisaster.com  
 Phone 828-452-3335

**THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION**

This bid has been reviewed in accordance with Article 103-1 of the current edition of the Standard Specifications for Roads and Structures.

\_\_\_\_\_ District Engineer

\_\_\_\_\_ Date

## North Carolina Department of Transportation CONTRACT BID FORM

**Work Order Number:** DF15006.2043011  
**Route:** SR 1561 (Bailey Road); 35.4004,-78.6189  
**County:** Harnett  
**Location:** 0.3 miles South of NC 27 - Site #04-001  
**Contract Availability:** Date Of Purchase Order Issue  
**Contract Completion:** March 31, 2017  
**Liquidated Damages:** \$100.00 Per Calendar Day

LINE	ITEM	SEC	DESCRIPTION	QNTY		UNIT COST	TOTAL COST
10	0000100000-N	800	Mobilization	1	LS	4900.00	4900.00
20	0063000000-N	SP	Grading (include: seeding & matting, erosion control devices & materials, paint pavement markings)	1	LS	<del>38,000.00</del> 48,000.00	<del>38,000.00</del> 48,000.00
30	1077000000-E	SP	#57 Stone	30	TN	50.00	1,500.00
40	0196000000-E	270	Geotextile for Soil Stabilization	135	SY	6.00	810.00
50	0402000000-E	310	48" RCP, Class IV	56	LF	215.00	12,040.00
60	2220000000-E	838	Reinforced Endwall	12	CY	1950.00	23,400.00
70	1220000000-E	545	Incidental Stone Base	55	TN	45.00	2,475.00
80	1489000000-E	610	Base Course, B25.0B, Including Liquid	24	TN	215.00	5,160.00
90	1519000000-E	610	Surface Course, S9.5B, Including Liquid	10	TN	225.00	2,250.00
100	3691000000-N	SP	Dewatering	1	LS	<del>12,000.00</del> 12,000.00	<del>12,000.00</del> 12,000.00
110	3649000000-E	876	Rip Rap, Class B	20	TN	70.00	1,400.00

<p><b>TOTAL BID FOR PROJECT (DF15006.2043011):</b>  <u>\$ 103,935.00</u></p>
--

## North Carolina Department of Transportation

### CONTRACT BID FORM

**Work Order Number:** 15006.1043012  
**Route:** NC 27; 35.3891,-78.5757  
**County:** Harnett  
**Location:** 0.3 miles East of SR 1709 - Site #07-007  
**Contract Availability:** Date Of Purchase Order Issue  
**Contract Completion:** March 31, 2017  
**Liquidated Damages:** \$100.00 Per Calendar Day

LINE	ITEM	SEC	DESCRIPTION	QNTY		UNIT COST	TOTAL COST
10	0000100000-N	800	Mobilization	1	LS	1,400.00	1,400.00
20	0063000000-N	226	Grading (include: seeding & matting, removal of all existing nylon mesh from old matting)	1	LS	21,850.00	21,850.00
30	4399000000-N	1105	Temporary Traffic Control (include: flagging)	4	DAY	1,500.00	6,000.00
40	6000000000-E	1605	Temporary Silt Fence	300	LF	3.50	1,050.00

**TOTAL BID FOR PROJECT (15006.1043012):**

\$ 30,300.00

## North Carolina Department of Transportation CONTRACT BID FORM

WORK ORDER NUMBER	ROUTE	SITE NUMBER	AMOUNT BID
DF15006.2043011	SR 1830 (Bailey Road)	04-001	103,935.00
15006.1043012	NC 27	07-007	30,300.00
<b>TOTAL BID (2 SITES)</b>			<b>\$134,235.00</b>

Signature Henry Lanier Date 1/19/2017  
 Witness Benjamin Lanier Title Vice President  
 Signature Benjamin Lanier Date 1/19/2017  
 Point of Contact for Post Bid Inquiries (e.g., Letters of Intent, Insurance, Bonds, Contract Execution, etc.):  
 Name Sherba L. Allen  
 Email sherba@lanierconstruction.com  
 Phone 252-747-8124

**THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION**

This bid has been reviewed in accordance with Article 103-1 of the current edition of the Standard Specifications for Roads and Structures.

\_\_\_\_\_  
District Engineer

\_\_\_\_\_  
Date

## North Carolina Department of Transportation

### CONTRACT BID FORM

**Work Order Number:** DF15006.2043011  
**Route:** SR 1561 (Bailey Road); 35.4004,-78.6189  
**County:** Harnett  
**Location:** 0.3 miles South of NC 27 - Site #04-001  
**Contract Availability:** Date Of Purchase Order Issue  
**Contract Completion:** March 31, 2017  
**Liquidated Damages:** \$100.00 Per Calendar Day

LINE	ITEM	SEC	DESCRIPTION	QNTY		UNIT COST	TOTAL COST
10	0000100000-N	800	Mobilization	1	LS	5,000.00	5,000.00
20	0063000000-N	SP	Grading (include: seeding & matting, erosion control devices & materials, paint pavement markings)	1	LS	40,000.00	40,000.00
30	1077000000-E	SP	#57 Stone	30	TN	40.00	1,200.00
40	0196000000-E	270	Geotextile for Soil Stabilization	135	SY	4.00	540.00
50	0402000000-E	310	48" RCP, Class IV	56	LF	400.00	22,400.00
60	2220000000-E	838	Reinforced Endwall	12	CY	1,800.00	21,600.00
70	1220000000-E	545	Incidental Stone Base	55	TN	34.00	1,870.00
80	1489000000-E	610	Base Course, B25.0B, Including Liquid	24	TN	220.00	5,280.00
90	1519000000-E	610	Surface Course, S9.5B, Including Liquid	10	TN	235.00	2,350.00
100	3691000000-N	SP	Dewatering	1	LS	8,500.00	8,500.00
110	3649000000-E	876	Rip Rap, Class B	20	TN	51.00	1,020.00

**TOTAL BID FOR PROJECT (DF15006.2043011):**

\$ 109,760.00

## North Carolina Department of Transportation

### CONTRACT BID FORM

**Work Order Number:** 15006.1043012  
**Route:** NC 27; 35.3891,-78.5757  
**County:** Harnett  
**Location:** 0.3 miles East of SR 1709 - Site #07-007  
**Contract Availability:** Date Of Purchase Order Issue  
**Contract Completion:** March 31, 2017  
**Liquidated Damages:** \$100.00 Per Calendar Day

LINE	ITEM	SEC	DESCRIPTION	QNTY		UNIT COST	TOTAL COST
10	0000100000-N	800	Mobilization	1	LS	1000.00	1000.00
20	0063000000-N	226	Grading (include: seeding & matting, removal of all existing nylon mesh from old matting)	1	LS	<del>28,000.00</del>	28,000.00
30	4399000000-N	1105	Temporary Traffic Control (include: flagging)	4	DAY	1,500.00	6,000.00
40	6000000000-E	1605	Temporary Silt Fence	300	LF	5.50	1,650.00

**TOTAL BID FOR PROJECT (15006.1043012):**

\$36,650.00

# North Carolina Department of Transportation CONTRACT BID FORM

WORK ORDER NUMBER	ROUTE	SITE NUMBER	AMOUNT BID
DF15006.2043011	SR 1830 (Bailey Road)	04-001	109,760.00
15006.1043012	NC 27	07-007	36,650.00
<b>TOTAL BID (2 SITES)</b>			<b>146,410.00</b>

T.C. Edmondson III, PE

Sr. Vice President

Signature [Signature] Date 01/19/17

Witness Mark A. Perkins Title Assistant Secretary

Signature [Signature] Date 01/19/17

Point of Contact for Post Bid Inquiries (e.g., Letters of Intent, Insurance, Bonds, Contract Execution, etc.):

Name T.C. Edmondson III, PE

Email tedmondson@taloving.com

Phone 919-734-8400

**THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION**

This bid has been reviewed in accordance with Article 103-1 of the current edition of the Standard Specifications for Roads and Structures.

\_\_\_\_\_  
District Engineer

\_\_\_\_\_  
Date

Work  
R.

## North Carolina Department of Transportation

### CONTRACT BID FORM

**Work Order Number:** DF15006.2043011  
**Route:** SR 1561 (Bailey Road); 35.4004,-78.6189  
**County:** Harnett  
**Location:** 0.3 miles South of NC 27 - Site #04-001  
**Contract Availability:** Date Of Purchase Order Issue  
**Contract Completion:** March 31, 2017  
**Liquidated Damages:** \$100.00 Per Calendar Day

LINE	ITEM	SEC	DESCRIPTION	QNTY		UNIT COST	TOTAL COST
10	0000100000-N	800	Mobilization	1	LS	8,000. <sup>00</sup>	8,000. <sup>00</sup>
20	0063000000-N	SP	Grading (include: seeding & matting, erosion control devices & materials, paint pavement markings)	1	LS	95,590. <sup>00</sup>	95,590. <sup>00</sup>
30	1077000000-E	SP	#57 Stone	30	TN	57.75	1,732. <sup>50</sup>
40	0196000000-E	270	Geotextile for Soil Stabilization	135	SY	4.50	607. <sup>50</sup>
50	0402000000-E	310	48" RCP, Class IV	56	LF	220.00	12,320. <sup>00</sup>
60	2220000000-E	838	Reinforced Endwall	12	CY	1,000. <sup>00</sup>	12,000. <sup>00</sup>
70	1220000000-E	545	Incidental Stone Base	55	TN	50. <sup>00</sup>	2,750. <sup>00</sup>
80	1489000000-E	610	Base Course, B25.0B, Including Liquid	24	TN	250. <sup>00</sup>	6,000. <sup>00</sup>
90	1519000000-E	610	Surface Course, S9.5B, Including Liquid	10	TN	250. <sup>00</sup>	2,500. <sup>00</sup>
100	3691000000-N	SP	Dewatering	1	LS	18,000. <sup>00</sup>	18,000. <sup>00</sup>
110	3649000000-E	876	Rip Rap, Class B	20	TN	75. <sup>00</sup>	1,500. <sup>00</sup>

**TOTAL BID FOR PROJECT (DF15006.2043011):**

\$ 161,000.<sup>00</sup>

## North Carolina Department of Transportation

### CONTRACT BID FORM

Order Number: 15006.1043012  
 Route: NC 27; 35.3891,-78.5757  
 County: Harnett  
 Location: 0.3 miles East of SR 1709 - Site #07-007  
 Contract Availability: Date Of Purchase Order Issue  
 Contract Completion: March 31, 2017  
 Liquidated Damages: \$100.00 Per Calendar Day

LINE	ITEM	SEC	DESCRIPTION	QNTY		UNIT COST	TOTAL COST
10	0000100000-N	800	Mobilization	1	LS	1,400	1,400. <sup>00</sup>
20	0063000000-N	226	Grading (include: seeding & matting, removal of all existing nylon mesh from old matting)	1	LS	28,350.00	28,350. <sup>00</sup>
30	4399000000-N	1105	Temporary Traffic Control (include: flagging)	4	DAY	1,000	4,000. <sup>00</sup>
40	6000000000-E	1605	Temporary Silt Fence	300	LF	2.50	750. <sup>00</sup>

**TOTAL BID FOR PROJECT (15006.1043012):**

\$ 34,500.<sup>00</sup>

# North Carolina Department of Transportation CONTRACT BID FORM

WORK ORDER NUMBER	ROUTE	SITE NUMBER	AMOUNT BID
DF15006.2043011	SR 1830 (Bailey Road)	04-001	\$ 161,000.00
15006.1043012	NC 27	07-007	\$ 34,500.00
<b>TOTAL BID (2 SITES)</b>			\$ 195,500.00

Signature [Signature] Henry D Butts Jr Date 1-17-17

Witness Laura E. Rouse Title Asst. Secretary

Signature Laura E Rouse Date 1-17-17

Point of Contact for Post Bid Inquiries (e.g., Letters of Intent, Insurance, Bonds, Contract Execution, etc.):

Name Justin Darnell

Email Justin.Darnell@stwc.com

Phone 252-373-0135

**THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION**

This bid has been reviewed in accordance with Article 103-1 of the current edition of the Standard Specifications for Roads and Structures.

\_\_\_\_\_  
District Engineer

\_\_\_\_\_  
Date