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NOTICE: 
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CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENER AL STATUTES OF NORTH CAROLINA. 
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  FAYETTEVILLE, NC 28301 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
A Mandatory Pre-bid Conference will be held on Thur sday, May 14, 2015 at 10:00 am. 

The meeting will be held at the NCDOT District Engineer’s Office, 1194 Prison Camp Road, Whiteville, NC 28472 

All bids shall be prepared and submitted in accorda nce with the following requirements. Failure to com ply with any 
requirement shall cause the bid to be considered ir regular and shall be grounds for rejection of the b id. 
 
1. The bid sheet furnished by NC DOT with the proposal shall be used and shall not be altered in any manner.  DO NOT 

SEPARATE THE BID SHEET FROM THE PROPOSAL! 
2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract items shall be 

written in figures. 
4. An amount bid shall be entered on the bid sheet for every item. The amount bid for each item shall be determined by 

multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of the sheet. 
5. The total amount bid shall be written in figures in the proper place on the bid sheet. The total amount shall be determined by 

adding the amounts bid for each item. 
6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto in 

ink. A representative of the Bidder shall initial the change in ink. 
7. The bid shall be properly executed. All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number (or Social Security Number of Individual) 
 e. Contractor's License Number (if Applicable) 
8. Bids submitted by corporations shall bear the seal of the corporation on the W-9 and the Bid forms. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract pursuant to 

an award. 
11. The Form entitled “LISTING OF MBE & WBE SUBCONTRACTORS” must be filled out for Subcontractors submitting quotes 

for work on this contract. The Contractor shall then submit this form with the bid package. 
12. The Proposal with the bid sheet still attached  shall be placed in a sealed envelope and shall have been delivered to and 

received in the Division Proposals Engineer's Office at 558 Gillespie Street, Fayetteville, NC, 28301, by 10:00 a.m. on 
Wednesday, May 20, 2015. If bids are mailed or sent by special delivery, the Contractor shall be responsible for verifying 
that the bid has actually been received in the Division Proposals Engineer's Office prior to the bid deadline. NCDOT shall 
not be responsible for bid packages that do not arrive in our office on time. Bid packages arriving after the official deadline 
shall not be considered responsive, and shall be returned to the Contractor unopened. 

13. The sealed bid envelope must display the biddin g Contractor’s name and address on the front. 
14. The sealed bid must display the following statement on the front of the sealed envelope: 
 

QUOTATION FOR WORK ORDER  44408  
NC 131/242/410  - ROADWAY IMPROVEMENTS IN BLADEN CO UNTY  TO BE  OPENED AT 10:00 AM ON 
WEDNESDAY,  MAY 20, 2015. 
 

15. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be 
addressed as follows: 

 
  R. ALLEN WADDELL, P.E. 

DIVISION PROPOSALS ENGINEER 
  NCDOT – DIVISION 6 
  P.O. BOX 1150 
  FAYETTEVILLE, NC 28302   
   

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with 
Section 102 (excluding 102-2 and 102-11) of the most current edition of Standard Specifications for Roads and 
Structures. The lowest responsible will be notified that his bid has been accepted and that he has been awarded 
the contract. NC DOT reserves the right to reject all bids. 
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DIVISION CONTRACT 
General Provisions 

 

GENERAL 
 
This contract is Roadway Improvements on NC 131 / 242 / 410 in the Town of Bladenboro, in Bladen County. All 
work and materials shall be in accordance with the provisions of the General Guidelines of this contract, the Project 
Special Provisions, and the current editions of the North Carolina Department of Transportation Standard 
Specifications for Roads and Structures, the North Carolina Department of Transportation Roadway Standards 
Drawings, and the Manual of Uniform Traffic Control Devices (MUTCD). 

 
The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and regulations, 
and shall comply with the provisions of Section 107 of the Standard Specifications. 
 

DIVISION LET CONTRACT PREQUALIFICATION 
(07-01-14)  SPD 01-410 

 
Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime Contractor prior to 
submitting a bid. Information regarding prequalification can be found at: 
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 
 

CONTRACT TIME AND LIQUIDATED DAMAGES 
(7-1-95)(Rev. 12-18-07) SP1G10 
 
The date of availability for this project is June 1 5, 2015. 
 

The completion date for this project is June 15, 20 16. 
 
No extensions will be authorized except as authorized by Article 108-10 of the Standard Specifications. 
 

The Contractor may begin work prior to this date upon approval of the Engineer or his duly authorized 
representative. If such approval is given, and the Contractor begins work prior to the date of availability, the 
Department of Transportation will assume no responsibility for any delays caused prior to the date of availability by 
any reason whatsoever, and such delays, if any, will not constitute a valid reason for extending the completion date. 
No work will be permitted and no purchase order will be issued until all required bonds and prerequisite conditions 
and certifications have been satisfied. The Contractor shall request a pre-construction co nference no later 
then 1 month after the date of availability. Contac t the Resident Engineer, Rusty Marsh at 910-642-248 9, to 
request a pre-construction conference date and time . 
  
Except where otherwise provided by the contract, observation periods required by the contract will not be a part of 
the work to be completed by the completion date and/or intermediate contract times stated in the contract.  The 
acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the 
work covered by the performance and payment bonds. 

 
Liquidated damages for this contract are Seven Hund red & Fifty Dollars ($750.00) per calendar day. 
 

MANDATORY PRE-BID CONFERENCE 
(7-18-06) (Rev. 3-25-13) SPD 01-300 
 
In order for all prospective bidders to have an extensive knowledge of the project, all prospective bidders shall 
attend a mandatory pre-bid conference on Thursday, May 14, 2015, at 10:00 am . 
 

Location: NCDOT 
 District 3 / Resident Engineer’s Office 
 1194 Prison Camp Road 
 Whiteville, NC 28472 

Phone Number: 910-642-3760 
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The pre-bid conference will include a thorough discussion of the plans, contract pay items, special provisions, etc. 
 
Only bidders who have attended and properly registered at the above scheduled pre-bid conference and who have 
met all other prequalification requirements will be considered prequalified to bid on this project.  A bid received from 
a bidder who has not attended and properly registered at the above scheduled pre-bid conference will not be 
accepted and considered for award. 
 
Attendance at the pre-bid conference will not meet the requirements of proper registration unless the individual 
attending has registered at the pre-bid conference in accordance with the following: 
 
(A) The individual has signed his name on the official roster no later than thirty (30) minutes after the above 

noted time for the beginning of the conference. 
 
(B) The individual has written in the name and address of the company he or she represents. 
 
(C) Only one company has been shown as being represented by the individual attending. 
 
(D) The individual attending is an officer or permanent employee of the company they are representing. 
 
Attendance at any prior pre-bid conference will not meet the requirement of this provision. 
 
 

CONTRACT PAYMENT AND PERFORMANCE BOND  
 
A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the 
faithful performance of the contract in accordance with specifications and conditions of the contract is required for 
contracts of $500,000 or more. Such bond shall be solely for the protection of the North Carolina Department of 
Transportation and the State of North Carolina. 
 
A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the 
prompt payment for all labor or materials for which the Contractor, or his subcontractors, are liable, is required for 
contracts greater than $500,000. The payment bond shall be solely for the protection of persons or firms furnishing 
materials or performing labor for this contract for which the Contractor is liable. 
 
The successful Bidder, within fourteen (14) days after the notice of award, shall provide the Department with a 
contract payment bond and a contract performance bond each in an amount equal to 100 percent of the amount of 
the contract. 
 

INTERMEDIATE CONTRACT TIME NUMBER 1 & LIQUIDATED DA MAGES 
(2-20-07) 108 SP1 G14 A 
 
The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices 
for lane closures and restoring traffic to the existing  traffic pattern.  The Contractor shall not close or narrow a lane 
of traffic on MAP 5 (Elementary School Zone)  during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

MONDAY THRU FRIDAY (SCHOOL DAYS) 
PRIOR TO 8:30 AM & 2:30 PM TO 4:00 PM 

 
The Contractor shall not narrow or close a lane of traffic on Any Maps , detain and /or alter the traffic flow on or 
during holiday weekends, special events, or any other time when traffic is unusually heavy, including the following 
schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence  that creates unusually high traffic volumes, as directed by the Engineer. 
 
2. For New Year's Day , between the hours of 4:00 p.m.  December 31st and 8:30 a.m.  January 2nd.  If New 

Year's Day is on a Friday, Saturday, Sunday or Monday, then until 8:30 a.m.  the following Tuesday. 
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3. For Easter , between the hours of 4:00 p.m.  Thursday and 8:30 a.m.  Monday. 
 
4. For Memorial Day , between the hours of 4:00 p.m.  Friday and 8:30 a.m.  Tuesday. 
 
5. For Independence Day , between the hours of 4:00 p.m.  the day before Independence Day and 8:30 a.m.  the 

day after Independence Day. 
 

If Independence Day  is on a Friday, Saturday, Sunday or Monday, then between the hours of 4:00 p.m.  the 
Thursday before Independence Day and 8:30 a.m.  the Tuesday after Independence Day. 

 
6. For Labor Day , between the hours of 4:00 p.m.  Friday and 8:30 a.m.  Tuesday. 
 
7. For Thanksgiving Day , between the hours of 4:00 p.m.  Tuesday and 8:30 a.m.  Monday. 
 
8. For Christmas , between the hours of 4:00 p.m.  the Friday before the week of Christmas Day and 8:30 a.m.  

the following Tuesday after the week of Christmas Day. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day, 
Thanksgiving, and Christmas.  The Contractor shall schedule his work so that lane closures are not required during 
these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins to install all traffic 
control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required to complete the 
removal of all traffic control devices for lane closures according to the time restrictions stated herein and place 
traffic in the correct traffic pattern. 
 
The liquidated damages are Five Hundred Dollars ($  500.00) per hour. 
 

INTERMEDIATE CONTRACT TIME NUMBER 2 & LIQUIDATED DA MAGES  
(5-21-13) 108 SP1 G14 I 
 
The Contractor shall complete the work required of installing each new inductive loop after the removal of each 
existing loop by the milling, patching or resurfacing operations and shall place and maintain traffic on same. 
 
The date of availability for this intermediate contract time for each inductive loop installation will be the date when 
the Contractor elects to disturb the existing inductive loop. 
 
The completion date for this intermediate contract time for each inductive loop installation will be the date which is 
seven (7) consecutive calendar days after the date Contractor disturbs the existing inductive loop. 
 
The liquidated damages are Five Hundred Dollars ($ 500.00)  per calendar day. 
 

PROSECUTION OF WORK 
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 
 
The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the time he 
begins the work until completion and final acceptance of the project. The Contractor will not be permitted to 
suspend his operations except for reasons beyond his control or except where the Engineer has authorized a 
suspension of the Contractor's operations in writing. 
 
In the event that the Contractor's operations are suspended in violation of the above provisions, the sum of 
$1,000.00 will be charged the Contractor for each and every calendar day that such suspension takes place. The 
said amount is hereby agreed upon as liquidated damages due to extra engineering and maintenance costs and 
due to increased public hazard resulting from a suspension of the work. Liquidated damages chargeable due to 
suspension of the work will be additional to any liquidated damages that may become chargeable due to failure to 
complete the work on time. 
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RAILROAD GRADE CROSSING 
(7-1-95) (Rev. 1-17-13) 107-9 SP1 G 17R 
 
Provide at least 2 weeks advance notice to the railroad's local Roadmaster or Track Supervisor when the use of 
slow-moving or stopped equipment is required over at-grade railroad crossings. 
 

UTILITY CONFLICTS   
 
It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise 
locations of all utilities prior to beginning construction. Utility owners shall be contacted a minimum of 48 hours prior 
to the commencement of operations. Special care shall be used in working around or near existing utilities, 
protecting them when necessary to provide uninterrupted service. In the event that any utility service is interrupted, 
the Contractor shall notify the utility owner immediately and shall cooperate with the owner, or his representative, in 
the restoration of service in the shortest time possible. Existing fire hydrants shall be kept accessible to fire 
departments at all times. 
 
The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when working in 
the vicinity of utilities in order to insure the safety of construction personnel and the public. 
 

DOMESTIC STEEL 
(4-16-13) 106 SP1 G120 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines  2-7, replace the first paragraph with the following: 
 
All steel and iron products that are permanently incorporated into this project shall be produced in the United States 
except minimal amounts of foreign steel and iron products may be used provided the combined material cost of the 
items involved does not exceed 0.1% of the total amount bid for the entire project or $2,500, whichever is greater.  
If invoices showing the cost of the material are not provided, the amount of the bid item involving the foreign 
material will be used for calculations.  This minimal amount of foreign produced steel and iron products permitted 
for use is not applicable to high strength fasteners.  Domestically produced high strength fasteners are required. 
 

OUTSOURCING OUTSIDE THE USA 
(9-21-04) (Rev. 5-16-06) SP1 G150 
 
All work on consultant contracts, services contracts, and construction contracts shall be performed in the United 
States of America.  No work shall be outsourced outside of the United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, services, 
staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 
 

GIFTS FROM VENDORS AND CONTRACTORS 
(12-15-09) SP1 G152 

 
By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any vendor or 
contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, landlord, offeror, 
seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State employee of the Governor’s 
Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural 
Resources, Environment and Natural Resources, Health and Human Services, Juvenile Justice and Delinquency 
Prevention, Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors and 
contractors who:  
 
(1) have a contract with a governmental agency; or  
(2) have performed under such a contract within the past year; or  
(3) anticipate bidding on such a contract in the future. 
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For additional information regarding the specific requirements and exemptions, vendors and contractors are 
encouraged to review Executive Order 24 and G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and 
prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact other State Agencies 
to determine if those agencies have adopted Executive Order 24. 
 

EMPLOYMENT 
(11-15-11) (Rev. 1-17-12) 108, 102 RG184 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O) , delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Meth ods, and Equipment, line 32 , delete all of line 32, the first 
sentence of the second paragraph and the first word of the second sentence of the second paragraph. 
 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE 
(9-18-12)  SP1 G185 
 
Revise the 2012 Standard Specifications as follows: 
 
Replace all references to “State Highway Administrator” with “Chief Engineer”. 
 

BIDS OVER LIMIT 
(01-30-14)  SPD 01-400 
 
In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $2.5 million , the bid will not be 
considered for award. 
 

LIABILITY INSURANCE 
(5-20-14)  SP1 G160 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-60, Article 107-15 LIABILITY INSURANCE,  line 16,  add the following as the second sentence of the third 
paragraph: 
 
Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’ compensation 
insurance carrier, or a certificate of compliance issued by the Department of Insurance for self-insured 
subcontractors, irrespective of whether having regularly in service fewer than three employees. 
 

LAW ENFORCEMENT 
(02/06/2013) 
 
Description  
 
Furnish Law Enforcement Officers and marked Law Enforcement vehicles to direct traffic in accordance with the 
contract. 
 
Construction Methods  
 
Use uniformed Law Enforcement Officers and marked Law Enforcement vehicles equipped with blue lights 
mounted on top of the vehicle, and Law Enforcement vehicle emblems to direct or control traffic as required by the 
plans or by the Engineer. 
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Measurement and Payment  
 
Law Enforcement will be measured and paid for in the actual number of hours that each Law Enforcement Officer is 
provided during the life of the project as approved by the Engineer. There will be no direct payment for marked Law 
Enforcement vehicles as they are considered incidental to the pay item. 
 
Payment will be made under: 
 
Pay Item  Pay Unit  
Law Enforcement Hour 

 

TEMPORARY TRAFFIC CONTROL (TTC) 
(7-16-13) (Rev. 2-18-14) RWZ-1 
 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the following 
provisions: 
 
Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these plans prior to 
beginning any other work.  Use a lane closure or slow moving operation to complete the work, as necessary, unless 
otherwise indicated. Refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 
1180.01 of the 2012 Roadway Standard Drawings.  Use a moving operation only if the minimum speed maintained 
at all times is 3 mph with no stops that narrow or close a lane of travel.  If the moving operation is progressing 
slower than 3 mph at any time, install a lane closure.  Maintain the existing traffic pattern at all times, except in the 
immediate work zone where lane closures are allowed as determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 1110.01, 
1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2012 Roadway Standard 
Drawings when closing a lane of travel in a stationary work zone such as pavement patching resurfacing, or 
pavement marking removal.  Properly ballasted cones and skinny drums may be used instead of drums. However, 
drums are required for the upstream taper portion of lane closures in all applications.  The stationary work zone 
shall be a maximum of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved by 
the Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and the appropriate pilot vehicle 
warning signing as directed by the Engineer.  During periods of construction inactivity, return the traffic pattern to 
the existing alignment and remove or cover any work zone signs.  When covering work zone signs, use an opaque 
material that prevents reading of the sign at night by a driver using high beam headlights. Use material, which does 
not damage the sign sheeting.  Replace any obliterated markings as required by other sections of the 2012 
Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an open travel lane, 
close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings. 
When personnel and/or equipment are working within a lane of travel of an undivided facility, close the lane 
according to the traffic control plans, 2012 Roadway Standard Drawings or as directed by the Engineer.  Conduct 
the work so that all personnel and/or equipment remain within the closed travel lane.  Do not work simultaneously, 
on both sides of an open travel way, within the same location, on a two-lane, two-way road. Perform work only 
when weather and visibility conditions allow safe operations as directed by the Engineer. 
 
When utilizing a slow-moving operation for such items as pavement marking and marker placement, as a minimum 
the slow moving operation caravan shall consist of the vehicles and devices shown on the Moving Operation 
Caravan Details according to Roadway Standard Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard 
Drawings.  Traffic cones may be used when necessary to provide additional protection of wet pavement markings.  
Ballast all traffic cones so they will not be blown over by traffic. 
 
TRAFFIC OPERATIONS: 
 
1) Drop-Off Requirements and Time Limitations: 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 inches. 
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours for 
nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day for nominal lifts of greater than 
1.5 inches of asphalt course. 
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Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel lane 
that has an edge of pavement drop-off as follows: 
 

A. Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 
B. Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph. 

 
For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with suitable compacted 
material, as approved by the Engineer. The material, equipment and labor associated with this operation will be at 
no expense to the Department. This work is not considered part of shoulder reconstruction. 
 
2) Project Requirements: 
 
Failure to comply with the following requirements will result in a suspension of all other operations: 
 
1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for traffic control and 

construction lighting for ALL MAPS to the Engineer at the first pre-construction meeting and the sequence must 
be approved before closing a lane of traffic.  The Contractor and Engineer will coordinate with the Traffic 
Management Unit at 919-773-2800 or Traffic Services for additional traffic control guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and resurfacing operations such that 
these operations are completed in the order as agreed upon with the Engineer at the first pre-construction 
meeting.  Refer to the Provisions, Typicals and Details unless otherwise directed by the Engineer. 

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a continuous 
and uninterrupted manner from the time he begins the work until completion and final acceptance unless 
determined otherwise by the Engineer. 

4. Obtain written approval of the Engineer before working in more than one location or setting up additional lane 
closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.  If the 
Contractor begins any map and does not complete within the seasonal restrictions, including placement of final 
pavement markings and/or permanent markers, the Contractor shall be responsible for, at his expense, paint 
per Subarticle 1205-8(C) and temporary markers per Section 1251 of the 2012 Standard Specifications. 

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 
7. Traffic Control for the milling and/or paving of ramps is to be done according to Standard Drawing Number 

1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the Engineer. If approved, Contractor will 
provide plans and devices for the detour at no additional cost to the department. 

8. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times and Liquidated 
Damages”. 

 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  Patch and make 
repairs to bridge surface and its approaches before resurfacing occurs.  Coordinate all operations on the bridge and 
its approaches with the Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  Patch these 
areas before resurfacing occurs.  Allow full depth asphalt patching to cool to the point of supporting traffic without 
displacement or rutting before reopening closed lane.  Coordinate the resurfacing operations of the patched areas 
with the Engineer. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.  Loops may 
need to be placed in milled surface before resurfacing occurs.  Coordinate all signal loop operations with the 
Engineer. 
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end of each 
work day.  For Partial or wheel track milling operation on multi-lane facilities, the lane being milled may be left 
closed and paved back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on two-way,  
two-lane facilities when the entire roadway or entire lane is to be milled: 
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 
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The following options are available during Resurfacing and milling operations on multi-lane  
facilities when all lanes or a single lane in one direction are to be milled:  
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back within 72 

hours. 
 
If milled areas as described in option (B) are not paved back within 72 hours, the Contractor is to furnish and install 
the following portable signs to warn drivers of the conditions.  These are to include, but not limited to “Rough Road” 
(W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/ Motorcycle Plaque mounted below. These 
are to be dual indicated on Multi-Lane Roadways with speed limits 45 mph and greater where lateral clearance can 
be obtained within the median areas.  These portable signs are incidental to the other items of work included in the 
temporary traffic control (Lump Sum) pay item.  
 
Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer.  Sweep 
and remove all milled material from the roadway as soon as the daily milling operation is completed.  Continue 
milling operations until the particular section of roadway being milled is complete.  Remove any existing pavement 
adjacent to the milled area that has been damaged and replace with patch material as directed by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Maintain vehicular access in 
accordance with Article 1101-05 of the 2012 Standard Specifications using suitable backfill material approved by 
the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications. 
 
Review and record the existing pavement markings and markers prior to resurfacing.  Use the record of existing 
pavement markings and markers in accordance with the 2012 Roadway Standard Drawings to identify “no passing 
zones” and to re-establish the proposed pavement markings and markers unless otherwise directed by the 
Engineer. 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement damage due to existing 
pavement marker removal prior to the end of the work day.  Dispose of existing pavement markers as directed by 
the Engineer.  No direct payment will be made for this work, as it will be incidental to the paving operation. 
 
3) Work Zone Signing: 
 
Description 
 
Install advance/general warning work zone signs according to the Detail Drawing provided in these plans prior to 
beginning of work. Install and maintain signing in accordance with the attached drawings and Divisions 11 and 12 
of the 2012 Standard Specifications.   
 
(A) Installation 
 
All stationary Advance/General warning work zone signs require notification to existing Utility owners per Article 
105-8 of the 2012 Standard Specifications and Special Provision SP1 G115 within 3 to 12 full working days prior to 
installation. 
 
Install all Advance/General warning work zone signs before beginning work on a particular map.  If signs are 
installed more than seven (7) calendar days prior to the beginning of work on a particular map, cover the signs until 
the work begins.  Install each work zone Advance/General warning sign separately and not on the same post or 
stand with any other sign except where an advisory speed plate or directional arrow is used. 
 
All stationary signing is to be installed as shown on the detail drawing unless otherwise directed by the Engineer. 
Once the signs have been installed, any sign relocations requested by the Department will be compensated in 
accordance with Article 104-7. Any additional signs other than the ones shown in the drawing will be compensated 
in accordance with Article 104-7.  
 
No stationary -Y- Line advance warning signage is required unless there’s more than 1,000 feet of resurfacing 
along the –Y- line. Whenever work proceeds through an intersection, portable signs shall be used for traffic control. 
There will be no direct compensation for any portable signing. 
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If there is a period of construction inactivity longer than 14 calendar days, remove or cover advance/general 
warning work zone signs.  Uncover advance/general warning work zone signs no more than 7 calendar days before 
work resumes.  All other operations may be suspended upon failure to comply with the above requirements.  Such 
suspended operations would not be resumed until the above requirements are fulfilled. 
 
(B) Sign Removal 
 
All stationary work zone signs shall be removed once the project is substantially complete. The project is 
substantially complete when the resurfacing operations are completed and the shoulders are brought up to the 
same elevation as the proposed pavement and when pavement markings are installed. The pavement marking 
doesn’t have to be the final marking material to be considered substantially complete. Any remaining punch list 
items are to be completed with portable work zone signing. There will be no compensation for any portable signing.  
Sign removal is a condition of final project acceptance.  
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with the Standard 
Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings. Any required portable signs 
for lane closures are compensated in the contract pay item for Temporary Traffic Control. 
 
4) Measurement and Payment: 
 
Temporary traffic control work, including, but not limited to installation and removal of portable signs, cones, drums, 
skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted attenuators, flashing arrow panels, 
and pilot vehicles will be paid at the contract lump sum price for Temporary Traffic Control. The Temporary Traffic 
Control pay item does not include work zone advance or general warning signs. Partial payments for Temporary 
Traffic Control will be made as follows:  The cumulative total of the lump sum price for temporary traffic control will 
be equal to the percent complete (project) as calculated for each partial pay estimate. Additional flashing arrow 
panels and message boards beyond those shown in the contract, detail drawings or Roadway Standard Drawings 
required by the Engineer will be paid as extra work in accordance with Article 104-7 of the Standard Specifications.   
 
The work of satisfactorily installing and removing work zone advance and/or general warning signs, including, but 
not limit to, furnishing, locating, installing, covering, uncovering and removing stationary signs will be measured for 
each required sign and paid at the contract price for Work Zone Advance/General Warning Signing (SF). Payment 
for Work Zone Advance/General Warning Signing will be limited to a maximum of 90% of the total installed quantity.  
The remaining 10% will be paid once all signs have been removed. 
 
The Lump Sum price for Temporary Traffic Control will include the work of four (4) flaggers per operation per map 
being utilized at the same time on any day.  If a pilot vehicle is used for an operation, the Lump Sum Price for 
Temporary Traffic Control will include the work of five (5) flaggers. The operator of a pilot vehicle will be considered 
one of the five flaggers.  Payment will be made per hour at a rate of $20.00 per hour for each flagger over the 
included amount (four or five) that is approved by the Engineer as Supplemental Flagging. 
 
Payment will be made under: 
 
Pay Item  Pay Unit  
Temporary Traffic Control Lump Sum 

Work Zone Advance/General Warning Signing Square Foot 
Supplemental Flagging Hour 
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TIME LIMITATION FOR PAVEMENT MARKINGS AND MARKERS O N NEWLY 
RESURFACED AREAS  

 
Markings: Two-Lane, Two-Way Facilities 
 
For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after they have 
been obliterated by the resurfacing operation. This 30 day requirement is an exception to the 15 day requirement in 
the 2012 Standard Specifications. All other pavement marking shall be installed in accordance with the 2012 
Standard Specifications and the 2012 Roadway Standard Drawings 1205.01 through 1205.13. 
 
Markings: All Facilities 
 
Final pavement markings on a specific map are subject to an observation period that begins with the satisfactory 
completion of all pavement markings required on a specific map in accordance with Subarticle 1205-3(H) of the 
2012 Standard Specifications. Pavement markings shall be installed in accordance with the 2012 Standard 
Specifications and the 2012 Roadway Standard Drawings 1205.01 through 1205.13 with the exception of the 30 
day edge line requirement for 2 lane roads as described above.  
 
All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied Plastic or Heated-
In-Place Thermoplastic as shown on NCDOT Approved Product List.  The quantity for characters, symbols and 
stop bars on concrete will be included in the pay items for Type 2 Cold Applied Plastic. 
 
All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or Extruded 
Thermoplastic as shown on NCDOT Approved Product List.  The quantity for characters, symbols and stop bars on 
asphalt will be included in the pay items for Heated-In-Place Thermoplastic. 
 
Markers: All Facilities 
 
Install permanent pavement markers within 60 calendar days after completing the resurfacing on each map. 
Pavement markers shall be installed in accordance with the 2012 Standard Specifications and the 2012 Roadway 
Standard Drawing 1205.12 and 2012 Roadway Standard Drawings 1250.01 through 1253.01.  
 
Milled Rumble Strips: 
 
When utilized, milled rumble strips shall be installed in accordance with the 2012 Standard Specifications and the 
2012 Roadway Standard Drawing 665.01. 
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DIVISION CONTRACT 
Standard Special  Provisions 

 

MATERIALS 
(2-21-12) (Rev. 4-21-15) 1000, 1002, 1005, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10,  replace the last sentence of the first paragraph with the following: 
 
Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 
 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 
If any change is made to the mix design, submit a new mix design (with the exception of an approved pozzolan source change). 
 
If any major change is made to the mix design, also submit new test results showing the mix design conforms to the criteria.  
Define a major change to the mix design as: 
 
(1) A source change in coarse aggregate, fine aggregate or cement. 
 
(2) A pozzolan class or type change (e.g. Class F fly ash to Class C fly ash). 
 
(3) A quantitative change in coarse aggregate (applies to an increase or decrease greater than 5%), fine aggregate 

(applies to an increase or decrease greater than 5%), water (applies to an increase only), cement (applies to a 
decrease only), or pozzolan (applies to an increase or decrease greater than 5%). 

 
Use materials which do not produce a mottled appearance through rusting or other staining of the finished concrete surface. 
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Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE,  replace with the following: 
 

TABLE 1000 -1 
REQUIREMENTS FOR CONCRETE 
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 Maximum Water-Cement Ratio  Consistency 

Max. Slump  
Cement Content  

Air -Entrained 
Concrete  

Non Air -Entrained 
Concrete  
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- 
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Vibrated  Non- Vibrated 

Rounded 
Aggregate 

Angular 
Aggre-
gate 

Rounded 
Aggregate 

Angular 
Aggre-
gate 

Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip 
Form 4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 

5-7 
dry 
 

7-9 
wet 

- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 

B 2,500 0.488 0.567 0.559 0.630 

1.5 
machine-

placed 
 

2.5 hand-
placed 

4 508 - 545 - 

Sand Light-
weight 4,500 - 0.420 - - 4 - 715 - - - 

Latex 
Modified 

3,000 
7 day 0.400 0.400 - - 6 - 658 - - - 

Flowable 
Fill 

excavatable 

150 max. 
at 56 days 

as needed as needed as needed as needed - Flow-
able - - 40 100 

Flowable 
Fill 
non-

excavatable 

125 as needed as needed as needed as needed - Flow-
able - - 100 as 

needed 

Pavement 

4,500 
design, 

field 
650 

flexural, 
design only 

0.559 0.559 - - 

1.5 slip 
form 

 

3.0 hand 
place 

- 526 - - - 

Precast See Table 
1077-1 

as needed as needed - - 6 
as 

needed 
as 

needed 
as 

needed 
as 

needed 
as 

needed 

Prestress per 
contract 

See Table 
1078-1 

See 
Table 

1078-1 
- - 8 - 564 as 

needed - - 
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Page 10-1, Article 1000-2, MATERIALS, line 16; Page  10-8, Subarticle 1000-7(A), MATERIALS, line 8; and  Page 10-18, 
Article 1002-2, MATERIALS, line 9, add the following to the table of item references: 
 
Item       Section 
Type IL Blended Cement     1024-1 
 
Page 10-1, Subarticle 1000-3(A), Composition and De sign, lines 25-27, replace the second paragraph with the following: 
 
Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly ash to each pound of cement 
replaced. 
Page 10-2, Subarticle 1000-3(A), Composition and De sign, lines 12-21, delete the third paragraph through the sixth 
paragraph beginning with “If any change is made to the mix design, submit…” through “…(applies to a decrease only).” 
 
Page 10-6, Subarticle 1000-4(I), Use of Fly Ash, li nes 36-2, replace the first paragraph with the following: 
 
Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly ash to each pound of cement replaced. Use 
Table 1000-1 to determine the maximum allowable water-cementitious material (cement + fly ash) ratio for the classes of 
concrete listed. 
 
Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS  MATERIAL RATIO, delete the table. 
 
Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORT LAND CEMENT CONCRETE, lines 30-31, delete the second 
sentence of the third paragraph.  
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TABLE 1005-1 
AGGREGATE GRADATION - COARSE AGGREGATE 

A.  See Subarticle 1005-4(A). 
B.  See Subarticle 1005-4(B). 
C.  For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6). 
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Page 10-46, Table 1024-1, POZZOLANS FOR USE IN PORT LAND CEMENT CONCRETE, replace with the following: 
 

TABLE Error! Use the Home tab to apply Section Number Char to the text that you want to appear here.1024-1 
POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE 

Pozzolan  Rate 

Class F Fly Ash 20% - 30% by weight of required cement content 
 with 1.0 lb Class F fly ash per lb of cement replaced 

Ground Granulated Blast Furnace 
Slag 

35%-50% by weight of required cement content  
with 1.0 lb slag per lb of cement replaced 

Microsilica 
4%-8% by weight of required cement content  

with 1.0 lb microsilica per lb of cement replaced 

 
Page 10-47, Subarticle 1024-3(B), Approved Sources,  lines 16-18, replace the second sentence of the second paragraph 
with the following: 
 
Tests shall be performed by AASHTO’s designated National Transportation Product Evaluation Program (NTPEP) laboratory for 
concrete admixture testing. 
 
Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 
 
All fencing material and accessories shall meet Section 106. 
 
Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8 , delete the first sentence of the second paragraph and replace with the 
following: 
 
Use geotextile fabrics that are on the NCDOT Approved Products List. 
 
Page 10-73, Article 1056-2 HANDLING AND STORING, li ne 17, replace “mechanically stabilized earth (MSE) wall faces” with 
“temporary wall faces”. 
 
Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS , replace table with the following: 

 
TABLE 1056-1 

GEOTEXTILE REQUIREMENTS 

Property Requirement (MARV A) 

Test Method Type 1 Type 2 Type 3B Type 4  Type 5C 

Typical Application Shoulder 
Drains 

Under Rip Rap Temporary Silt 
Fence 

Soil 
Stabilization 

Temporary 
Walls 

Elongation 
(MD & CD) ≥ 50% ≥ 50% ≤ 25% < 50% < 50% 

ASTM 
D4632 

Grab Strength 
(MD & CD) 

Table 1D, 
Class 3 

Table 1D, 
Class 1 

100 lb 

Table 1D, Class 
3 

- ASTM 
D4632 

Tear Strength 
(MD & CD) 

- - ASTM 
D4533 

Puncture Strength - - 
ASTM 
D6241 

Ultimate Tensile 
Strength  

(MD & CD)  
- - - - 

2,400 lb/ft 
(unless 
required 

otherwise in 
the contract) 

ASTM 
D4595 

Permittivity 
Table 2D, 

15% to 50% 
in Situ Soil 

Passing No. 200E 

Table 7D Table 5D 

0.20 sec-1 
ASTM 
D4491 

Apparent 
Opening Size No. 30E ASTM 

D4751 
UV Stability 

(Retained Strength) 70% ASTM 
D4355 

A.  MARV does not apply to elongation 
B.  Minimum roll width of 36" required 
C.  Minimum roll width of 13 ft required 
D.  AASHTO M 288 
E.  US Sieve No. per AASHTO M 92 
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castin gs, lines 10-11, replace with the first two sentences with the following: 
 
Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing will only be required for 
new casting designs during the design process, and conformance to M306 loading (40,000 lbs.) will be required only when 
noted on the design documents. 
 
Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRET E, replace with the following: 
 

TABLE 1078-1 
REQUIREMENTS FOR CONCRETE 

Property 
28 Day Design 

Compressive Strength  
6,000 psi or less 

28 Day Design 
Compressive Strength  
greater than 6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 
Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 
Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 
Page 10-151, Article 1080-4 Inspection and Sampling , lines 18-22,  replace (B), (C) and (D) with the following: 
 
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion Test. 
 
(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 
 
(D) A certified test report from an approved independent testing laboratory for the Salt Fog Resistance Test, Cyclic 

Weathering Resistance Test, and Bullet Hole Immersion Test as specified in AASHTO M 300. 
 
(E) A certified test report from an approved independent testing laboratory that the product has been tested for slip 

coefficient and meets AASHTO M253, Class B. 
 
Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33,  delete first 3 sentences of the description for Type 2 and 
replace with the following: 
 
Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to patch spalled, cracked or 
broken concrete where vibration, shock or expansion and contraction are expected. 
 
Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7,  delete the second and third sentences of the description for 
Type 3A.  Lines 16-22,  delete Types 6A, 6B and 6C. 
 
Page 10-162, Subarticle 1081-1(B) Requirements, lin es 26-30, replace the second paragraph with the following: 
 
For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other fixtures in hardened 
concrete, the manufacturer shall submit test results showing that the bonding system will obtain 125% of the specified required 
yield strength of the fixture.  Furnish certification that, for the particular bolt grade, diameter and embedment depth required, the 
anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.  For certification and anchorage, 
use 3,000 psi as the minimum Portland cement concrete compressive strength used in this test.  Use adhesives that meet 
Section 1081. 
 
List the properties of the adhesive on the container and include density, minimum and maximum temperature application, setting 
time, shelf life, pot life, shear strength and compressive strength. 
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Page 10-163, Table 1081-1 Properties of Mixed Epoxy  Resin Systems, replace table with the following: 
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Page 10-164, Subarticle 1081-1(E) Prequalification,  lines 31-33, replace the second sentence of the first paragraph with the 
following: 
 
Manufacturers choosing to supply material for Department jobs must submit an application through the Value Management Unit 
with the following information for each type and brand name: 
 
Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following: 
 
(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
 
Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace “AASHTO M 237” with “the 
specifications”. 
 
Page 10-165, Subarticle 1081-1(E) Prequalification,  line 9-10, delete the second sentence of the last paragraph. 
 
Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first paragraph replace “Type 1” with “Type 
3”. 
 
Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhes ives, delete this subarticle. 
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Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 1081: 
 
1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MAR KINGS 
 
(A) General 
 
This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 
(B) Classification  
 
The types of epoxies and their uses are as shown below: 
 
Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid adherence to traffic markers to the 
surface of pavement. 
 
Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is recommended for adherence of traffic 
markers to pavement surfaces when rapid set is not required. 
 
Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid setting adhesive, due to its low 
viscosity, is appropriate only for use with embedded traffic markers.  
 
Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 
(C) Requirements 
 
Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 
(D) Prequalification 
 
Refer to Subarticle 1081-1(E). 
 
(E) Acceptance 
 
Refer to Subarticle 1081-1(F). 
 
Page 10-173, Article 1084-2 STEEL SHEET PILES, line s 37-38, replace first paragraph with the following: 
 
Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or ASTM A690 unless otherwise 
required by the plans.  Steel sheet piles shall be coated as required by the plans.  Galvanized sheet piles shall be coated in 
accordance with Section 1076.  Metallized sheet piles shall be metallized in accordance to the Project Special Provision 
“Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy coating and a 0.5 mil seal coating.  Any portion 
of the metallized sheet piling encased in concrete shall receive a barrier coat.  The barrier coat shall be an approved waterborne 
coating with a low-viscosity which readily absorbs into the pores of the aluminum thermal sprayed coating.  The waterborne 
coating shall be applied at a spreading rate that results in a theoretical 1.5 mil dry film thickness.  The manufacturer shall issue a 
letter of certification that the resin chemistry of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed 
alloy and suitable for tidal water applications. 
 
Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 1 8-24, replace this subarticle with the following: 
 
The epoxy shall meet Article 1081-4. 
 
The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, Standard Setting.  Use Type II when 
the pavement temperature is above 60°F or per the m anufacturer’s recommendations whichever is more stringent.  Use Type I 
when the pavement temperature is between 50°F and 6 0°F or per the manufacturer’s recommendations which ever is more 
stringent.  Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement markers to the pavement surface when 
the pavement temperature is between 32°F and 50°F o r per the manufacturer’s recommendations whichever is more stringent. 
 
Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27 , replace “Section 1081” with “Article 1081-4”. 
 
Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22 , replace “Section 1081” with “Article 1081-4”. 
 
Page 10-179, Subarticle 1087-4(A) Composition, line s 39-41, replace the third paragraph with the following: 
 
All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead. 
 
Page 10-180, Subarticle 1087-4(B) Physical Characte ristics, line 8 , replace the second paragraph with the following: 
 
All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r). 
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Page 10-181, Subarticle 1087-7(A) Intermixed and Dr op-on Glass Beads, line 24 , add the following after the first paragraph: 
 
Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without crushing, to check for any 
levels of arsenic and lead.  If any arsenic or lead is detected, the sample shall be crushed and repeat the test using X-ray 
Fluorescence.  If the X-ray Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States 
Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead. 
 
Page 10-204, Subarticle 1092-2(A) Performance and T est Requirements, replace Table 1092-3  Minimum Coefficient of 
Retroreflection for NC Grade A  with the following: 
 

TABLE 1092-3 
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 
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0.2 -4.0 525 395 52 95 30 420 315 
0.2 30.0 215 162 22 43 10 170 130 
0.5 -4.0 310 230 31 56 18 245 185 
0.5 30.0 135 100 14 27 6 110 81 
1.0 -4.0 120 60 8 16 3.6 64 48 
1.0 30.0 45 34 4.5 9 2 36 27 

 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract as follows:  
 

(h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount of 
allotments made to the Department of Transportation by the Director for the estimated payments for transportation 
project contract work to be performed in the appropriation fiscal year.  The allotments shall be multiyear allotments 
and shall be based on estimated revenues and shall be subject to the maximum contract authority contained in 
General Statute 143C-6-11(c).  Payment for transportation project work performed pursuant to contract in any fiscal 
year other than the current fiscal year is subject to appropriations by the General Assembly.  Transportation project 
contracts shall contain a schedule of estimated completion progress, and any acceleration of this progress shall be 
subject to the approval of the Department of Transportation provided funds are available.  The State reserves the 
right to terminate or suspend any transportation project contract, and any transportation project contract shall be so 
terminated or suspended if funds will not be available for payment of the work to be performed during that fiscal 
year pursuant to the contract.  In the event of termination of any contract, the contractor shall be given a written 
notice of termination at least 60 days before completion of scheduled work for which funds are available.  In the 
event of termination, the contractor shall be paid for the work already performed in accordance with the contract 
specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance with Article 108-
13(E), of the Standard Specifications. 
 

ERRATA 
(1-17-12) (Rev. 04-21-15) Z-4 
 
Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Metho ds, replace “Article 107-26” with “Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnishe d Sources, change references as follows:  Line 1, 
replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12,  replace “(5) Evaluation for Potential Wetlands and 
Endangered Species” with “(d) Evaluation for Potential Wetlands and Endangered Species”; and Line 33,  replace 
“(6) Approval” with “(4) Approval”. 
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Division 3 
Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 

 
Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Co ping, replace “sheet pile” with “reinforcement”. 
 

Division 6 
Page 6-7, line 31, Article 609-3 Field Verification  of Mixture and Job Mix Formula Adjustments, replace “30” 
with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with “Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P0.075/Pbe Ratio with 
“1.0”. 
Page 6-40, Article 650-2 Materials,  replace “Subarticle 1012-1(F)” with “Subarticle 1012-1(E)” 

 
Division 7 

Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT , line 33, replace “competion” with “completion”. 
 

Division 8 
Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with “Portland Cement 
Concrete, Class A”. 

 
Division 10 

Page 10-166, Article 1081-3 Hot Bitumen,  replace “Table 1081-16” with “Table 1081-2”, replace “Table 1081-17” 
with “Table 1081-3”, and replace “Table 1081-18” with “Table 1081-4”. 

 
Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5,  replace “THERMOPLASTIC” in the title of these tables with “POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 

Division 15 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 2 6, replace “Subarticle 235-4(C)” with “Subarticle 235-3(C)”. 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following:  � =

��√�÷ �	
, ��� 
Page 15-6, Subarticle 1510-3(B), line 32, delete “m ay be performed concurrently or” and replace with “ shall 
be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Terminati on and Splicing within Interconnect Center, delete this 
subarticle. 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with “1631.01”. 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Othe r Noxious Weeds)  

(3-18-03) (Rev. 10-15-13) Z-04a 
 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the Contractor's 
operations is located within a quarantined area, thoroughly clean all equipment prior to moving out of the 
quarantined area.  Comply with federal/state regulations by obtaining a certificate or limited permit for any regulated 
article moving from the quarantined area. 
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Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States Department of 
Agriculture.  Have the certificate or limited permit accompany the article when it arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific project sites 
located in the quarantined area or for any regulated article used on this project originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other articles.  

This includes movement of articles listed above that may be associated with cut/waste, ditch pulling, and 
shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector to 

present a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds. 
 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay 

wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per 
hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his 

employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this project is the 
responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in the minimum wage 
laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of all Federal and State Laws 
affecting his contract. 
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ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 
 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal On-the-Job 
Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors (existing and 
newcomers) will be automatically placed in the Alternate Program.  Standard OJT requirements typically associated 
with individual projects will no longer be applied at the project level.  Instead, these requirements will be applicable 
on an annual basis for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this provision and 
the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately funded 
projects located in North Carolina.  However, priority shall be given to training employees on NCDOT Federal-Aid 
funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is a primary objective 
of this special training provision. Accordingly, the Contractor shall make every effort to enroll minority and women 
as trainees to the extent that such persons are available within a reasonable area of recruitment.  This training 
commitment is not intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year based on the 
contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with the Department.  
At the beginning of each year, all contractors eligible will be contacted by the Department to determine the number 
of trainees that will be assigned for the upcoming calendar year.  At that time the Contractor shall enter into an 
agreement with the Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  The number of 
training assignments may range from 1 to 15 per contractor per calendar year.  The Contractor shall sign an 
agreement to fulfill their annual goal for the year. 
 
Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the 
construction craft/operator positions.  Preference shall be given to providing training in the following skilled work 
classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training requirements that 
may be used by the contractors.  However, the classifications established are not all-inclusive.  Where the training 
is oriented toward construction applications, training will be allowed in lower-level management positions such as 
office engineers and estimators.  Contractors shall submit new classifications for specific job functions that their 
employees are performing.  The Department will review and recommend for acceptance to FHWA the new 
classifications proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification needs, 
and 

 
The number of training hours specified in the training classification is consistent with common practices and 
provides enough time for the trainee to obtain journeyman level status. 
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The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains primary 
responsibility for meeting the training and this provision is made applicable to the subcontract.  However, only the 
Contractor will receive credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training.  The number of trainees shall be distributed among the work classifications on the basis 
of the contractor’s needs and the availability of journeymen in the various classifications within a reasonable area of 
recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully completed a 
training course leading to journeyman level status or in which they have been employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company compliance under 
these contract documents.  These documents and any other information as requested shall be submitted to the 
OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with a certification 
Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted by the OJT 
program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing 
minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the 
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is currently enrolled or 
becomes enrolled in an approved program and who receives training for at least 50 percent of the specific program 
requirement.  Trainees will be allowed to be transferred between projects if required by the Contractor’s scheduled 
workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off the NCDOT’s 
Bidders List.  
 
Measurement and Payment  
 
No compensation will be made for providing required training in accordance with these contract documents. 
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENT ERPRISE 
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67 
 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s policy of 
ensuring nondiscrimination in the award and administration of contracts financed in whole or in part with State 
funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used to meet 
either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to meet either 
the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a replacement for a 
previously committed MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater than the 
advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the Contractor's 
approved, committed MBE and WBE participation along with a listing of the committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, the 
materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed MBE 
subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business Enterprise 
through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials or supplies required for the performance of the contract are bought, kept in stock, and regularly sold to 
the public in the usual course of business.  A regular dealer engages in, as its principal business and in its own 
name, the purchase and sale or lease of the products in question.  A regular dealer in such bulk items as steel, 
cement, gravel, stone, and petroleum products need not keep such products in stock, if it owns and operates 
distribution equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 
dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services and 
information to applicants for MBE/WBE certification.  The MBE/WBE program follows the same regulations as the 
federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations (49 CFR 
Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed WBE 
subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business Enterprise 
through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and WBE 
subcontractors who have performed work on the project.  https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all MBE/WBE firms working 
on the project.  This form is for paper bid projects only.  http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
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RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%2
0Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Form%20Rev.
%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as a written 
joint check agreement among the parties providing full and prompt disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular dealer 
that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the amount listed at 
the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor
.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project that will 
meet this MBE and WBE goals.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work areas 
where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%
20Example.xls 
 
MBE and WBE Goal  
 
The following goals for participation by Minority Business Enterprises and Women Business Enterprises are 
established for this contract: 
 
(A) Minority Business Enterprises  [ 4.0 ] % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and reasonable 
steps to ensure that MBEs participate in at least the percent of the contract as set forth above as 
the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during the 

performance of the contract.  Any MBE participation obtained shall be reported to the Department. 
 
(B) Women Business Enterprises  [ 4.0 ] % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and reasonable 
steps to ensure that WBEs participate in at least the percent of the contract as set forth above as 
the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during the 

performance of the contract.  Any WBE participation obtained shall be reported to the Department. 
 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are certified 
through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory as MBE and WBE 
certified shall be used to meet the MBE and WBE goals respectively.  The Directory can be found at the following 
link.  https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s capability to 
perform certain work. 
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Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during the life of 
the contract.  Only those identified to meet the MBE goal and the WBE goal will be considered committed, even 
though the listing shall include both committed MBE/WBE subcontractors and additional MBE/WBE subcontractors.  
Any additional MBE/WBE subcontractor participation submitted at the time of bid will be used toward overall race-
neutral goals.  Only those firms with current MBE and WBE certification at the time of bid opening will be 
acceptable for listing in the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the 
following required information: 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE participation, 
including the names and addresses on Listing of MBE and WBE Subcontractors contained 
elsewhere in the contract documents in order for the bid to be considered responsive.  Bidders 
shall indicate the total dollar value of the MBE and WBE participation for the contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of MBE and 

WBE Subcontractors by entering the word “None” or the number “0.”  This form shall be completed 
in its entirety.  Blank forms will not be deemed to represent zero pa rticipation.   Bids submitted 
that do not have MBE and WBE participation indicated on the appropriate form will not be read 
publicly during the opening of bids.  The Department will not consider these bids for award and the 
proposal will be rejected. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of bid by 

checking the Directory of Transportation Firms.  If the firm is not certified at the time of the bid-
letting, that MBE’s or WBE’s participation will not count towards achieving the corresponding goal. 

 
(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE Subcontractors are not 

required for the zero goal, however any MBE or WBE participation that is achieved during the project shall 
be reported in accordance with requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is responsible for 
meeting the goals or making good faith efforts to meet the goals, just like any other bidder.  In most cases, a MBE 
or WBE bidder on a contract will meet one of the goals by virtue of the work it performs on the contract with its own 
forces.  However, all the work that is performed by the MBE or WBE bidder and any other similarly certified 
subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along with any MBE or WBE 
subcontractors, if any, in order to receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder puts in a bid 
where they will perform 40% of the contract work and have a WBE subcontractor which will perform another 5% of 
the work.  Together the two WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of 
the contract which fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE participation with MBE 
certified subcontractors or documented through a good faith effort.  It should be noted that you cannot combine the 
two goals to meet an overall value.  The two goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE Subcontractors just 
as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and 
WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  This 
documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth calendar day 
following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that 
situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state business day. 
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If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the MBE and 
WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE participation will not 
count toward meeting the MBE/WBE goal.  If the lack of this participation drops the commitment below either the 
MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for the goal not met, completed in its 
entirety, to the Engineer  no later than 12:00 noon of the eighth calendar day following opening of bids, unless the 
eighth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the 
Engineer no later than 12:00 noon on the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder shall 
submit to the Department documentation of adequate good faith efforts made to reach that specific goal(s). 
 
One complete set and (9) copies of this information shall be received in the office of the Engineer no later than 
12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an 
official state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next 
official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to submit a 
representative letter along with a distribution list of the firms that were solicited.  Documentation of MBE/WBE 
quotations shall be a part of the good faith effort submittal.  This documentation may include written subcontractor 
quotations, telephone log notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects wit h MBE/WBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal 
which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient MBE/WBE 
participation.  Adequate good faith efforts also mean that the bidder actively and aggressively sought MBE/WBE 
participation.  Mere pro forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder has made.  
Listed below are examples of the types of actions a bidder will take in making a good faith effort to meet the goals 
and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising, 

written notices, use of verifiable electronic means through the use of the NCDOT Directory of 
Transportation Firms) the interest of all certified MBEs/WBEs who have the capability to perform the work 
of the contract.  The bidder must solicit this interest within at least 10 days prior to bid opening to allow the 
MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the opportunity to MBEs/WBEs within 
the Division and surrounding Divisions where the project is located.  The bidder must determine with 
certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that the 

MBE and WBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units to facilitate 
MBE/WBE participation, even when the prime contractor might otherwise prefer to perform these 
work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract MBE/WBE 

goals when the work to be sublet includes potential for MBE/WBE participation (2nd and 3rd tier 
subcontractors). 

 
(C) Providing interested MBEs/WBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to a solicitation. 
 
(D) (1) Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and suppliers 
and to select those portions of the work or material needs consistent with the available 
MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE participation.  Evidence of 
such negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that were 
considered; a description of the information provided regarding the plans and specifications for the 
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work selected for subcontracting; and evidence as to why additional agreements could not be 
reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 

subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and capabilities 
as well as contract goals into consideration.  However, the fact that there may be some additional 
costs involved in finding and using MBEs/WBEs is not in itself sufficient reason for a bidder’s failure 
to meet the contract MBE or WBE goals, as long as such costs are reasonable.  Also, the ability 
or desire of a prime contractor to perform the work of a contract with its own organization does not 
relieve the bidder of the responsibility to make good faith efforts.  Bidding contractors are not, 
however, required to accept higher quotes from MBEs/WBEs if the price difference is excessive or 
unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough investigation of 

their capabilities.  The bidder’s standing within its industry, membership in specific groups, organizations, or 
associates and political or social affiliations (for example, union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance as 

required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, materials, or 

related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; minority/women 

contractors’ groups; Federal, State, and local minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement 
of MBEs/WBEs.  Contact within 7 days from the bid opening NCDOT’s Business Development Manager in 
the Business Opportunity and Work Force Development Unit to give notification of the bidder’s inability to 
get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good faith 

efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the MBE and 
WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, when the 

apparent successful bidder fails to meet the goals, but others meet it, you may reasonably raise the 
question of whether, with additional reasonable efforts the apparent successful bidder could have 
met the goals.  If the apparent successful bidder fails to meet the MBE and WBE goals, but meets 
or exceeds the average MBE and WBE participation obtained by other bidders, the Department 
may view this, in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves 
the right to award the contract to the next lowest responsive bidder that can satisfy to the Department that the MBE 
and WBE goals can be met or that an adequate good faith effort has been made to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal  
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal a 
determination of non-good faith made by the Goal Compliance Committee.  If a contractor wishes to appeal the 
determination made by the Committee, they shall provide written notification to the Engineer.  The appeal shall be 
made within 2 business days of notification of the determination of non-good faith. 
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Counting MBE/WBE Participation Toward Meeting MBE/W BE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the contract 
goal requirements.  The total dollar value of participation by a committed MBE/WBE will be based upon the 
value of work actually performed by the MBE/WBE and the actual payments to MBE/WBE firms by the 
Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting MBE/WBE participation for services or 
purchases that involves the use of a joint check.  Notification shall be through submission of Form JC-1 
(Joint Check Notification Form) and the use of joint checks shall be in accordance with the Department's 
Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm may be 
counted toward the MBE contract goal requirement.  The same holds for work that a WBE subcontracts to 
another WBE firm.  Work that a MBE subcontracts to a non-MBE firm does not count toward the MBE 
contract goal requirement.  Again, the same holds true for the work that a WBE subcontracts to a non-WBE 
firm.  If a MBE or WBE contractor or subcontractor subcontracts a significantly greater portion of the work 
of the contract than would be expected on the basis of standard industry practices, it shall be presumed 
that the MBE or WBE is not performing a commercially useful function.  The MBE/WBE may present 
evidence to rebut this presumption to the Department.  The Department's decision on the rebuttal of this 
presumption may be subject to review by the Office of Inspector General, NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward its 
contract goal requirement a portion of the total value of participation with the MBE or WBE in the joint 
venture, that portion of the total dollar value being a distinct clearly defined portion of work that the MBE or 
WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for materials 
and supplies required to complete the contract and obtained from a MBE or WBE regular dealer and 100 
percent of such expenditures from a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following expenditures to MBE/WBE firms 
that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such as 

professional, technical, consultant, or managerial services, or for providing bonds or insurance 
specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be reasonable and 
not excessive as compared with fees and commissions customarily allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither a manufacturer 

nor a regular dealer, count the entire amount of fees or commissions charged for assistance in the 
procurement of the materials and supplies, or fees or transportation charges for the delivery of 
materials or supplies required on a job site (but not the cost of the materials and supplies 
themselves), provided the fees are determined to be reasonable and not excessive as compared 
with fees customarily allowed for similar services. 
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Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and WBEs that 
perform a commercially useful function in the work of a contract.  A MBE/WBE performs a commercially 
useful function when it is responsible for execution of the work of the contract and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  To perform 
a commercially useful function, the MBE/WBE shall also be responsible with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, ordering the material 
and installing (where applicable) and paying for the material itself.  To determine whether a MBE/WBE is 
performing a commercially useful function, the Department will evaluate the amount of work subcontracted, 
industry practices, whether the amount the firm is to be paid under the contract is commensurate with the 
work it is actually performing and the MBE/WBE credit claimed for its performance of the work, and any 
other relevant factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is performing a commercially 
useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the entire trucking 

operation for which it is responsible on a particular contract, and there shall not be a contrived 
arrangement for the purpose of meeting the MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and operational 

truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it provides on the 
contract using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may subcontract 
the work to another WBE firm, including an owner-operator who is certified as a WBE.  When this 
occurs, the MBE or WBE who subcontracts work receives credit for the total value of the 
transportation services the subcontracted MBE or WBE provides on the contract.  It should be 
noted that every effort shall be made by MBE and WBE contractors to subcontract to the same 
certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the goal requirement.  This, 
however, may not always be possible due to the limitation of firms in the area.  If the MBE or WBE 
firm shows a good faith effort has been made to reach out to similarly certified transportation 
service providers and there is no interest or availability, and they can get assistance from other 
certified providers, the Engineer will not hold the prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from an owner-

operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is entitled to credit for the 
total value of transportation services provided by the non-MBE/WBE subcontractor not to exceed 
the value of transportation services provided by MBE/WBE-owned trucks on the contract.  
Additional participation by non-MBE/WBE subcontractors receives credit only for the fee or 
commission it receives as a result of the subcontract arrangement.  The value of services 
performed under subcontract agreements between the MBE/WBE and the Contractor will not count 
towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to the 

general public.  The lease must indicate that the MBE/WBE has exclusive use of and control over 
the truck.  This requirement does not preclude the leased truck from working for others during the 
term of the lease with the consent of the MBE/WBE, so long as the lease gives the MBE/WBE 
absolute priority for use of the leased truck.  This type of lease may count toward the MBE/WBE’s 
credit as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the MBE/WBE that 

they are subcontracted/leased to and their own company name if it is not identified on the truck 
itself.  Magnetic door signs are not permitted. 
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MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or 
WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the MBE/WBE for 
convenience.  This includes, but is not limited to, instances in which the Contractor seeks to perform the work of the 
terminated subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the 
Contractor’s own forces or those of an affiliate.  A MBE/WBE may only be terminated after receiving the Engineer’s 
written approval based upon a finding of good cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval on 
Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the Contractor may be 
disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional MBE that was 
submitted at the time of bid may be used to fulfill the MBE commitment.  The same holds true if a 
committed WBE is terminated for good cause, an additional WBE that was submitted at the time of bid may 
be used to fulfill the WBE goal.  A good faith effort will only be required for removing a committed 
MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to cover the same amount 
of work as the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work as the 
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.  Such 
documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting the work 

defaulted by the previous MBE/WBE or in subcontracting other items of work in the contract. 
 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 
 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were contacted. 
(b) A description of the information provided to MBEs/WBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or insurance 
required by the Contractor. 

 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract 
Approval Form) has been received by the Department, the Department will not require the 
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to be 
performed by the decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the SAF (Subcontract 

Approval Form) for the named MBE/WBE firm, the Contractor shall take all necessary and 
reasonable steps to replace the MBE/WBE subcontractor with another similarly certified MBE/WBE 
subcontractor to perform at least the same amount of work to meet the MBE/WBE goal 
requirement.  If a MBE/WBE firm is not found to do the same amount of work, a good faith effort 
must be submitted to NCDOT (see A herein for required documentation). 
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Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by a 
committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the Engineer 
makes changes that result in additional work to be performed by a MBE/WBE based upon the Contractor’s 
commitment, the MBE/WBE shall participate in additional work to the same extent as the MBE/WBE participated in 
the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on the contract 
amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, and a portion or all 
of the work had been expected to be performed by a committed MBE/WBE, the Contractor shall seek participation 
by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work that the 
Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional participation by 
MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a MBE/WBE 
subcontractor.  The Department reserves the right to require copies of actual subcontract agreements involving 
MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a proposed 
trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning construction on the project.  
The plan shall include the names of all trucking firms proposed for use, their certification type(s), the number of 
trucks owned by the firm, as well as the individual truck identification numbers, and the line item(s) being 
performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, not 
otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of the 
agreement.  The documentation shall also indicate the percentage (60% or 100%) of expenditures claimed for 
MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Pa rticipation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and WBE firms, 
including material suppliers and contractors at all levels (prime, subcontractor, or second tier subcontractor).  This 
accounting shall be furnished to the Engineer for any given month by the end of the following month.  Failure to 
submit this information accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities from 

the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of 
payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final payment 
information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified may result in the 
disqualification of that contractor and any affiliate companies from further bidding until the required information is 
submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame specified may result in 
the disqualification of that contractor and any affiliate companies from being approved for further work on future 
projects until the required information is submitted. 
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Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of 
services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments on the Department’s DBE-IS (Subcontractor Payment 
Information) with each invoice.  Invoices will not be processed for payment until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard Specifications 
may be cause to disqualify the Contractor. 
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DIVISION CONTRACT  

Project Special Provisions  
 

NOTES TO CONTRACTOR 
 
1. Maps 1, 2 and 3 shall be closed to thru traffic to allow Contractor unimpeded access to the roadway for repairs. 

NCDOT will be responsible for setting up and maintaining a Signed Offsite Detour for these maps. The 
Contractor shall give NCDOT adequate notice of when they intend to begin work, to allow time for the detour to 
be installed. The Contractor shall not be due any compensation for the detour. 

 
2. Maps 4 and 5 shall not be closed to traffic. Contractor shall be responsible for Traffic Control using standard 

procedures for a flagging or pilot car operation, with Work Zone Advanced / General Warning Signing as stated 
in the proposal. The cost of this work shall be paid as bid for the traffic control items. 

 
3. Use of a Material Transfer Vehicle (MTV) or Shuttle Buggy  shall be required for placement of all asphalt 

courses, regardless of type, on Maps 1 & 2. 
 

4. Access to the schools on NC 242 / 410 and on NC 131 shall be maintained at all times during typical work day 
hours. Therefore, the Contractor will not be allowed to conduct any construction operations on Map 1 and Map 
5 at the same time. 

 
5. A Typical Construction Sequence for Maps 1 & 2 is provided on the plans. Alternate methods may be used, but 

only with Engineer approval. 
 

6. Work on Map 5 shall be restricted on Monday thru Friday (school days) from prior to 8:30 am, and from 2:30 
pm – 4:00 pm, to allow for drop off & pick up of students. 

 

SUBSURFACE INFORMATION 
(7-1-95) 450 SP1 G112 A 
 
There is no  subsurface information available on this project. The Contractor shall make his own investigation of 
subsurface conditions. 
 

ASPHALT PAVEMENTS - SUPERPAVE 
(6-19-12) (Rev. 4-21-15) 605, 609, 610, 650, 660 SP6 R01 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 6-3, Article 605-7 APPLICATION RATES AND TEMPE RATURES, replace this article, including Table 601-
1, with the following: 
 
Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1. 
 

TABLE 605-1 
APPLICATION RATES FOR TACK COAT 

Existing Surface 
Target Rate (gal/sy)  
Emulsified Asphalt  

New Asphalt 0.04 ± 0.01 
Oxidized or Milled Asphalt  0.06 ± 0.01 
Concrete 0.08 ± 0.01 
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Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not be overheated during 
storage, transport or at application. 
 

TABLE 605-2 
APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material  Temperature Range  
Asphalt Binder, Grade PG 64-22 350 - 400°F 
Emulsified Asphalt, Grade RS-1H 130 - 160°F 
Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 
Emulsified Asphalt, Grade HFMS-1 130 - 160°F 
Emulsified Asphalt, Grade CRS-2 130 - 160°F 

 
Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTU RE AND JOB MIX FORMULA ADJUSTMENTS , lines 
35-37, delete the second sentence of the second paragraph. 
 
Page 6-18, Article 610-1 DESCRIPTION , lines 40-41, delete the last sentence of the last paragraph. 
 
Page 6-19, Subarticle 610-3(A) Mix Design-General , line 5, add the following as the first paragraph: 
 
Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the NCDOT Approved 
Products List for WMA Technologies available at: 

https://connect.ncdot.gov/resources/Materials/Mater ialsResources/Warm%20Mix%20Asphalt
%20Approved%20List.pdf  
 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF ), replace Table 610-1 with the following: 
 

TABLE 610-1 
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT A 

Binder Grade HMA 
JMF Temperature 

WMA 
JMF Temperature Range 

PG 64-22 300ºF 225 - 275ºF 
PG 70-22 315ºF 240 - 290ºF 
PG 76-22 335ºF 260 - 310ºF 

A.  The mix temperature, when checked in the truck at the roadway, shall be within plus 15º and minus 25º of 
the temperature specified on the JMF. 

 
Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF ), lines 4-6, delete first sentence of the second paragraph.  
Line 7, in the second sentence of the second paragraph, replace “275ºF” with “275ºF or greater.” 
 
Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND S EASONAL LIMITATIONS FOR PRODUCING AND 
PLACING ASPHALT MIXTURES , lines 15-17, replace the second sentence of the first paragraph with the 
following: 
 
Do not place asphalt material when the air or surface temperatures, measured at the location of the paving 
operation away from artificial heat, do not meet Table 610-5. 
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Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND S EASONAL LIMITATIONS FOR PRODUCING AND 
PLACING ASPHALT MIXTURES , replace Table 610-5 with the following: 
 

TABLE 610 -5 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concr ete Mix Type  Minimum Surface and Air Temperature  
B25.0B, C 35°F 

I19.0B, C, D 35°F 
SF9.5A, S9.5B 40°FA 
S9.5C, S12.5C 45°FA 
S9.5D, S12.5D 50°F 

A.  For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and 
air temperature shall be 50ºF. 

 
Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE , lines 22-23, in the fourth sentence of the first 
paragraph replace “so as to overlap the top of the truck bed and” with “to”. 
 
Page 6-41, Subarticle 650-3(B) Mix Design Criteria , replace Table 650-1 with the following: 
 

TABLE 650-1 
OGAFC GRADATION CRITERIA 

Grading Requirements  Total Percent Passing  
Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified 

19.0 - - 100 
12.5 100 100 80 - 100 
9.50 75 - 100 75 - 100 55 - 80 
4.75 25 - 45 25 - 45 15 - 30 
2.36 5 - 15 5 - 15 5 - 15 

0.075 1.0 - 3.0 1.0 - 3.0 2.0 - 4.0 
 

ASPHALT PLANT MIXTURES 
(7-1-95) 609 SP6 R20 
 
Place asphalt concrete base course material in trench sections with asphalt pavement spreaders made for the 
purpose or with other equipment approved by the Engineer. 
 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX 
(11-21-00) 620 SP6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 
2012 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 511.15 per ton. 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals on 
April 1, 2015 . 
 

FINAL SURFACE TESTING NOT REQUIRED  
(5-18-04) (Rev. 5-15-12) 610 SP6 R45 
 
Final surface testing is not required on this project. 
 

PAVING INTERSECTIONS 
(7-1-95) (Rev. 8-21-12) 610 SP6 R67BR 
 
Condition, prime, and surface all unpaved intersections back from the edge of the pavement on the main line of the 
project a minimum distance of 50 feet. The pavement placed in the intersections shall be of the same material and 
thickness placed on the mainline of the project. 
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Resurface all paved intersections, NCDOT owned and Municipality owned, back to the ends of the curb radii, the 
Right of Way line, or 25 feet, whichever is greater, or as directed by the Engineer. 
 
Widen the pavement on curves as directed by the Engineer. 
 

TRENCHING FOR BASE COURSE 
(7-1-95) (Rev. 8-21-12) 610 SP6 R79AR (REV.) 
 
 
Perform all trenching necessary to place the asphalt concrete base course widening in accordance with the typical 
sections, at locations shown on the sketch maps, and as directed by the Engineer. Trenching shall be performed 
using a milling machine or similar device that will  allow the excavated material to be placed directly  into a 
container or dump truck for immediate removal.  Standard digging equipment such as a motor grader, front end 
loader, backhoe, etc., cannot be used. The excavated material from the trenching operation may be placed on the 
adjacent shoulder area if needed for shoulder reconstruction. Otherwise, excess material must be removed from 
the roadway and placed in an approved waste site obtained by the contractor.  
 
Perform the trenching for the base course on the same day that the base course is to be placed.  If the base course 
cannot be placed on the same day the trench section is excavated, backfill the trench with earth material and 
compact it to the satisfaction of the Engineer.  Once the trench is open, perform backfilling and re-opening of the 
trench at no cost to the Department. 
 
The Contractor will be restricted to widening one side of the project at a time unless otherwise permitted by the 
Engineer.  In widening, operate equipment and conduct operations in the same direction as the flow of traffic. The 
Bituminous Concrete Base Course shall be placed in trench sections with bituminous pavement spreaders made 
for the purpose, or with other equipment approved by the Engineer. 
 
Density tests may be taken every 2000 feet in the widened areas as directed by the Engineer.  Shape and compact 
the subgrade in the widened areas to the satisfaction of the Engineer.  Compact the asphalt concrete base course 
in the widened areas in accordance with the provisions of Article 610-9 of the 2006 Standard Specifications. 
 
Asphalt Driveways:  The Contractor shall cut a neat edge and remove all asphalt to the width of the proposed 
asphalt widening. 
 
Concrete Driveways:  The Contractor shall cut a neat edge and remove all concrete to the width of the proposed 
asphalt widening, plus 2’ to 4’ additional width, which shall be filled with asphalt as well. Ensure driveways are 
properly reconnected. 
 
Upon completion of the paving operation, properly dispose of any excess material remaining. 
 
No direct payment will be made for this work as the cost of this work shall be included in the contract unit price per 
ton for Asphalt Concrete Base Course, Type B 25.0B. 
 

ASPHALT CONCRETE SURFACE COURSE, TYPE xxx (Leveling  Course) 
(7-1-95) (Rev. 8-21-12) 610 SP6 R85R 
 
Place a leveling course of Asphalt Concrete Surface Course, Type ___ at locations shown on the sketch maps and 
as directed by the Engineer. The rate of this leveling course is not established but will be determined by allowing 
the screed to drag the high points of the section. It is anticipated that some map numbers will be leveled from 
beginning to end while others may only require a leveling course for short sections. 
 
The Asphalt Concrete Surface Course, Type __ (Leveling Course) shall meet the requirements of Section 610 of 
the 2012 Standard Specifications except payment will be made at the contract unit price per ton for Asphalt 
Concrete Surface Course, Type __ (Leveling Course). 
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PATCHING EXISTING PAVEMENT 
(1-15-02) (Rev.12-18-12) 610 SP6 R88R 
 
Description 
 
The Contractor's attention is directed to the fact that there are areas of existing pavement on this project that will 
require repair prior to resurfacing.  Patch the areas that, in the opinion of the Engineer, need repairing.  The areas 
to be patched will be delineated by the Engineer prior to the Contractor performing repairs. 
 
Materials 
 
The patching consists of Asphalt Concrete Base Course, Asphalt Concrete Intermediate Course, Asphalt Concrete 
Surface Course, or a combination of base, binder and surface course. 
 
Construction Methods 
 
Remove existing pavement at locations directed by the Engineer in accordance with Section 250 of the 
2012 Standard Specifications. 
 
Place Asphalt Concrete Base Course, in lifts not exceeding 5.5 inches.  Utilize compaction equipment suitable for 
compacting patches as small as 3.5 feet by 6 feet on each lift.  Use an approved compaction pattern to achieve 
proper compaction.  If patched pavement is to be open to traffic for more than 48 hours prior to overlay, use Asphalt 
Surface Course in the top 1.5 inches of the patch. 
 
Schedule operations so that all areas where pavement has been removed will be repaired on the same day of the 
pavement removal and all lanes of traffic restored. 
 
Measurement and Payment 
 
Patching Existing Pavement will be measured and paid as the actual number of tons of asphalt plant mix complete 
in place that has been used to make completed and accepted repairs.  The asphalt plant mixed material will be 
measured by being weighed in trucks on certified platform scales or other certified weighing devices.  The above 
price and payment will be full compensation for all work covered by this provision, including but not limited to 
removal and disposal of all types of pavement; furnishing and applying tack coat; furnishing, placing, and 
compacting of asphalt plant mix; furnishing of asphalt binder for the asphalt plant mix; and furnishing scales. 
 
Patching Existing Pavement will be considered a minor item.  Any provisions included in the contract that provides 
for adjustments in compensation due to variations in the price of asphalt binder will not be applicable to payment for 
the work covered by this provision. 
 
Payment will be made under: 
 
Pay Item  Pay Unit  
Patching Existing Pavement Ton 
 

ADJUSTMENT TO MANHOLES, DROP INLETS & VALVE BOXES 
(7-1-95) (Rev. 8-21-12) 858 SP8 R96R 
 
The Contractor's attention is directed to Section 858 of the 2012 Standard Specifications. 
 
Make adjustments to manholes, drop inlets and valve boxes on this project by using rings or rapid set (grout, 
mortar, or concrete) as approved by the Engineer. 
 

SHOULDER RECONSTRUCTION & AGGREGATE SHOULDER BORROW  
 
Description 
 
This work consists of reconstructing each shoulder (including median shoulders as applicable) in accordance with 
Standard Drawing No. 560.01 and 560.02 of the 2012 Roadway Standard Drawings except that the rate of slope 
and width will be as shown on typical section, or to the existing shoulder point, whichever is nearer, as long as the 
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desired typical is achieved.  This work shall be performed immediately after the resurfacing operations are 
complete as directed by the Engineer. 
 
 
Materials 
 
The Contractor shall use Aggregate Shoulder Borrow (ASB) on all maps for which it is required unless otherwise 
directed by the Engineer. The ASB shall meet the following gradation: 
 

Sieve Percent Passing 
3/4” 100 
1/2" 90-100 
#4 

#200 
70-90 
0-20 

  
 
Construction Methods 
 
Obtain material from an approved borrow source. The material shall be compacted to the satisfaction of the 
Engineer. 
 
Any excess material generated by the shoulder reconstruction shall be disposed of by the contractor in an 
approved disposal site. 
 
Measurement and Payment 
 
Shoulder Reconstruction will be measured and paid for as the actual number of shoulder miles on roads that have 
been resurfaced and require shoulder reconstruction. This work includes but is not limited to, clipping high 
shoulders, repairing low shoulders, and the placement of ASB. 
 
Aggregate Shoulder Borrow (ASB) will be measured and paid at the contract unit price per ton that has been 
incorporated into the completed and accepted work.  This quantity will be measured as provided for in Article 520-
11.  Such price will include disposing of any excess material in an approved disposal site, and for all labor, tools, 
equipment, and incidentals necessary to complete the work. 
 
Aggregate Shoulder Borrow (ASB) will be used in place of incidental stone. 
 
Payment will be made under: 
 
Pay Item Pay Unit 

Aggregate Shoulder Borrow (ASB) 
Shoulder Reconstruction 

Ton 
Shoulder Mile 

 
 

AGGREGATE SUBGRADE 
 
If necessary, construct aggregate subgrades in accordance with Section 505 of the Standard Specifications.  
 

GEOTEXTILE FOR SOIL STABILIZATION 
 
If necessary, furnish and install geotextile for soil stabilization in accordance with Section 270 of the Standard 
Specifications.  
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SUBSTITUTE FORM W-9 
VENDOR REGISTRATION FORM 

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 
 

Pursuant to Internal Revenue Service (IRS) Regulati ons, vendors must furnish their Taxpayer Identifica tion Number (TIN) to the State. 
If this number is not provided, you may be subject to a 20% withholding on each payment. To avoid this  20% withholding and to 
insure that accurate tax information is reported to  the Internal Revenue Service and the State, please  use this form to provide the 
requested information exactly as it appears on file  with the IRS. 

 
INDIVIDUAL AND SOLE PROPRIETOR: ENTER NAME AS SHOWN ON SOCIAL SECURITY CARD 
CORPORATION OR PARTNERSHIP     : ENTER YOUR LEGAL BUSINESS NAME 
 

NAME:  
 

MAILING ADDRESS: STREET/PO BOX:  
 

CITY, STATE, ZIP:  
 

DBA / TRADE NAME (IF APPLICABLE):  
 

BUSINESS DESIGNATION:  INDIVIDUAL (use Social Security No.) SOLE PROPRIETOR (use SS No. or Fed ID No.) 
 

   CORPORATION (use Federal ID No.) PARTNERSHIP   (use Federal ID No.) 
     

   ESTATE/TRUST (use Federal ID no.) STATE OR LOCAL GOVT. (use Federal ID No.) 
  

   OTHER / SPECIFY  
 

                      SOCIAL SECURITY NO.        -    -         (Social Security #) 

                 OR 
FED.EMPLOYER IDENTIFICATION NO.     -               (Employer Identification #) 

 

COMPLETE THIS SECTION IF PAYMENTS ARE MADE TO AN ADDRESS OTHER THAN THE ONE LISTED ABOVE: 

REMIT TO ADDRESS: STREET / PO BOX:   

                                        CITY, STATE, ZIP:  

   
Participation in this section is voluntary.  You ar e not required to complete this section to become a  registered vendor. The information 
below will in no way affect the vendor registration  process and its sole purpose is to collect statist ical data on those vendors doing 
business with NCDOT.  If you choose to participate,  circle the answer that best fits your firm’s group  definition. 

What is your firm’s ethnicity? (  Prefer Not To Answer,   African American,   Native American,   Caucasian American,  Asian 
American,   Hispanic American,  Asian-Indian American,  Other:______________________________) 

What is your firm’s gender?  (  Prefer Not to Answer,  Male,  Female)    Disabled-Owned Business?  (  Prefer Not to Answer,   Yes ,   No) 

  
IRS Certification                            

Under penalties of perjury, I certify that: 
1. The number shown on this form is my correct taxpayer identification and 
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the IRS that I 

am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer 
subject to backup withholding, and 

3. I am a U.S. person (including a U.S. resident alien). 
The IRS does not require your consent to any provis ion of this document other than the certifications required to avoid backup 
withholding. For complete certification instruction s please see IRS FORM W-9 at http://www.irs.gov/pub/irs-pdf/fw9.pdf  . 
 

   
NAME (Print or Type)  TITLE (Print or Type) 

 

     
SIGNATURE  DATE  PHONE NUMBER 

 
To avoid payment delays, completed forms should be returned promptly to: 

 
NC Department of Transportation 

Fiscal /Commercial Accounts 
1514 Mail Service Center 

Raleigh, North Carolina 27699-1514 
 

PHONE (919) 733-3624      FAX (919) 715-3700 
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12/19/89 
 

 
*AWARD LIMITS ON MULTIPLE PROJECTS*  

 
It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total of 
$______________________________________________________, for those projects indicated below 
on which bids are being opened on the same date as shown in the Proposal Form.  Individual projects 
shall be indicated by placing the project number and county in the appropriate place below.  Projects not 
selected will not be subject to an award limit. 
 
____________________________                __________________________ 
             (Project Number)              (County)                     
 
____________________________                __________________________ 
             (Project Number)              (County) 
 
____________________________                __________________________ 
             (Project Number)              (County)                     
 
____________________________                __________________________ 
             (Project Number)              (County) 
 
 
*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall state such 
limit in the space provided above in the second line of this form. 
 
It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the total value 
of which is more that the above stipulated award limits, the Board of Transportation will award me (us) 
projects from among those indicated which have a total value not exceeding the award limit and which 
will result in the best advantage to the Department of Transportation. 
 
 
 
      ____________________________________ 
       **Signature of Authorized Person 
 
**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall be 
authorized to sign this form. 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
CORPORATION 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, 
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the 
Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit 
of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 
 
 

Address as Prequalified 
 
 

Attest  By  
Secretary/Assistant Secretary  President/Vice President/Assistant Vice 

President 
Select appropriate title  Select appropriate title 

   
   
   

Print or type Signer's name  Print or type Signer's name 
   
   
  CORPORATE SEAL  

 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

 Rev. 7-12-10 

NOTARY SEAL 



   

44408 - Proposal.docx  4/28/15 46

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 
 

PARTNERSHIP 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, 
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the 
Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit 
of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Partnership 

 
 

Address as Prequalified 
 
 

 By  
Signature of Witness  Signature of Partner 

 
 

   
Print or type Signer's name  Print or type Signer's name 

 
 

 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

 

 Rev. 7-12-10  Rev. 7-12-10 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
LIMITED LIABILITY COMPANY 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, 
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the 
Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit 
of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 
 

Full Name of Firm 
 
 

Address as Prequalified 
 
 

 
 
  Signature of 

Manager 
 

Signature of Witness   Individually 
    
    
    

Print or type Signer's name   Print or type Signer's Name 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

 

 Rev. 7-12-10 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
JOINT VENTURE (2) or (3) 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws 
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any 
required statements concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 
with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your 
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 
employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 
Instructions:  2 Joint Venturers  Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers  Fill in lines (1), (2), (3) and (4) and execute.  On 
Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the 
appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), 
fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 
 

(1)  
 Name of Joint Venture 

(2)  
 Name of Contractor 
  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 If Corporation, affix Corporate Seal and  
    

(3)  
 Name of Contractor 
  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as Prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  

If  Corporation, affix Corporate Seal   
NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 

 

 Rev. 7-12-10 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, 
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the 
Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit 
of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 
 

SIGNATURE OF CONTRACTOR  
 
Name of Contractor   

  Individual name 
   

 
Trading and doing business as 

  

  Full name of Firm 
   

 
Address as Prequalified 

 
 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

 

 Rev. 7-12-10 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, 
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the 
Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit 
of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR  
 
Name of Contractor  
 Print or type Individual name 

 
 

Address as Prequalified 
 
 

  

 Signature of Contractor, Individually 
  
  
 Print or type Signer's Name 
  
  

Signature of Witness  
  
  

Print or type Signer’s name  
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

  

NOTARY SEAL 
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DEBARMENT CERTIFICATION 
 
Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any time the bidder learns that his 

certification was erroneous when he submitted his debarment certification or explanation filed with the Department, or has 
become erroneous because of changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant, person, 

primary covered transaction, principal, proposal, and voluntarily excluded, as used in this provision, have the meanings 
set out in the Definitions and Coverage sections of the rules implementing Executive Order 12549.  A copy of the Federal 
Rules requiring this certification and detailing the definitions and coverages may be obtained from the Contract Officer of 
the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier covered 

transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in 
NCDOT contracts, unless authorized by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include the Federal-Aid 

Provision titled Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 1273) provided by the 
Department, without subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction that he is not 

debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows that the certification 
is erroneous.  The bidder may decide the method and frequency by which he will determine the eligibility of his 
subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in 

good faith the certification required by this provision.  The knowledge and information of a participant is not required to 
exceed that which is normally possessed by a prudent person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder knowingly enters into 

a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from 
participation in this transaction, in addition to other remedies available by the Federal Government. 

 
DEBARMENT CERTIFICATION 

 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered 

transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against 

them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public 

(Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or 

commission of embezzlement, theft, forgery, bribery, falsification or destruction of records; making false statements; or 

receiving stolen property; 
 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with 

commission of any of the offenses enumerated in paragraph b. of this certification; and 
 
d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or local) 

terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will show in his bid proposal an 

explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this submittal.  An 

explanation will not necessarily result in denial of participation in a contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's bid being considered 
non-responsive. 
 
 

 Rev. 7-12-10 

Check here if an explanation is attached to this certification. 
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 Form DBE-IS 
Rev. 01/07 

 
State of North Carolina 

Department of Transportation 
Subcontractor Payment Information 

 
Submit with Invoice To: Invoice Coordinator 

 North Carolina Department of Transportation 
 Division 6 – District 3 
 1194 Prison Camp Road 
 Whiteville, NC 28472 
  

Firm Invoice No. Reference:  

NCDOT PO / Contract Number:  

WBS No. / Map No.:   

Date of Invoice:  
 
 

Invoice 
Line Item 
Reference Payer Name 

Payer Federal 
Tax ID 

Subcontractor/ 
Subconsultant/ 

Material Supplier Name 

Subcontractor/ 
Subconsultant/ 

Material 
Supplier 

Federal Tax ID 

Amount Paid To 
Subcontractor/ 
Subconsultant/ 

Material Supplier 
This Invoice 

Date Paid To 
Subcontractor/
Subconsultant/

Material 
Supplier  

This Invoice 

       
       
       
       
       
       
       

Total Amount Paid to Subcontractor Firms: $ 
 

       

Note: These documents are scanned into the NCDOT Fiscal Program. Please do not highlight or shade the figures. 
 
 

Certification of Firm  
 
I certify that this information accurately reflects actual payments made and the dates the payments were made to 
Subcontractors/Subconsultants/Material Suppliers on the above referenced project. 
 

Signature:   Title:  
Print Name:   Date:  
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LISTING OF MBE & WBE SUBCONTRACTORS 
Sheet ________ of  __________ 

 

FIRM NAME AND ADDRESS 
MBE 

or 
WBE 

ITEM 
NO. 

ITEM DESCRIPTION 
* AGREED 

UPON UNIT 
PRICE 

** DOLLAR 
VOLUME OF ITEM 

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

      

      

      

      

      

      

      

      

 
 

     

 
 

     

 
* The Dollar Volume shown in this column shall be the 
Actual Price Agreed Upon by the Prime Contractor 
and the MBE and/or WBE subcontractor, and these 
prices will be used to determine the percentage of the 
MBE and/or WBE participation in the contract. 
 
** Must have entry even if figure to be entered is zero. 
 
 

** Dollar Volume of MBE Subcontractor $ ____________ 

MBE Percentage of Total Contract Bid Price ____________ % 

** Dollar Volume of WBE Subcontractor $ ____________ 

WBE Percentage of Total Contract Bid Price ____________ % 

 
This form must be completed in order for the Bid to  be considered responsive and be publicly read.   
Bidders with no MBE and/or WBE participation must s o indicate this on the form by entering the word or  
number zero. 
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LISTING OF MBE & WBE SUBCONTRACTORS 

Sheet ________ of  __________ 

 

FIRM NAME AND ADDRESS 
MBE 

or 
WBE 

ITEM 
NO. ITEM DESCRIPTION 

* AGREED 
UPON UNIT 

PRICE 

** DOLLAR 
VOLUME OF ITEM 

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

      

      

      

      

      

      

      

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
* The Dollar Volume shown in this column shall be 
the Actual Price Agreed Upon by the Prime 
Contractor and the MBE and/or WBE subcontractor, 
and these prices will be used to determine the 
percentage of the MBE and/or WBE participation in 
the contract. 
 
** Must have entry even if figure to be entered is 
zero. 
 
 

** Dollar Volume of MBE Subcontractor $ ____________ 

MBE Percentage of Total Contract Bid Price ____________ % 

** Dollar Volume of WBE Subcontractor $ ____________ 

WBE Percentage of Total Contract Bid Price ____________ % 

 
This form must be completed in order for the Bid to  be considered responsive and be publicly read.   
Bidders with no MBE and/or WBE participation must s o indicate this on the form by entering the word or  
number zero 
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North Carolina Department of Transportation 
CONTRACT BID FORM 

 

PROJECT NUMBER: 44408 
COUNTY: Bladen  

DESCRIPTION: Roadway Improvements  
BID DATE: May 20, 2015 

 

LINE ITEM # SEC DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT BID 

10 0000100000-N 800 MOBILIZATION 1 LS   

20 0196000000-E 270 GEOTEXTILE FOR SOIL 
STABILIZATION 1,000 SY   

30 0255000000-E SP 
GENERIC GRADING ITEM 
AGGREGATE SHOULDER 
BORROW 

314 TON   

40 1099500000-E 505 SHALLOW UNDERCUT 400 CY   

50 1099700000-E 505 
CLASS IV SUBGRADE 
STABILIZATION 700 TON   

60 1245000000-E SP SHOULDER RECONSTRUCTION 1.7 SMI   

70 1297000000-E 607 1½" MILLING 22,282 SY   

80 1297000000-E 607 2.5" MILLING 7,885 SY   

90 1297000000-E 607 8" MILLING 15,524 SY   

100 1330000000-E 607 INCIDENTAL MILLING 710 SY   

110 1489000000-E 610 
ASPHALT CONC. BASE COURSE, 
TYPE B25.0B 3,614 TONS   

120 1498000000-E 610 
ASPHALT CONC. INTERMEDIATE 
COURSE, TYPE I19.0B 3,336 TONS   

130 1519000000-E 610 
ASPHALT CONC. SURFACE 
COURSE, TYPE S9.5B 4,685 TONS   

140 1520000000-E SP LEVELING COURSE, S9.5B 27 TONS   

150 1575000000-E 620 ASPHALT BINDER FOR  
PLANT MIX 602 TONS   

160 1704000000-E SP PATCHING EXISTING PAVEMENT 34 TONS   

170 2815000000-N 858 ADJ. OF DROP INLET 4 EA   

180 2830000000-N 858 ADJ. OF MANHOLES 13 EA   

190 2845000000-N 858 ADJ. OF METER OR  
VALVE BOX 18 EA   

200 4399000000-N 1105 TEMPORARY TRAFFIC CONTROL 1 L S   

210 4413000000-E SP 
WORK ZONE ADVANCE / 
GENERAL WARNING SIGNING 220 SF   

220 4510000000-N SP LAW ENFORCEMENT 40 HR   

230 4685000000-E 1205 THERMOPLASTIC PAVEMENT 
MARKING LINES (4", 90 MILS) 10,980 LF   

240 4686000000-E 1205 THERMOPLASTIC PAVEMENT 
MARKING LINES (4", 120 MILS) 23,625 LF   

250 4695000000-E 1205 THERMOPLASTIC PAVEMENT 
MARKING LINES (8", 90 MILS) 

220 LF   
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260 4697000000-E 1205 
THERMOPLASTIC PAVEMENT 
MARKING LINES (8", 120 MILS) 300 LF   

270 4705000000-E 1205 
THERMOPLASTIC PAVEMENT 
MARKING LINES (16", 120 MILS) 190 LF   

280 4710000000-E 1205 
THERMOPLASTIC PAVEMENT 
MARKING LINES (24", 120 MILS) 369 LF   

290 4721000000-E 1205 
THERMOPLASTIC PAVEMENT 
MARKING CHARACTER  
(120 MILS) 

22 EA   

300 4725000000-E 1205 THERMOPLASTIC PAVEMENT 
MARKING SYMBOL (90 MILS) 19 EA   

310 4810000000-E 1205 PAINT PAVEMENT MARKING 
LINES  (4") 33,555 LF   

320 4820000000-E 1205 PAINT PAVEMENT MARKING 
LINES  (8") 

500 LF   

330 4830000000-E 1205 PAINT PAVEMENT MARKING 
LINES  (16") 

140 LF   

340 4835000000-E 1205 
PAINT PAVEMENT MARKING 
LINES  (24") 319 LF   

350 4840000000-N 1205 
PAINT PAVEMENT MARKING 
CHARACTER 22 EA   

360 4891000000-E 1205 
GENERIC PAVEMENT  
MARKING ITEM 
4" WHITE PAINT PARKING LINES 

200 LF   

370 4900000000-N 1251 PERMANENT RAISED 
PAVEMENT MARKERS 262 EA   

380 7288000000-E 1715 PAVED TRENCHING  
(1 CONDUIT, 2") 10 LF   

390 7300000000-E 1715 UNPAVED TRENCHING  
(1 CONDUIT, 2") 10 LF   

400 7324000000-N 1716 JUNCTION BOX  
(STANDARD SIZE) 

1 EA   

410 7420000000-E 1722 2" RISER WITH WEATHERHEAD 1 E A   

420 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 850 LF   

430 7456000000-E 1726 LEAD-IN CABLE (14-2) 200 LF   

TOTAL BID FOR PROJECT:_________________________________ 
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CONTRACTOR_____________________________________________________________________________________ 
 
ADDRESS__________________________________________________________________________________________ 
 
Federal Identification Number ___________________________Contractors License Number_________________________ 
 
Authorized Agent _______________________________Title__________________________________________________ 
 
Signature _____________________________________________________________Date _________________________ 
 
Witness ________________________________________________________Title ________________________________ 
 
Signature _____________________________________________________________________Date __________________ 
 
 
 

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPA RTMENT OF TRANSPORTATION 
 
This bid has been reviewed in accordance with Article 103-1 of the current edition of the Standard Specifications for 
Roads and Structures.  
 
Reviewed by _____________________________________________            _________________(date) 

         Division Proposals Engineer      
 
Accepted by _____________________________________________             _________________(date) 

Division Engineer 


