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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
 

DIVISION 6 
 

CONTRACT PROPOSAL 
 

 
WORK ORDER NUMBER:  17BP.6.R.67 

COUNTY: Harnett  

ROUTE NO.: SR 1201, SR 1419, & SR 1427 

TYPE OF WORK:  Removal and Replacement of Pipe Culverts & Replacement 
with Aluminum Pipe with Headwalls 

BID OPENING:  Wednesday, July 15, 2015 at 10:00 A.M.  
 
   

 
NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING 
AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO 
BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID 
PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE 
LICENSING BOARD OR SBE PROJECT.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION 
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. 
 
 

  
 

NAME OF BIDDER                                                                                            N.C. CONTRACTOR’S LICENSE NUMBER 
 
 
 
 
 
                ADDRESS OF BIDDER 

 
 
RETURN BIDS TO:   N.C. DEPARTMENT OF TRANSPORTATION 

Attn: R. Allen Waddell, PE, Division Proposals Engineer 
PO Box 1150 
Fayetteville, NC 28302 
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INSTRUCTIONS TO BIDDERS 

 
PLEASE READ ALL INSTRUCTIONS CAREFULLY  

BEFORE PREPARING AND SUBMITTING YOUR BID. 
A Mandatory Pre-bid Conference will be held on Wednesday, July 8, 2015 at 10:00 am. 

The meeting will be held at the NCDOT Division Office Conference Room, 558 Gillespie Drive, Fayetteville, North 
Carolina 28301. 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply with any 
requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid. 
 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  DO NOT SEPARATE 

THE BID SHEET FROM THE PROPOSAL! 
2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items shall be written in 

figures. 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be determined by multiplying 

each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of the sheet. 
5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be determined by 

adding the amounts bid for each item. 
6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto in ink.  A 

representative of the Bidder shall initial the change in ink. 
7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number (or Social Security Number of Individual) 
 e. Contractor's License Number (if Applicable) 
8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract pursuant to an 

award. 
11. The Form entitled “LISTING OF MBE & WBE SUBCONTRACTORS” must be filled out for Subcontractors submitting quotes for 

work on this contract. The Contractor shall then submit this form with the bid package. 
12. THE PROPOSAL WITH THE BID FORM STILL ATTACHED SHALL BE PLACED IN A SEALED ENVELOPE AND SHALL 

HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION PROPOSAL ENGINEER'S OFFICE AT 558 GILLESPIE ST, 
FAYETTEVILLE, NC 28301 BY 10:00 AM ON WEDNESDAY, JULY  15, 2015.  If bids are mailed or sent by special delivery, the 
Contractor shall be responsible for verifying that the bid has actually been received in the Division Proposals Engineer's Office prior 
to the bid deadline. NCDOT shall not be responsible for bid packages that do not arrive in our office on time. Bid packages arriving 
after the official deadline shall not be considered responsive, and shall be returned to the Contractor unopened. 

13. The sealed bid envelope must display the bidding Contractor’s name and address on the front. 
14. The sealed bid must display the following statement on the front of the sealed envelope: 

 
“QUOTATION FOR REMOVAL OF EXISTING PIPE CULVERTS AND REPLACEMENT  

WITH ALUMINUM PIPE CULVERTS WITH HEADWALLS IN HARNETT COUNTY.” 
TO BE OPENED AT 10:00 AM WEDNESDAY JULY 15, 2015 

 
15. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be addressed as 

follows: 
 
 

R. ALLEN WADDELL, PE, DIVISION PROPOSALS ENGINEER 
NCDOT – DIVISION 6 
P.O. BOX 1150 
FAYETTEVILLE, NC 28302 

 
  

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with Section 102 
(excluding 102-2 and 102-11) of the Standard Specifications for Roads and Structures 2012.  The lowest responsible will be 
notified that his bid has been accepted and that he has been awarded the contract.  NCDOT reserves the right to reject all 
bids. 
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DIVISION CONTRACT GENERAL PROVISIONS 

GENERAL 
 

This contract is for the Removal of Existing Pipe Culverts and Replacement with Aluminum Pipe Culvert and 
Headwalls in Harnett County.   All work and materials shall be in accordance with the provisions of the General 
Guidelines of this contract, the Project Special Provisions, the North Carolina Department of Transportation Standard 
Specifications for Roads and Structures (2012), the North Carolina Department of Transportation Roadway Standards 
Drawings (2012), and the current edition of the Manual of Uniform Traffic Control Devices (MUTCD).   
 
The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and regulations, and 
shall comply with the provisions of Section 107 of the Standard Specifications. 

PRE-BID CONFERENCE 
 

All prospective Bidders shall attend a Pre-Bid Conference at the location indicated below.  This conference will be 
conducted by Department personnel for the purpose of providing additional information about the project and to give 
Bidders an opportunity to ask any questions they may have.  Only bids received from Bidders who have attended and 
properly registered at the Pre-Bid Conference will be considered. 
 
No questions concerning the project will be answered by any Department personnel at any time except at the Pre-Bid 
Conference. 
 
Attendance at the Pre-Bid Conference will not meet the requirements of proper registration unless the individual attending 
has registered at the Conference in accordance with the following: 
 

1. The individual signs his or her name on the official roster; 
2. The individual writes in the name and address of the company he or she represents; and 
3. Only one company is shown as being represented by the individual attending 

 
Bidders are to meet for the Pre-Bid Conference Wednesday, July 8, 2015 at 10:00A.M.  The Pre-Bid Conference 
will be held at the NC Department of Transportation, Division Office Conference Room, 558 Gillespie Drive, 
Fayetteville, North Carolina 28301. 

DIVISION LET CONTRACT PREQUALIFICATION 
(07-01-14)(6-1-15)  SPD 01-410 
 
Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime Contractor prior to 
submitting a bid.  Information regarding prequalification can be found at: 
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 
 
In addition, the prime contractor and/or subcontractor(s) shall be prequalified in the work code(s) for which they identify as 
work items in the prime contractor’s construction progress schedule that they will complete themselves.  Any contractor 
identified as working outside their expertise may be considered in default of contract. 

CONTRACT TIME AND LIQUIDATED DAMAGES 
(7-1-95)(Rev. 12-18-07) SP1G05B 
 
The date of availability for this contract is the date the Contractor begins work but not before July 27, 2015  or later than 
March 7, 2016 . 
 
The completion date for this contract is the date that is ninety (90)  consecutive calendar days after and including the date 
of availability. No paving work shall be performed during the seasonal limitations for producing and placing asphalt 
mixtures, unless directed by the Engineer.  
 
Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the 
work to be completed by the completion date and/or intermediate contract times stated in the contract.  The acceptable 
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completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by 
the performance and payment bonds. 
 
The liquidated damages for this contract are Five-Hundred Dollars ($500.00)  per calendar day.  At the preconstruction 
conference the Contractor shall declare his expected date for beginning work.  Should the Contractor desire to revise this 
date after the preconstruction conference, he shall notify the Engineer in writing at least thirty (30) days prior to the 
revised date. 

INTERMEDIATE COMPLETION DATE AND LIQUIDATED DAMAGES 
 

The Contractor shall be limited to three weeks for the road closure.  All work requiring a road closure shall be completed 
during this time.  The liquidated damages for this intermediate completion date are Five Hundred Dollars ($500.00) 
per calendar day .  Liquidated damages chargeable due to failure to complete this work by the intermediate completion 
date will be additional to any liquidated damages that may become chargeable due to failure to complete the remaining 
work on time. 

EXTENSION OF CONTRACT TIME 
 
Failure on the part of the Contractor to furnish bonds or certifications or to satisfy preliminary requirements necessary to 
issue the purchase order will not constitute grounds for extension of the contract time.  If the Contractor has fulfilled all 
preliminary requirements for the issuance of a purchase order, and the purchase order authorization is not available by 
the date of availability, the Contractor shall be granted an extension equal to the number of calendar days the purchase 
order authorization is delayed after the date of availability. 

AUTHORITY OF THE ENGINEER 
 
The Engineer for this project shall be the Division Engineer, Division 6, Division of Highways, North Carolina Department 
of Transportation, acting directly or through his duly authorized representatives.   
 
The Engineer will decide all questions which may arise as to the quality and acceptability of work performed and as to the 
rate of progress of the work; all questions which may arise as to the interpretation of the contract; and all questions as to 
the acceptable fulfillment of the contract on the part of the Contractor.  His decision shall be final and he shall have 
executive authority to enforce and make effective such decisions and order as the Contractor fails to carry out promptly. 

NO MAJOR CONTRACT ITEMS 
(2-19-02) (Rev 8-21-07) SP1 G31 
 
None of the items included in this contract will be major items. 

EMPLOYMENT 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O) , delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32 , delete all of line 32, the first 
sentence of the second paragraph and the first word of the second sentence of the second paragraph. 

INSPECTION  
 
All work shall be subject to inspection by the Engineer at any time.  Routinely, the Engineer will make periodic inspections 
of the completed work. It will be the responsibility of the Contractor to keep the Engineer informed of his proposed work 
plan and to submit written reports of work accomplished on a frequency to be determined by the Engineer.  
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PROSECUTION AND PROGRESS 
 
The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and supervision, and with 
equipment, materials, and methods of construction as may be required to complete the work described in the contract by 
the completion date and in accordance with Section 108 of the Standard Specifications. 

CONFORMITY WITH THE CONTRACT 
 

The presence of the engineer or an inspector at the work site shall in no way lessen the contractor’s responsibility for 
conformity with the provisions of this contract.  Should the engineer or inspector fail to point out work that does not 
conform to the plans and specifications, whether from lack of discovery or for any other reason, it shall in no way prevent 
later rejection or correction to the unsatisfactory work when discovered. The contractor shall have no claim for losses 
suffered due to any necessary removals or repairs resulting from unsatisfactory work. 

LIABILITY INSURANCE 
(5-20-14)  SP1 G160 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-60, Article 107-15 LIABILITY INSURANCE,  line 16,  add the following as the second sentence of the 
third paragraph: 
 
Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’ compensation 
insurance carrier, or a certificate of compliance issued by the Department of Insurance for self-insured 
subcontractors, irrespective of whether having regularly in service fewer than three employees. 

RESPONSIBILITY FOR DAMAGE CLAIMS 
 
In accordance with Article 107-15 of the Standard Specifications, the Contractor shall indemnify and save harmless the 
Department of Transportation and its officers, agents and employees from all suits, actions, or claims of any character 
brought for any injury or damages received or sustained by any person, persons or property by reason of any act of the 
Contractor, subcontractor, its agents or employees, in the performance of the contract. The Contractor further agrees to 
indemnify and save harmless the Department of Transportation and its officers, agents, and employees from any claims 
or amounts recovered by any of the Contractor’s employees under the Worker’s Compensation Act. 
 
Pursuant to N.C.G.S. 97-19, all Contractors of the Department of Transportation are, prior to beginning services, required 
to show proof of coverage issued by a Worker’s Compensation Insurance Carrier, or a Certificate of Compliance issued 
by the Department of Insurance for self-insured Subcontractors stating that it has complied with N.C.G.S. 97-93 
irrespective of whether Subcontractors have regularly in service fewer than three employees in the same business within 
the State of North Carolina, and Subcontractors shall be hereinafter liable under the Worker’s Compensation Act for 
payment of compensation and other benefits to its employees for any injury or death due to an accident arising out of, and 
in the course of performance of the work by, the Subcontractor. 

CONTRACTOR'S LICENSE REQUIREMENTS 
(7-1-95) SP1G88 
 
If the successful bidder does not hold the proper license to perform any plumbing, heating, air conditioning, or electrical 
work in this contract, he will be required to sublet such work to a contractor properly licensed in accordance with Article 2 
of Chapter 87 of the General Statutes (licensing of heating, plumbing, and air conditioning contractors) and Article 4 of 
Chapter 87 of the General Statutes (licensing of electrical contractors). 

CONTRACT PAYMENT AND PERFORMANCE BOND 
 

A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the faithful 
performance of the contract in accordance with specifications and conditions of the contract is required for Construction 
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contracts of $300,000 or more.  Such bond shall be solely for the protection of the North Carolina Department of 
Transportation and the State of North Carolina. 
 
A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the prompt 
payment for all labor or materials for which the Contractor, or his subcontractors, is liable is required for Construction 
contracts greater than $300,000.  The payment bond shall be solely for the protection of persons or firms furnishing 
materials or performing labor for this contract for which the Contractor is liable.  The successful bidder, within fourteen 
(14) days after notice of award, shall provide the Department with a contract payment bond and a contract performance 
bond each in an amount equal to 100 percent of the amount of the contract. 
 
PAYMENT AND PERFORMANCE BONDS WILL BE REQUIRED ON THIS CONTRACT. 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67 
 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s policy of ensuring 
nondiscrimination in the award and administration of contracts financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used to meet either the 
MBE or WBE goal.  No submittal of a Letter of Intent is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to meet either the 
MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a replacement for a previously 
committed MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater than the 
advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the Contractor's approved, 
committed MBE and WBE participation along with a listing of the committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, the materials 
or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed MBE 
subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business Enterprise through the 
North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials or supplies required for the performance of the contract are bought, kept in stock, and regularly sold to the 
public in the usual course of business.  A regular dealer engages in, as its principal business and in its own name, the 
purchase and sale or lease of the products in question.  A regular dealer in such bulk items as steel, cement, gravel, 
stone, and petroleum products need not keep such products in stock, if it owns and operates distribution equipment for 
the products.  Brokers and packagers are not regarded as manufacturers or regular dealers within the meaning of this 
section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services and information 
to applicants for MBE/WBE certification.  The MBE/WBE program follows the same regulations as the federal 
Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations (49 CFR Part 
26) and official guidance for the DBE program. 
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WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed WBE 
subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business Enterprise through the 
North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and WBE 
subcontractors who have performed work on the project.  https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all MBE/WBE firms working on the 
project.  This form is for paper bid projects only.  http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Requ
est%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Form%20Rev.%2020
12.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as a written joint 
check agreement among the parties providing full and prompt disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular dealer that 
affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the amount listed at the time of 
bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project that will meet 
this MBE and WBE goals.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work areas where 
MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Exa
mple.xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business Enterprises are established 
for this contract: 
 
(A) Minority Business Enterprises 2.0 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to 
ensure that MBEs participate in at least the percent of the contract as set forth above as the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during the 

performance of the contract.  Any MBE participation obtained shall be reported to the Department. 
 
(B) Women Business Enterprises 2.0 % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to 
ensure that WBEs participate in at least the percent of the contract as set forth above as the WBE goal. 
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(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during the 
performance of the contract.  Any WBE participation obtained shall be reported to the Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are certified through 
NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory as MBE and WBE certified shall be 
used to meet the MBE and WBE goals respectively.  The Directory can be found at the following link.  
https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s capability to perform 
certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during the life of the 
contract.  Only those identified to meet the MBE goal and the WBE goal will be considered committed, even though the 
listing shall include both committed MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any additional 
MBE/WBE subcontractor participation submitted at the time of bid will be used toward overall race-neutral goals.  Only 
those firms with current MBE and WBE certification at the time of bid opening will be acceptable for listing in the bidder's 
submittal of MBE and WBE participation.  The Contractor shall indicate the following required information: 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE participation, 
including the names and addresses on Listing of MBE and WBE Subcontractors contained elsewhere in 
the contract documents in order for the bid to be considered responsive.  Bidders shall indicate the total 
dollar value of the MBE and WBE participation for the contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of MBE and WBE 

Subcontractors by entering the word “None” or the number “0.”  This form shall be completed in its 
entirety.  Blank forms will not be deemed to represent zero participation.   Bids submitted that do not 
have MBE and WBE participation indicated on the appropriate form will not be read publicly during the 
opening of bids.  The Department will not consider these bids for award and the proposal will be rejected. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of bid by checking 

the Directory of Transportation Firms.  If the firm is not certified at the time of the bid-letting, that MBE’s or 
WBE’s participation will not count towards achieving the corresponding goal. 

 
(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE Subcontractors are not required for 

the zero goal, however any MBE or WBE participation that is achieved during the project shall be reported in 
accordance with requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is responsible for 
meeting the goals or making good faith efforts to meet the goals, just like any other bidder.  In most cases, a MBE or WBE 
bidder on a contract will meet one of the goals by virtue of the work it performs on the contract with its own forces.  
However, all the work that is performed by the MBE or WBE bidder and any other similarly certified subcontractors will 
count toward the goal.  The MBE or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in 
order to receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder puts in a bid where 
they will perform 40% of the contract work and have a WBE subcontractor which will perform another 5% of the work.  
Together the two WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which 
fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE participation with MBE certified subcontractors or 
documented through a good faith effort.  It should be noted that you cannot combine the two goals to meet an overall 
value.  The two goals shall remain separate. 
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MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE Subcontractors just as a 
non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and WBE goals of 
the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  This documentation shall be 
submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth calendar day 
following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is 
due in the office of the Engineer no later than 12:00 noon on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the MBE and WBE 
goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE participation will not count toward 
meeting the MBE/WBE goal.  If the lack of this participation drops the commitment below either the MBE or WBE goal, the 
Contractor shall submit evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer  no 
later than 12:00 noon of the eighth calendar day following opening of bids, unless the eighth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on the 
next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder shall submit 
to the Department documentation of adequate good faith efforts made to reach that specific goal(s). 
 
One complete set and 7 (seven) copies of this information shall be received in the office of the Engineer no later than 
12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an 
official state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next official 
state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to submit a 
representative letter along with a distribution list of the firms that were solicited.  Documentation of MBE/WBE quotations 
shall be a part of the good faith effort submittal.  This documentation may include written subcontractor quotations, 
telephone log notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal which, by 
their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient MBE/WBE participation.  
Adequate good faith efforts also mean that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro 
forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder has made.  Listed 
below are examples of the types of actions a bidder will take in making a good faith effort to meet the goals and are not 
intended to be exclusive or exhaustive, nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising, written 

notices, use of verifiable electronic means through the use of the NCDOT Directory of Transportation Firms) the 
interest of all certified MBEs/WBEs who have the capability to perform the work of the contract.  The bidder must 
solicit this interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to respond to the 
solicitation.  Solicitation shall provide the opportunity to MBEs/WBEs within the Division and surrounding Divisions 
where the project is located.  The bidder must determine with certainty if the MBEs/WBEs are interested by taking 
appropriate steps to follow up initial solicitations. 
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(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that the MBE 
and WBE goals will be achieved. 

 
(1) Where appropriate, break out contract work items into economically feasible units to facilitate 

MBE/WBE participation, even when the prime contractor might otherwise prefer to perform these work 
items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract MBE/WBE goals 

when the work to be sublet includes potential for MBE/WBE participation (2nd and 3rd tier subcontractors). 
 
(C) Providing interested MBEs/WBEs with adequate information about the plans, specifications, and requirements of 

the contract in a timely manner to assist them in responding to a solicitation. 
 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and suppliers and 
to select those portions of the work or material needs consistent with the available 
MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE participation.  Evidence of such 
negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that were 
considered; a description of the information provided regarding the plans and specifications for the work 
selected for subcontracting; and evidence as to why additional agreements could not be reached for 
MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 

subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and capabilities as well 
as contract goals into consideration.  However, the fact that there may be some additional costs involved 
in finding and using MBEs/WBEs is not in itself sufficient reason for a bidder’s failure to meet the contract 
MBE or WBE goals, as long as such costs are reasonable.  Also, the ability or desire of a prime contractor 
to perform the work of a contract with its own organization does not relieve the bidder of the responsibility 
to make good faith efforts.  Bidding contractors are not, however, required to accept higher quotes from 
MBEs/WBEs if the price difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough investigation of their 

capabilities.  The bidder’s standing within its industry, membership in specific groups, organizations, or associates 
and political or social affiliations (for example, union vs. non-union employee status) are not legitimate causes for 
the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance as required by 

the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, materials, or related 

assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; minority/women contractors’ 

groups; Federal, State, and local minority/women business assistance offices; and other organizations as allowed 
on a case-by-case basis to provide assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 
days from the bid opening NCDOT’s Business Development Manager in the Business Opportunity and Work 
Force Development Unit to give notification of the bidder’s inability to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good faith efforts to 

meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the MBE and WBE 
goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 
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(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, when the apparent 
successful bidder fails to meet the goals, but others meet it, you may reasonably raise the question of 
whether, with additional reasonable efforts the apparent successful bidder could have met the goals.  If 
the apparent successful bidder fails to meet the MBE and WBE goals, but meets or exceeds the average 
MBE and WBE participation obtained by other bidders, the Department may view this, in conjunction with 
other factors, as evidence of the apparent successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves the 
right to award the contract to the next lowest responsive bidder that can satisfy to the Department that the MBE and WBE 
goals can be met or that an adequate good faith effort has been made to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal  
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal a determination 
of non-good faith made by the Goal Compliance Committee.  If a contractor wishes to appeal the determination made by 
the Committee, they shall provide written notification to the Engineer.  The appeal shall be made within 2 business days of 
notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the contract goal 
requirements.  The total dollar value of participation by a committed MBE/WBE will be based upon the value of 
work actually performed by the MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting MBE/WBE participation for services or 
purchases that involves the use of a joint check.  Notification shall be through submission of Form JC-1 (Joint 
Check Notification Form) and the use of joint checks shall be in accordance with the Department's Joint Check 
Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm may be counted 
toward the MBE contract goal requirement.  The same holds for work that a WBE subcontracts to another WBE 
firm.  Work that a MBE subcontracts to a non-MBE firm does not count toward the MBE contract goal 
requirement.  Again, the same holds true for the work that a WBE subcontracts to a non-WBE firm.  If a MBE or 
WBE contractor or subcontractor subcontracts a significantly greater portion of the work of the contract than 
would be expected on the basis of standard industry practices, it shall be presumed that the MBE or WBE is not 
performing a commercially useful function.  The MBE/WBE may present evidence to rebut this presumption to the 
Department.  The Department's decision on the rebuttal of this presumption may be subject to review by the 
Office of Inspector General, NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward its contract 
goal requirement a portion of the total value of participation with the MBE or WBE in the joint venture, that portion 
of the total dollar value being a distinct clearly defined portion of work that the MBE or WBE performs with its 
forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for materials and 
supplies required to complete the contract and obtained from a MBE or WBE regular dealer and 100 percent of 
such expenditures from a MBE or WBE manufacturer. 
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(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following expenditures to MBE/WBE firms that 
are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such as 

professional, technical, consultant, or managerial services, or for providing bonds or insurance specifically 
required for the performance of a DOT-assisted contract, provided the fees or commissions are 
determined to be reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither a manufacturer nor a 

regular dealer, count the entire amount of fees or commissions charged for assistance in the procurement 
of the materials and supplies, or fees or transportation charges for the delivery of materials or supplies 
required on a job site (but not the cost of the materials and supplies themselves), provided the fees are 
determined to be reasonable and not excessive as compared with fees customarily allowed for similar 
services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and WBEs that 
perform a commercially useful function in the work of a contract.  A MBE/WBE performs a commercially useful 
function when it is responsible for execution of the work of the contract and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  To perform a commercially useful function, the 
MBE/WBE shall also be responsible with respect to materials and supplies used on the contract, for negotiating 
price, determining quality and quantity, ordering the material and installing (where applicable) and paying for the 
material itself.  To determine whether a MBE/WBE is performing a commercially useful function, the Department 
will evaluate the amount of work subcontracted, industry practices, whether the amount the firm is to be paid 
under the contract is commensurate with the work it is actually performing and the MBE/WBE credit claimed for its 
performance of the work, and any other relevant factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is performing a commercially useful 
function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the entire trucking operation 

for which it is responsible on a particular contract, and there shall not be a contrived arrangement for the 
purpose of meeting the MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and operational truck used 

on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it provides on the contract 
using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including an owner-operator who is certified as 

a MBE.  The same holds true that a WBE may subcontract the work to another WBE firm, including an 
owner-operator who is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts work 
receives credit for the total value of the transportation services the subcontracted MBE or WBE provides 
on the contract.  It should be noted that every effort shall be made by MBE and WBE contractors to 
subcontract to the same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the goal 
requirement.  This, however, may not always be possible due to the limitation of firms in the area.  If the 
MBE or WBE firm shows a good faith effort has been made to reach out to similarly certified 
transportation service providers and there is no interest or availability, and they can get assistance from 
other certified providers, the Engineer will not hold the prime liable for meeting the goal. 

 



15 
  

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from an owner-
operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is entitled to credit for the total 
value of transportation services provided by the non-MBE/WBE subcontractor not to exceed the value 
of transportation services provided by MBE/WBE-owned trucks on the contract.  Additional participation 
by non-MBE/WBE subcontractors receives credit only for the fee or commission it receives as a result of 
the subcontract arrangement.  The value of services performed under subcontract agreements between 
the MBE/WBE and the Contractor will not count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to the general 

public.  The lease must indicate that the MBE/WBE has exclusive use of and control over the truck.  This 
requirement does not preclude the leased truck from working for others during the term of the lease with 
the consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for use of the 
leased truck.  This type of lease may count toward the MBE/WBE’s credit as long as the driver is under 
the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the MBE/WBE that they 

are subcontracted/leased to and their own company name if it is not identified on the truck itself.  
Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or WBE firm) to 
meet all or part of a contract goal requirement, the contractor shall not terminate the MBE/WBE for convenience.  This 
includes, but is not limited to, instances in which the Contractor seeks to perform the work of the terminated subcontractor 
with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an 
affiliate.  A MBE/WBE may only be terminated after receiving the Engineer’s written approval based upon a finding of 
good cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval on Form RF-1 
(Replacement Request).  If the Contractor fails to follow this procedure, the Contractor may be disqualified from further 
bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional MBE that was submitted at 
the time of bid may be used to fulfill the MBE commitment.  The same holds true if a committed WBE is 
terminated for good cause, an additional WBE that was submitted at the time of bid may be used to fulfill the WBE 
goal.  A good faith effort will only be required for removing a committed MBE/WBE if there were no additional 
MBEs/WBEs submitted at the time of bid to cover the same amount of work as the MBE/WBE that was 
terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work as the terminated 
MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.  Such documentation 
shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting the work 

defaulted by the previous MBE/WBE or in subcontracting other items of work in the contract. 
 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 
 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were contacted. 
(b) A description of the information provided to MBEs/WBEs regarding the plans and specifications 

for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or insurance required 
by the Contractor. 
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(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract Approval 
Form) has been received by the Department, the Department will not require the Contractor to solicit 
replacement MBE/WBE participation equal to the remaining work to be performed by the decertified firm.  
The participation equal to the remaining work performed by the decertified firm will count toward the 
contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the SAF (Subcontract 

Approval Form) for the named MBE/WBE firm, the Contractor shall take all necessary and reasonable 
steps to replace the MBE/WBE subcontractor with another similarly certified MBE/WBE subcontractor to 
perform at least the same amount of work to meet the MBE/WBE goal requirement.  If a MBE/WBE firm is 
not found to do the same amount of work, a good faith effort must be submitted to NCDOT (see A herein 
for required documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by a committed 
MBE/WBE, the Contractor will not be required to seek additional participation.  When the Engineer makes changes that 
result in additional work to be performed by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall 
participate in additional work to the same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on the contract 
amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, and a portion or all of the 
work had been expected to be performed by a committed MBE/WBE, the Contractor shall seek participation by 
MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work that the Contractor 
committed to be performed by a MBE/WBE, the Contractor shall seek additional participation by MBEs/WBEs equal to the 
reduced MBE/WBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a MBE/WBE 
subcontractor.  The Department reserves the right to require copies of actual subcontract agreements involving 
MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a proposed trucking 
plan in addition to the SAF.  The plan shall be submitted prior to beginning construction on the project.  The plan shall 
include the names of all trucking firms proposed for use, their certification type(s), the number of trucks owned by the firm, 
as well as the individual truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, not otherwise 
documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of the agreement.  The 
documentation shall also indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and WBE firms, including 
material suppliers and contractors at all levels (prime, subcontractor, or second tier subcontractor).  This accounting shall 
be furnished to the Engineer for any given month by the end of the following month.  Failure to submit this information 
accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities from the 

approved subcontractors list. 
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While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of payments to 
MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final payment information in the 
correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified may result in the 
disqualification of that contractor and any affiliate companies from further bidding until the required information is 
submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame specified may result in the 
disqualification of that contractor and any affiliate companies from being approved for further work on future projects until 
the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of services 
provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments on the Department’s DBE-IS (Subcontractor Payment Information) 
with each invoice.  Invoices will not be processed for payment until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard Specifications may 
be cause to disqualify the Contractor. 

CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME 
 
Any claims for additional compensation and/or extensions of the completion date shall be submitted to the Division 
Engineer with detailed justification within thirty (30) days after receipt of the final invoice payment.  The failure of the 
Contractor to submit the claim(s) within thirty days shall be a bar to recovery. 

TWELVE MONTH GUARANTEE 
(7-15-03) SP1G145 
 
(A) The Contractor shall guarantee materials and workmanship against latent and patent defects arising from faulty 

materials, faulty workmanship or negligence for a period of twelve months following the date of final acceptance of 
the work for maintenance and shall replace such defective materials and workmanship without cost to the 
Department. The Contractor will not be responsible for damage due to faulty design, normal wear and tear, for 
negligence on the part of the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in excess of twelve 

months, then the manufacturer’s guarantee shall apply for that particular piece of equipment or material. The 
Department’s first remedy shall be through the manufacturer although the Contractor is responsible for invoking 
the warranted repair work with the manufacturer.  The Contractor’s responsibility shall be limited to the term of the 
manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the Contractor would be wholly 
responsible for under the terms of the contract.  Examples would include pavement structures, bridge components, and 
sign structures.  This provision will not be used as a mechanism to force the Contractor to return to the project to make 
repairs or perform additional work that the Department would normally compensate the Contractor for.  In addition, routine 
maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the circumstances 
surrounding any proposed guarantee repairs to the Chief Engineer for review and approval prior to the work being 
performed. 
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GIFTS FROM VENDORS AND CONTRACTORS 
(12-15-09) SP1 G152 
 
By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any vendor or contractor (i.e. 
architect, bidder, contractor, construction manager, design professional, engineer, landlord, offeror, seller, subcontractor, 
supplier, or vendor), to make gifts or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e. 
Administration, Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and Natural 
Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the 
Office of the Governor).  This prohibition covers those vendors and contractors who:  
 
(1) Have a contract with a governmental agency; or  
(2) Have performed under such a contract within the past year; or  
(3) Anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and contractors are encouraged 
to review Executive Order 24 and G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and prohibitions of 
the Executive Order to their agencies.  Vendors and contractors should contact other State Agencies to determine if those 
agencies have adopted Executive Order 24. 

DOMESTIC STEEL 
(4-16-13) 106 SP1 G120 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the following: 
 
All steel and iron products that are permanently incorporated into this project shall be produced in the United States 
except minimal amounts of foreign steel and iron products may be used provided the combined material cost of the items 
involved does not exceed 0.1% of the total amount bid for the entire project or $2,500, whichever is greater.  If invoices 
showing the cost of the material are not provided, the amount of the bid item involving the foreign material will be used for 
calculations. This minimal amount of foreign produced steel and iron products permitted for use is not applicable to high 
strength fasteners. Domestically produced high strength fasteners are required. 
 

MATERIAL AND EQUIPMENT STORAGE AND PARKING 
 
When work is not in progress, keep all personnel, equipment, machinery, tools, construction debris and supplies at least 
40 ft. (12.2 m) within barricades 

SUPERVISION BY CONTRACTOR 
 
At all times during the life of the project the Contractor shall provide one permanent employee who shall have the 
authority and capability for overall responsibility of the project and who shall be personally available at the work site within 
24 hours’ notice.   Such employee shall be fully authorized to conduct all business with the subcontractors, to negotiate 
and execute all supplemental agreements, and to execute the orders or directions of the Engineer. 
 
At all times that work is actually being performed, the Contractor shall have present on the project one competent 
individual who is authorized to act in a supervisory capacity over all work on the project, including work subcontracted.  
The individual who has been so authorized shall be experienced in the type of work being performed and shall be fully 
capable of managing, directing, and coordinating the work; of reading and thoroughly understanding the contract; and 
receiving and carrying out directions from the Engineer or his authorized representatives.  He shall be an employee of the 
Contractor unless otherwise approved by the Engineer. 
 
The Contractor may, at his option, designate one employee to meet the requirements of both positions.  However, 
whenever the designated employee is absent from the work site, an authorized individual qualified to act in a supervisory 
capacity on the project shall be present. 
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SAFETY AND ACCIDENT PROTECTION 
 
In accordance with Article 107-22 of the Standard Specifications, the Contractor shall comply with all applicable Federal, 
State, and local laws, ordinances, and regulations governing safety, health, and sanitation, and shall provide all 
safeguards, safety devices, and protective equipment, and shall take any other needed actions, on his own responsibility 
that are reasonably necessary to protect the life and health of employees on the job and the safety of the public, and to 
protect property in connection with the performance of the work covered by the contract. 

SAFETY VESTS 
 
All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and their personnel shall 
wear a reflective vest or outer garment conforming to the requirements of MUTCD at all times while on the project. 

SUBLETTING OF CONTRACT 
 
The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any portion thereof; or his 
right, title, or interest therein; without written consent of the Engineer.  Subletting of this contract or any portion of the 
contract shall conform to the requirements of Article of 108-6 of the Standard Specifications. 

DEFAULT OF CONTRACT 
 
The Department of Transportation shall have the right to declare a default of contract for breach by the Contractor of any 
material term or condition of the contract.  Default of contract shall be in accordance with the terms, conditions, and 
procedures of Article 108-9 of the Standard Specifications. 
 

PRESERVATION OF PROPERTY 
 

The Contractor shall exercise care to avoid damage to all public and private property and facilities.  Any damage to 
properties, such as, but not limited to, mailboxes, fences, gates, vehicles, driveways, etc. shall immediately be restored to 
the previously existing condition by the contractor.  No payment will be made to the Contractor for such restorative work. 

TEMPORARY SUSPENSION OF WORK 
 
In accordance with Article 108-7 of the Standard Specifications, the Engineer will have the authority to suspend the work 
wholly or in part, any written order for such periods as he may deem necessary for any of the following reasons. 
 

A. Conditions considered unfavorable for the suitable prosecution of the work, or 
B. The Contractor’s failure for correct conditions unsafe for workmen or the general public, or 
C. The Contractor has not carried out orders given to him by the Engineer, or 
D. The Contractor’s failure to perform any provisions of the contract. 

 
No extension of the completion date will be allowed for the above suspensions except as may be provided for in Article 
108-10. 

COORDINATION WITH OTHERS 
 
The Contractor shall coordinate with the school personnel for possible conflicts and/or delays with school activities if the 
project is located within five miles of the school.  All work shall be scheduled to minimize interference with all school 
traffic. 
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COOPERATION BETWEEN CONTRACTORS 
 
The Contractor's attention is directed to Article 105-7 of the Standard Specifications. The Contractor on this project shall 
cooperate with the Contractor working within or adjacent to the limits of this project to the extent that the work can be 
carried out to the best advantage of all concerned.  

PAYMENT  
 
The Contractor may submit a request for partial payment on a monthly basis, or other interval as approved by the 
Engineer. The amount of partial payments will be based on the work accomplished and accepted as the last day of the 
approved pay period. The INVOICE shall show the quantities of items placed, unit bid price and the total cost as shown in 
the SUMMARY OF QUANTITIES  sheet. 
 
Invoices shall be submitted to: 
 
   Mr. D.K. Pittman 
   NCDOT 
   P.O. Box 1150 
   Fayetteville, NC 28302 

NOTIFICATION OF OPERATIONS 
 
The Contractor shall notify the Engineer two (2) weeks in advance of beginning work on this project.  The Contractor shall 
give the Engineer sufficient notice of all operations for any sampling, inspection or acceptance testing required. 

EROSION, SILTATION, AND POLLUTION CONTROL 
  
The Contractor shall exercise every reasonable precaution and take all necessary measures throughout the life of the 
project to prevent erosion, siltation, and pollution in accordance with Section 107-13 of the Standard Specifications. 

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION 
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180 
 
General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting sedimentation 
and turbidity of surface waters.  Comply with the requirements herein regardless of whether or not a National Pollution 
discharge Elimination System (NPDES) permit for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion and Sediment 
Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to manage the 

Contractor and subcontractor operations, insure compliance with Federal, State and Local ordinances and 
regulations, and manage the Quality Control Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that increases the 

potential for soil erosion or the possible sedimentation and turbidity of surface waters. 
 
(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion or sediment/stormwater 

control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment control/stormwater 

component of reclamation plans and, if applicable, for the design of the project erosion and sediment 
control/stormwater plan. 
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Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be Level II and 

responsible for ensuring the erosion and sediment control/stormwater plan is adequately implemented and 
maintained on the project and for conducting the quality control program.  The Certified Supervisor shall be on the 
project within 24 hours’ notice from initial exposure of an erodible surface to the project’s final acceptance.  
Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion and sediment 

control/stormwater measures are fully executed for each operation and in a timely manner over the 
duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and sediment control/stormwater 

preventive measures are conformed to at each stage of the work. 
(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) Inspection 

Record and submit to the Engineer. 
(c) Attend all weekly or monthly construction meetings to discuss the findings of the NPDES 

inspection and other related issues. 
(d) Implement the erosion and sediment control/stormwater site plans requested. 
(e) Provide any needed erosion and sediment control/stormwater practices for the Contractor’s 

temporary work not shown on the plans, such as, but not limited to work platforms, temporary 
construction, pumping operations, plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, dewatering, and any 
temporary work conducted by the Contractor in jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and workmanlike manner. 
(h) Fully perform and install erosion and sediment control/stormwater work prior to any suspension of 

the work. 
(i) Coordinate with Department, Federal, State and Local Regulatory agencies on resolution of 

erosion and sediment control/stormwater issues due to the Contractor’s operations. 
(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any location where 

sediment leaves the Right-of-Way. 
(k) Have available a set of erosion and sediment control/stormwater plans that are initialed and 

include the installation date of Best Management Practices.  These practices shall include 
temporary and permanent groundcover and be properly updated to reflect necessary plan and 
field changes for use and review by Department personnel as well as regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater permit 

(NCS000250) outlines certain objectives and management measures pertaining to construction activities.  
The permit references NCG010000, General Permit to Discharge Stormwater under the NPDES, and 
states that the Department shall incorporate the applicable requirements into its delegated Erosion and 
Sediment Control Program for construction activities disturbing one or more acres of land.  The 
Department further incorporates these requirements on all contracted bridge and culvert work at 
jurisdictional waters, regardless of size.  Some of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground waters of the state, i.e. 

from equipment operation/maintenance, construction materials, concrete washout, chemicals, 
litter, fuels, lubricants, coolants, hydraulic fluids, any other petroleum products, and sanitary 
waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater discharge outfalls at 
least once every 7 calendar days, twice weekly for construction related Federal Clean Water Act, 
Section 303(d) impaired streams with turbidity violations, and within 24 hours after a significant 
rainfall event of 0.5 inch that occurs within a 24 hour period. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation Estimate 
website to maintain a daily record of rainfall amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for review by Department 
and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging areas. 
(f) Maintain a log of turbidity test results as outlined in the Department's Procedure for Monitoring 

Borrow Pit Discharge. 
(g) Provide secondary containment for bulk storage of liquid materials. 
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(h) Provide training for employees concerning general erosion and sediment control/stormwater 
awareness, the Department’s NPDES Stormwater Permit NCS000250 requirements, and the 
applicable requirements of the General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who will notify the Division of 
Water Quality Regional Office within 24 hours of becoming aware of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, prevent sedimentation 

and follow provisions/conditions of permits.  The quality control program shall: 
 

(a) Follow permit requirements related to the Contractor and subcontractors’ construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper erosion and sediment 

control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment control/stormwater 

personnel are not available on the job site when needed. 
(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES permit for problem 

areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize disturbed areas with 

mulch/seed or vegetative cover on a section-by-section basis. 
(g) Use flocculants approved by state regulatory authorities where appropriate and where required 

for turbidity and sedimentation reduction. 
(h) Ensure proper installation and maintenance of temporary erosion and sediment control devices. 
(i) Remove temporary erosion or sediment control devices when they are no longer necessary as 

agreed upon by the Engineer. 
(j) The Contractor’s quality control and inspection procedures shall be subject to review by the 

Engineer.  Maintain NPDES inspection records and make records available at all times for 
verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed herein during the 

respective construction activities to control erosion, prevent sedimentation and follow permit provisions: 
 

(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and Level II Foreman.  This 
person shall be onsite whenever construction activities as described above are taking place.  This request shall 
be approved by the Engineer prior to work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple construction activities on small 
bridge or culvert replacement projects.  This request shall be approved by the Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the following erosion and 

sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, retention/detention devices) 
(14) Pipe installations within jurisdictional areas 
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If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for a Level I Installer, 
provided the Level II Foreman is not tasked to another crew requiring Level II Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III-B Certified Designer on the erosion and 

sediment control/stormwater component of all reclamation plans and if applicable, the certification number of the 
Level III-A Certified Designer on the design of the project erosion and sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 
Installers and Certified Designer and notify the Engineer of changes in certified personnel over the life of the contract 
within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the ethical responsibility to fully 
disclose any reprimand or dismissal of an employee resulting from improper testing or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, Certified Foremen, 
Certified Installers and Certified Designer may be revoked or suspended with the issuance of an Immediate Corrective 
Action (ICA), Notice of Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related 
issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to the following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit conditions and specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate Head of the 
company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent revocation of 
certification by responding, in writing, to the Chief Engineer within 10 calendar days after receiving notice of the proposed 
adverse action. 

Chief Engineer 
1537 Mail Service Center 
Raleigh, NC 27699-1537 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on the date 
specified on the certified notice.  Failure to appeal within the time specified will result in a waiver of all future appeal rights 
regarding the adverse action taken.  The certificant will not be allowed to perform duties associated with the certification 
during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  Decision of the Chief 
Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written examination and any proficiency 
examination, at the conclusion of the specified suspension period, prior to having the certification reinstated. 
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Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers and Certified 
Designer will be incidental to the project for which no direct compensation will be made. 

INTERPRETATION OF QUANTITIES IN PROPOSAL FORM 
 
The quantities appearing in the proposal form are approximate only and are to be used for establishing a contract amount.  
Payment to the Contractor will be made only for the actual quantities of the various items that are completed and 
accepted in accordance with the terms of the contract. 

DRIVEWAYS AND PRIVATE PROPERTY 
 
The Contractor shall maintain access to driveways for all residents and property owners throughout the life of the project. 
The Contractor shall not perform work for private citizens or agencies in conjunction with this project or within the project 
limits of this contract.  Any driveway paved by a Contractor, which ties into a NCDOT system road being paved by the 
Contractor, must be paved either prior to the road paving project or after its completion. 
 
Driveways shall be removed to a sufficient distance to provide for a smooth tie-in to future edge of pavement as directed 
by the Engineer.  Driveways shall be saw cut.  This work will be included in lump sum of grading. 

TRAFFIC SIGNS & MAILBOXES 
 

Permanent traffic signs and mailboxes that interfere with the road construction operations are to be removed during the 
course of a day’s work, and be reinstalled at the conclusion of each work day. The Contractor shall mark the proper 
location of the signs and mailboxes by placing an offset stake behind the ditch line to ensure proper replacement. 

DAMAGE TO EXISTING PAVEMENT, BASE, SUBGRADE, AND PROPOSED PAVEMENT 
 
In addition to the requirements of the Standard Specifications concerning this subject, the Contractor is cautioned that he 
will be held responsible for all damages to the pavement, base, and subgrade caused by his operations, including but not 
limited to, rutting and shoving of the existing or proposed pavement and yielding or rutting of the existing base and 
subgrade.  
 
The Contractor is cautioned to limit the weight of his equipment and the frequency of hauls so as to not damage the 
existing pavement, base, subgrade and the proposed pavement. 
 
Any subgrade or base failures which the Contractor finds prior to the beginning of his operations or during the conditioning 
of the existing base are to be brought to the attention of the Engineer in writing.  Repairs to those areas will be made by 
DOT forces.  Once these deficient areas have been repaired, the requirements of this Special Provision will fully apply. 

PLAN, DETAIL, AND QUANTITY ADJUSTMENTS 
 

The Department reserves the right to make, at any time during the progress of the work, such alterations in plans or the 
details of construction as may be found necessary or desirable by the Engineer to complete the project. 

POSTED WEIGHT LIMITS 

The Contractor's attention is directed to the fact that many primary and secondary roads and bridges are posted with 
weight limits less than the legal limit.  The Contractor will not be allowed to exceed the posted weight limits in transporting 
materials or equipment to the project.  The Contractor should make a thorough examination of all maps and haul routes 
on this project. 
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SUBMITTALS 

The Contractor shall submit an Erosion & Sediment Control Plan, Disposal Plan, Dewatering Plan and Borrow Material 
source within fourteen (14) calendar days prior to construction.  All submittals shall be provided to the Engineer in written 
form. 

MATERIALS AND TESTING 
 
The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the Standard 
Specifications and the Department's "Materials and Test Manual." However the Engineer may reduce the frequency of 
sampling and testing where he deems it appropriate for the project under construction. 

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the Standard 
Specifications. Material which is not properly certified will not be accepted. 

 

Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of the Standard Specifications 
and shall include the following information: 

1. NC DOT Work Order Number 
2. Date 
3. Time issued  
4. Type of Material 
5. Gross weight 
6. Tare Weight 
7. Net weight of material  
8. Plant Location 
9. Truck Number 
10. Contractor's name 
11. Public weigh master’s stamp or number 
12. Public weigh master’s signature or initials in ink 
13. Job mix formula number (if for asphalt plant mix) 
14. Asphalt Plant Certification Number (if for asphalt plant mix) 

SUBSURFACE INFORMATION 
(7-1-95)  SP1 G112 
 
There is no  subsurface information available on this project. The Contractor shall make his own investigation of 
subsurface conditions. 
 

PRECONSTRUCTION CONFERENCE 
 

In accordance with Section 108-3 of the Standard Specifications, a preconstruction conference will be required prior to 
beginning work. 

TRAFFIC CONTROL AND WORK ZONE SAFETY 
 
Please note that Traffic Control (detours) will be provided by NCDOT. It is the responsibility of the contractor to inspect 
on-site barricades and to repair or notify the engineer if repairs need to be made. Furthermore, the contractor shall ensure 
that the work area is clearly barricaded at the end of each workday. The contractor must notify the Bridge Maintenance 
Engineer 2 weeks (14 calendar days) prior to beginning work so that NCDOT traffic services can fabricate and install the 
proper detour signs and barricades.  

All personnel when working in traffic areas or areas in close proximity to traffic shall wear an approved safety vest, or shirt 
or jacket which meets the color requirements of the Manual of Uniform Traffic Control Devices (MUTCD). 

The Contractor shall comply with all applicable Federal, State, and local laws, ordinances, and regulations governing 
safety, health, and sanitation, and shall provide all safeguards, safety devices, and protective equipment, and shall take 
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any other needed actions, on his own responsibility that are reasonably necessary to protect the life and health of 
employees on the job and the safety of the public, and to protect property in connection with the performance of the work 
covered by the contract. 

Failure to comply with any of the requirements for safety and traffic control of this contract shall result in suspension of 
work as provided in sub article 108-7(2) of the Standard Specifications. 

 
No direct payment shall be made for traffic control and work zone safety items, as they shall be considered incidental to 
other contract items. 
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PROJECT SPECIAL PROVISIONS 
 

MOBILIZATION 
 

Mobilization shall be compensated as allowed in accordance with Article 800-2 of the Standard Specifications. 
 
Basis of payment for “Mobilization” shall be the contract unit price for lump sum.                                             

SHOULDER AND FILL SLOPE MATERIAL 
(5-21-02) 235, 560 SP2 R45 A 
 
Description 
 
Perform the required shoulder and slope construction for this project in accordance with the applicable requirements of 
Section 560 and Section 235 of the 2012 Standard Specifications. 
 
Measurement and Payment 
 
Where the material has been obtained from an authorized stockpile or from a borrow source no direct payment will be 
made for this work, as the cost of this work will be part of the work being paid at the contract lump sum price for Grading.   
 
It shall be in the best interest of the Contractor to utilize material generated for each site as a result of the work being 
performed.  
 
No additional payment shall be made for Borrow Excavation for this task, as this item shall be considered incidental to the 
lump sum price for Grading.  

COMPREHENSIVE GRADING 
 
The Contractor is to grade this project to the typical sections and details shown.  Grading shall be comprehensive grading 
as defined in Section 226 of the Standard Specifications, and shall include excavation for removal of existing pipes and 
end walls; excavation for the new end wall and pipe construction; compacting roadway embankment section in 
conformance with Section 235 of the Standard Specifications, and grading / reshaping of shoulders and ditches. 
 
No earth material may be wasted or removed from the project unless deemed as unsuitable by the Engineer. Material 
may be stored on the existing roadway provided that adequate clearance is allowed. 
 
The Contractor shall shape, compact, and grade the embankment, ditches, and shoulders to the lines, grades, and typical 
sections established by the plans or as directed by the Engineer. The contractor is advised to make a detailed 
investigation of the original state of such features prior to commencing operations. 
 
The contractor may utilize whatever methods deemed most efficient for the project provided that the work methods 
comply with all applicable Federal, State, and local laws, ordinances, and regulations governing safety, health, and 
sanitation and that the contractor will maintain slopes of 1.5:1 or flatter in the course of excavating the existing 
embankment. The contractor shall provide all safeguards, safety devices, and protective equipment, and shall take any 
other needed actions, on his own responsibility that are reasonably necessary to protect property in connection with the 
performance of the work covered by the contract. 
 
Basis of payment for “Grading” shall be the contract unit price for lump sum.  
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STOCKPILE AREAS 
 

The Contractor shall install and maintain erosion control devices sufficient to contain sediment around any erodible 
material stockpile areas as directed by the Engineer. Stockpile areas shall remain within existing NCDOT Right-of-Way.  

BORROW  
 

The work covered by this item consists of the furnishing and excavation of an approved material from a contractor 
supplied location for use as a backfill material.  Payment will be on cubic yard basis by truck measurement.  The quantity 
of borrow excavation to be paid will be the actual number of cubic yards of approved material, measured in trucks, which 
has been excavated from the borrow source and incorporated into the completed and accepted work.  The recorded 
capacity of any truck used to transport the material will be adjusted by making a 25% deduction to allow for shrinkage and 
the adjusted capacity will be the quantity paid for.  Contractor furnished borrow and waste sites shall comply with section 
230 of the Standard Specifications.  A copy of the borrow source permit shall be provided to the inspector prior to 
hauling any materials.  
 
Basis of payment for “Borrow Excavation” shall be the unit bid price per cubic yard. 

AGGREGATE BASE COURSE 
 
The Contractor shall furnish and place aggregate base course in accordance with the provisions of Section 520 of the 
Standard Specifications.  The base shall be compacted to a density equal to that obtained by compacting a sample of the 
material in accordance with AASHTO T180 as modified by the Department.  The Contractor shall dry or add moisture to 
the material when required to provide a uniformly compacted and acceptable base.  When completed, the base course 
shall be smooth, hard, dense, unyielding, and well bonded.   
 
The Aggregate Base Course shall be placed, within the roadway section over the arch pipe, on top of the backfill material 
to the top of the subgrade of the roadway at an approximate depth of twelve (12) inches. The aggregate base course shall 
extend one (1) foot beyond the existing roadway width on each side. 
 
Payment will be made under the item "Aggregate Base Course" and shall include, but not be limited to, furnishing 
aggregate and water, mixing, hauling, spreading materials, compacting, shaping, and maintaining the base course. 
 
Basis of payment for “Aggregate Base Course” shall be the unit bid price per ton. 

#57 STONE / BACKFILL 
7-18-06 SPI0 -1 
 
Description 
 
The Contractor shall place #57 stone in accordance with the details within the details of the proposal and the following 
provision. Backfill material shall be #57 stone placed one (1) foot below the pipe invert to approximately two (2) foot above 
the top of the pipe.  An NCDOT approved soil engineering fabric shall be required on top of the #57 stone prior to placing 
the Aggregate Base Course.  The contractor shall thoroughly and carefully backfill the pipe in accordance with plans.   
 
 
Materials 
 

Item Section  
# 57 Stone 1005 

 
Construction Methods 
 
The stone shall be placed and compacted as directed by the Engineer. 
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Measurement and Payment 
 
#57 Stone will be measured and paid in tons that are completed and accepted. The stone will be measured by being 
weighed in trucks on certified platform scales or other certified weighing devices.  The price and payment will be full 
compensation for furnishing, hauling, placing, and all incidentals necessary to complete the work. 
 
Payment will be made under: 
 
Pay Item  Pay Unit  
#57 Stone Ton 

PIPE REMOVAL 
 

All existing corrugated metal pipe and associated headwalls shall be removed. All pipe removal will be considered waste 
material. It shall be the responsibility of the Contractor to dispose of waste to an approved construction landfill site or other 
waste disposal site provided by the contractor.  A copy of the waste site permit shall be provided to the inspector 
prior to hauling off any materials. 
 
Payment will be for all labor, material, equipment, removing, hauling, and disposal of removed pipe 
 
Basis of payment for “Pipe Removal” shall be the contract unit bid price per linear foot. 

PAVING 

The production, delivery, placement, and compaction of all bituminous material shall be in accordance with Section 610 of 
the Standard Specifications. A currently approved North Carolina Department of Transportation job mix formula shall be 
used for all bituminous construction. 
 
The air temperature 48 continuous hours prior to paving must be above 32 degrees Fahrenheit. Air temperature at the 
time of paving shall be in accordance with Subarticle 610-4 of the Standard Specifications. 
 
The Contractor shall compact the bituminous material on this project in accordance with Subarticle 610-9 of the Standard 
Specifications and the following provision: 
 
Compact all final wearing surfaces using a minimum of two (2) steel wheel rollers, unless otherwise approved.  
Pneumatic-tired rollers with 2 tandem axles and smooth tread tires may be used for intermediate rolling 
 
Pavement shall not be placed until the base has been approved by the Engineer or his representative. A North Carolina 
Department of Transportation inspector shall be present during the placement of bituminous material. 
 
The Contractor shall use a string line or other approved method to establish a uniform consistent line to locate the edge of 
pavement. It shall be the Contractor's responsibility to place such line, but it shall meet the approval of the Engineer or his 
representative. 
 
A smooth joint shall be provided at paved driveways. The Contractor shall exercise caution when operating equipment at 
paved residential drives in order to avoid pavement damage. An apron or turnout will be required at unpaved driveways. 
 
The open cut shall require full depth patching with three (3) inches of Asphalt Concrete Intermediate Course, 
Type I19.0B, and an overlay of one and one-half (1.5) inches of Asphalt Concrete Surface Course, Type SF9.5A.  
The surface course shall extend one hundred (100) feet beyond the open cut on both sides not to exceed a total 
length of two-hundred fifty (250) feet. 
 
Basis of payment for “Paving” will be the contract unit price for Asphalt Concrete Intermediate Course, Type 
I19.0B and Asphalt Concrete Surface Course, Type SF9.5A per ton. 
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ASPHALT BINDER FOR PLANT MIX 

The work covered by this section shall be in accordance with Section 620 of the Standard Specifications, including but not 
limited to furnishing of asphalt binder, with anti-strip additive when required, at an asphalt plant and incorporating the 
asphalt binder and anti-strip additive into the asphalt plant mix. 
 
Asphalt Binder for Plant Mix, Grade PG 64-22, will be measured and paid for as the theoretical number of tons of the 
grade of asphalt binder required by the applicable job mix formula based on the actual number of tons of plant mix 
completed and accepted on the job. Such price and payment will be full compensation for all work covered by this section. 
There will be no direct payment for anti-strip additive. 
 
Adjustments will be made to the payments due the Contractor for each grade of asphalt binder when it has been 
determined that the monthly average terminal F.O.B. Selling Price of asphalt binder, Grade PG 64-22, has fluctuated from 
the Base Price Index for Asphalt Binder included in the contract. The methods for calculating a base price index, for 
calculating the monthly average terminal F.O.B. selling price and for determining the terminals used are in accordance 
with procedures on file with the Department's Construction Unit. The Base Price Index for this contract will be the May 1, 
2015 Average at $483.08 per ton.  
 
When it is determined that the monthly selling price of asphalt binder on the first business day of the calendar month 
during that the last day of the partial payment period occurs varies either upward or downward from the base price index, 
the contract unit price for asphalt binder for plant mix will be adjusted. The adjusted contract unit price will be determined 
by adding the difference between the selling price and the base price index to the contract unit bid price for asphalt binder. 
If the selling price is less than the base price index, the adjusted contract unit price will be determined by subtracting the 
difference between the selling price and the base price index from the contract unit price for asphalt binder. The adjusted 
contract unit price will then be applied to the total theoretical quantity of asphalt binder authorized for use in the plant mix 
placed during the partial payment period involved, including both additional new asphalt binder and salvaged asphalt 
binder from reclaimed asphalt materials required by the job mix formula. 
 
Adjusted contract unit prices for all grades of asphalt binder, including additional asphalt binder materials in recycled 
mixtures, will be based on the average selling price and base price index for asphalt binder, Grade PG 64-22, regardless 
of the actual grade required by the job mix formula. 
 
In determining the adjusted contract unit price for any material specified in this provision the following formula will be 
used: 
 

A = B + (D - C) 
Where A = Adjusted Contract Unit Price 
B = Contract Unit Price 
C = Base Price Index 
D = Monthly Average Terminal F.O.B. Selling Price 

 
In the event the Department is unable to secure an F.O.B. selling price from at least four terminals in a given month, 
payment will be at the contract unit price for each ton of asphalt binder used in the work during that month. 
 
Basis of payment for “Asphalt Binder” will be the contract unit price per ton. 

CONTRACTOR SUPPLIED PIPE AND HEADWALL (ASSEMBLE AND INSTALL) 
  
Purchasing, assembling and placing the new structure will be the responsibility of the contractor. The manufacturer’s 
representative, with at least two (2) years of experience in the installation of this type of structure, will be required to be 
onsite during assembly, placement and backfilling of the structure. The Contractor’s responsibility shall be to excavate the 
streambed for placement of the toe wall of both headwalls.  
 
The pipe is required to be buried one foot below the streambed, unless specified otherwise.  The Department will provide 
invert pipe elevations (see “Pipe Information”). The contractor will then be responsible for backfilling in accordance with 
the NCDOT Standard Specifications, and as directed by the Engineer. Backfill material shall be #57 stone from one (1) 
foot below the pipe invert to two foot above the top and beyond the sides of the pipe. All #57 stone backfill materials 
shall be encapsulated with engineering fabric (Foundation Conditioning Geotextile). Provide engineering fabric 
meeting the requirements of Article 1056-2 of the Standard Specifications for any type of engineering fabric. In 
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addition to the engineering fabric the Contractor will be required to place one layer of geogrid (TX160 or 
equivalent) approximately 6” above and below the structure from headwall to headwall. All engineering fabric and 
geogrid will be considered incidental to “Pipe and Headwall (include assemble and install Contractor supplied 
pipe)” line items.  
 
The Contractor shall thoroughly and carefully backfill the pipe in accordance with the pipe assembly plans. Backfilled 
areas shall be graded and maintained in such a condition that erosion or saturation will not erode or damage the pipe 
foundation or backfill. Heavy equipment shall not be operated over the pipe until it has been properly backfilled and 
minimum cover as shown on the plans or as approved by the Engineer has been placed over the pipe.  
 
All material shall be inspected and approved by the Engineer after delivery to the project and prior to installation. 
 
Basis of payment for “Pipe and Headwall (Assemble and Install Contractor Supplied Pipe)” will be the contract 
unit price per each. 

DEWATERING 
 
All sites shall require dewatering. The preferred method for dewatering will be bypass pumping. Materials used in 
impervious dikes include but are not limited to steel sheet piles, Aqua Barriers, etc. This will include all material, labor and 
equipment needed to satisfy the OSHA safety standards and also to satisfy the guidelines of the attached environmental 
permits.  A copy of the environmental permits shall be onsite during construction activities. Any violation of the permits 
could result in fines. The Contractor’s work shall be halted if the turbidity reaches in excess of 50 NTU’s. The Contractor 
shall not resume work until corrections are made. 
Included in this contract is a typical section for bypass pumping. The guidelines to be used for this activity can be found in 
the Best Management Practices for Construction and Maintenance Activities which are available as a down load on our 
web site. The link can be found at http://www.ncdot.org/doh/operations/BMP_manual/. 
 
The Contractor shall furnish an Erosion Control Plan for each site, prior to beginning any work, for approval by 
our Roadside Environmental Specialist.  The plan shall include the Level III Certification number of the designer. 
  
Basis of payment for “Dewatering” will be the contract  unit price for lump sum. 

UTILITY RELOCATIONS 
 
It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise locations of all 
utilities prior to beginning construction.  Utility owners shall be contacted a minimum of 72 hours prior to the 
commencement of operations.  Special care shall be used in working around or near existing utilities, protecting them 
when necessary to provide uninterrupted service.  In the event that any utility service is interrupted, the Contractor shall 
notify the utility owner immediately and shall cooperate with the owner, or his representative, in the restoration of service 
in the shortest time possible.  Existing fire hydrants shall be kept accessible to fire departments at all times. 
 
Compensation for the “Utility Relocation” Line Item will be based on when the contractor is required to compensate the 
utility owner for relocation expenses due to existing encroachment agreements. All utility coordination (relocating phone, 
television, etc.) will be considered incidental to the contract. 
 
The Contractor shall make a reasonable effort to prevent utility relocations. The Engineer shall be notified for approval 
prior to any utility relocation. The Utility Relocation Line Item will be paid per each utility (i.e., water, sewer, gas, etc.) 
relocated at each site. 
 
Basis of payment for “Utility Relocations” will be the contract unit price per each.      

TEMPORARY SILT FENCE 

Temporary silt fence for erosion control shall be installed as directed by the Engineer.  Temporary silt fence shall be 
installed in accordance with Section 1605 of the Standard Specifications. 
 
Payment of this item will be to furnish all materials including posts, wire, fabrics and fasteners; and to construct, maintain, 
and remove temporary silt fence. 
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Basis of payment for “Temporary Silt Fence” shall be the contract unit bid price per linear foot. 
 
 

EROSION CONTROL STONE 

The work covered under this section shall be in accordance with Division 8 and Division 16 of the Standard Specifications 
and the following provision(s): 
 
The work includes but is not limited to furnishing, weighing, stock piling, placing and maintaining stone; and disposal of 
any stone not incorporated into the project when necessary. 
 
Stone shall be used as slope protection, or as directed by the Engineer. 
 
The type of stone to be used shall be "Stone for Erosion Control, Class B" unless otherwise directed by the Engineer.  
 
Basis of payment for “Stone for Erosion Control, Class B” shall be the contract unit bid price per ton. 

WATTLES  
 
Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.  Wattles are used on slopes or 
channels to intercept runoff and act as a velocity break.  Wattles are to be placed at locations shown on the plans or as 
directed.  Installation shall follow the detail provided in the plans and as directed.  Work includes furnishing materials, 
installation of wattles, matting installation, PAM application, and removing wattles. 
 
Materials 
 
Wattle shall meet the following specifications: 
 

100% Curled Wood(Excelsior) Fibers 
Minimum Diameter 12 in. 
Minimum Density 2.5 lb/ft3 +/- 10% 
Net Material Synthetic 
Net Openings 1 in. x 1 in. 
Net Configuration Totally Encased 
Minimum Weight 20 lb. +/- 10% per 10 ft. length  

 
Anchors:  Stakes shall be used as anchors. 
 
Wooden Stakes: 
Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross section.  One end of the stake 
must be sharpened or beveled to facilitate driving down into the underlying soil. 
Matting shall meet the requirements of section 1060-8 of the Standard Specifications, or shall meet specifications 
provided elsewhere in this contract. 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in length with a throat of 
1" in width. 
 
Construction Methods 
 
Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the end of each section of 
wattle.  A minimum of 4 stakes shall be installed on the downstream side of the wattle with a maximum spacing of 2 linear 
feet along the wattle, and according to the detail.  Install a minimum of 2 stakes on the upstream side of the wattle 
according to the detail provided in the plans.  Stakes shall be driven into the ground a minimum of 10 in. with no more 
than 2 in. projecting from the top of the wattle.  Drive stakes at an angle according to the detail provided in the plans. 
Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch slopes and according to the 
detail provided in the plans and as directed.  Overlap adjoining sections of wattles a minimum of 6 in. 
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Installation of matting shall be in accordance with the detail provided in the plans, and in accordance with section 1631-
3(B) of the Standard Specifications, or in accordance with specifications provided elsewhere in this contract. 
 
The Contractor shall maintain the wattles until the project is accepted or until the wattles are removed, and shall remove 
and dispose of silt accumulations at the wattles when so directed in accordance with the requirements of Section 1630 of 
the Standard Specifications. 
 
Measurement and Payment 
 
Wattles will be measured and paid for by the actual number of linear feet of wattles which are installed and accepted.  
Such price and payment will be full compensation for all work covered by this section, including, but not limited to, 
furnishing all materials, labor, equipment and incidentals necessary to install the Wattles. 
 
Matting will be measured and paid for in accordance with section 1631-4 of the Standard Specifications, or in accordance 
with specifications provided elsewhere in this contract. 
 
 
Basis of payment for “Wattle” will be the contract unit price per linear foot. 
 
Basis of payment for “Matting” will be the contract unit price per square yard.     

STABILIZATION REQUIREMENTS 
(11-4-11) S-2 
 
Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-010000 general 
construction permit effective August 3, 2011 issued by the North Carolina Department of Environment and Natural 
Resources Division of Water Quality.  Temporary or permanent ground cover stabilization shall occur within 7 calendar 
days from the last land-disturbing activity, with the following exceptions in which temporary or permanent ground cover 
shall be provided in 14 calendar days from the last land-disturbing activity: 
 

• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
• Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no exceptions for slope 
grades or lengths.  High Quality Water Zones (HQW) Zones are defined by North Carolina Administrative Code 15A 
NCAC 04A.0105 (25).  Temporary and permanent ground cover stabilization shall be achieved in accordance with the 
provisions in this contract and as directed. 

SEEDING AND MULCHING 

All disturbed areas shall be dressed in typical sections and plowed to a depth of five (5) inches. The top two (2) inches 
shall be pulverized to provide a uniform seedbed. Lime should be applied before plowing operation. 
 
Lime, seed and fertilizer shall be applied with the necessary equipment to give uniform distribution of these materials. The 
hand/bucket method is not acceptable.   
 
All areas to be seeded and mulched shall be approved by the Engineer prior to preparing the seedbed.  Work shall be in 
accordance with Section 1660 of the Standard Specifications. The following rates per acre shall apply:   
 

March 1 – August 31  September 1  – February 28  

Tall Fescue 50 pounds Tall Fescue 50 pounds 

Centipede 10 pounds Centipede 10 pounds 

Bermuda grass (hulled) 25 pounds Bermuda grass (unhulled) 35 pounds 

Fertilizer10-20-20 500 pounds Fertilizer10-20-20 500 pounds 

Limestone 4000 pounds Limestone 4000 pounds 
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Notes: 
1. Fifty (50) pounds of Bahiagrass may be substituted for either Centipede or Bermudagrass, but only with Engineer’s 

approval. 
2. On cut and fill slopes 2:1 or steeper, Centipede shall be applied at the rate of 5 pounds per acre and add 20 pounds 

of Sericea Lespedeza from January 1 – December 31. 
 
The seeded area shall be cultipacked to provide a firm seedbed and cover seed. Grain straw shall be applied over seeded 
areas as mulch. No bare ground shall be visible when riding by a mulched area if proper application is achieved. Thick 
clumps of straw are not permissible as a uniform coverage is expected. Hydroseeding, however, will be considered an 
acceptable means of seeding, however the hydromulch can be used as a tack but not as a mulch. Seeding shall be 
done as work progresses. All disturbed areas shall be seeded in accordance with the Stabilization Requirements 
as mentioned above, unless otherwise directed by the Engineer.  All work shall be accepted and approved by the 
Engineer prior to beginning construction at the next site.  
 
CRIMPING STRAW MULCH 
 
Crimping shall be required on this project adjacent to any section of roadway where traffic is to be maintained or allowed 
during construction.  In areas within six feet of the edge of pavement, straw is to be applied and then crimped. After the 
crimping operation is complete, an additional application of straw shall be applied and immediately tacked with a sufficient 
amount of undiluted emulsified asphalt. 
 
Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 
 
Crimping equipment including power source shall be subject to the approval of the Engineer providing that maximum 
spacing of crimper blades shall not exceed 8". 
 
Basis of payment for “Seeding and Mulching” will be the contract unit price per acre. 

CRANE SAFETY                                                                                                    (8-15-05) 
 
Comply with the manufacturer specifications and limitations applicable to the operation of any and all cranes and derricks.  
Prime contractors, sub-contractors, and fully operated rental companies shall comply with the current Occupational Safety 
and Health Administration regulations (OSHA). 
 
Submit all items listed below to the Engineer prior to beginning crane operations involving critical lifts. A critical lift is 
defined as any lift that exceeds 75 percent of the manufacturer’s crane chart capacity for the radius at which the load will 
be lifted or requires the use of more than one crane. Changes in personnel or equipment must be reported to the 
Engineer and all applicable items listed below must be updated and submitted prior to continuing with crane operations. 
 
Crane Safety Submittal List 
 
Competent Person:   Provide the name and qualifications of the “Competent Person” responsible for crane safety and 
lifting operations. The named competent person will have the responsibility and authority to stop any work activity due to 
safety concerns.  
Riggers:  Provide the qualifications and experience of the persons responsible for rigging operations.  Qualifications and 
experience should include, but not be limited to, weight calculations, center of gravity determinations, selection and 
inspection of sling and rigging equipment, and safe rigging practices.   
Crane Inspections:   Inspection records for all cranes shall be current and readily accessible for review upon request.  
Certifications:  By  July 1, 2006 , crane operators performing critical lifts shall be certified by NC CCO (National 
Commission for the Certification of Crane Operators), or satisfactorily complete the Carolinas AGC’s Professional Crane 
Operator's Proficiency Program. Other approved nationally accredited programs will be considered upon request. All 
crane operators shall also have a current CDL medical card. Submit a list of anticipated critical lifts and corresponding 
crane operator(s). Include current certification for the type of crane operated (small hydraulic, large hydraulic, small lattice, 
large lattice) and medical evaluations for each operator.  
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GENERAL ALUMINUM STRUCTURE REQUIREMENTS 
 
All items are incidental to Pipe and Headwalls (Assemble and Install) 
 

1. ALL MATERIALS SHALL MEET THE REQUIREMENTS OF THE NORTH CAROLINA DEPARTMENT OF 
TRANSPORTATION STANDARD SPECIFICATIONS FOR ROADS AND STRUCTURES, LATEST EDITION. 

 
2. Pipe material shall either be made of aluminum alloy and in dimensions per the standard specifications and 

hydraulic recommendations. 
 
3. Poor quality of workmanship of any materials supplied will constitute grounds for the structure being rejected. 
 
4. Manufacturer’s representative, with at least two (2) years of experience in the installation of the type of structure, 

is required to provide technical assistance with the assembly of structure and headwalls as well as being on site 
during the installation and backfilling of pipe with headwalls through completion. 

 
5. Detailed shop drawings and design calculations shall be submitted for acceptance. The supplier shall provide a 

design that meets the requirements of AASHTO and is sealed by a NC registered Professional Engineer. 
 

6. Headwall locations shall be at or beyond the shoulder point. 
 

7. Headwalls will be required on the inlet and outlet of all pipes. 
 

8. All headwalls shall be parallel to the roadway. 
 

9. Bottom of headwall elevation shall be 1’ below invert. 
 

10. Headwall invert elevations shall be 1’ below streambed.  
 

11. Headwall foundation shall be undercut and backfilled with #57 stone 1’ below bottom of headwall elevation.  
 

12. An NCDOT approved soil engineering fabric shall be required on top of the #57 stone prior to backfilling of the 
roadbed. 

 
13. Pipe is to be fully welded inside and out to headwalls using two root welds and two finish welds on either side of 

the wall.  All finish welds are to be ground to a smooth finish. 
 
14. Headwall and pipe are to be reinforced per AASHTO specifications and structural engineer's requirements. 

 
15. All hardware including nuts, bolts, washers, rods, etc. shall be hot dipped galvanized. 

 
16. A 2’ wide band and a continuous 3/8" thick x 2' wide flat gasket made of closed cell neoprene rubber which upon 

assembly provides a watertight seal at each joint will be required. 
 

17. All holes or tears in the pipe must be repaired prior to backfilling. 
 

18. Pipe bed will be undercut and backfilled with #57 stone 1’ below pipe invert elevations. 
 

19. Backfill material shall be #57 stone from 2’ below streambed elevation to 2’ above the top and sides. 
 

20. SUPPLIER TO INCLUDE ALL NECESSARY WALE BEAMS, HEADWALL CAP, CONTINUOUS FLAT GASKETS 
AND GALVANIZED STEEL TIEBACK RODS WITH DMA PLATES AND ADJUSTABLE HOT DIP GALVANIZED 
TURNBUCKLES. 

 
21. Material Quality and Workmanship 

 
22. Pipe sections and bands shall be assembled and alphanumerically / alignment match-marked at the plant site 

before shipping to verify fit. 
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23. Bands shall be installed onto the pipe sections prior to shipping. 
 

24. Pipe manufacturer must provide certification of the measured dimensions of the pipe, bands and the continuous 
flat gaskets. Certification must state that the bands and the gaskets have been pre-fitted and will securely tighten 
around the supplied pipe.  Certification of the dimensions must be signed by the manufacturer’s representative 
and dated. 

i. EXAMPLE:  Supplied pipe measures ____ inches in diameter.  Supplied bands 
and the continuous flat gaskets measure ____ inches in length and will securely 
fasten pipe sections, without field modification. 

ii. Signature _____________________________ 
iii. Date:___________ 

 
25. Poor quality of workmanship of any materials supplied will constitute grounds for the material 

being rejected. 
 
 

SUMMARY OF QUANTITIES 
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BYPASS PUMPING 
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TEMPORARY SILT FENCE DETAIL 
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WATTLE DETAIL 
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VICINITY MAP 
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DRAWINGS 
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TYPICAL BACKFILL SECTION 
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STANDARD SPECIAL PROVISIONS 

(10-18-95) (Rev. 10-15-13) Z-1 
PERMITS 
 
The Contractor's attention is directed to the following permits, which have been issued to the Department of 
Transportation by the authority granting the permit. 
 
PERMIT AUTHORITY GRANTING THE PERMIT  
Dredge and Fill and/or  
Work in Navigable Waters (404) U. S. Army Corps of Engineers 

Water Quality (401) Division of Environmental Management, DENR 
State of North Carolina 

Buffer Certification Division of Environmental Management, DENR 
State of North Carolina 

State Dredge and Fill and/or  
CAMA 

Division of Coastal Management, DENR 
State of North Carolina 

Navigation U. S. Coast Guard 

CCPCUA Division of Water Resources, DENR 
State of North Carolina 

TVA Tennessee Valley Authority 
FERC Federal Energy Regulatory Commission 
 
The Contractor shall comply with all applicable permit conditions during construction of this project.  Those conditions 
marked by * are the responsibility of the Department and the Contractor has no responsibility in accomplishing those 
conditions. 
 
Agents of the permitting authority will periodically inspect the project for adherence to the permits. 
 
The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2012 Standard Specifications and the 
following: 
 
Should the Contractor propose to utilize construction methods (such as temporary structures or fill in waters and/or 
wetlands for haul roads, work platforms, cofferdams, etc.) not specifically identified in the permit (individual, general, or 
nationwide) authorizing the project it shall be the Contractor's responsibility to coordinate with the Engineer to determine 
what, if any, additional permit action is required.  The Contractor shall also be responsible for initiating the request for the 
authorization of such construction method by the permitting agency.  The request shall be submitted through the 
Engineer.  The Contractor shall not utilize the construction method until it is approved by the permitting agency.  The 
request normally takes approximately 60 days to process; however, no extensions of time or additional compensation will 
be granted for delays resulting from the Contractor's request for approval of construction methods not specifically 
identified in the permit. 
 
Where construction moratoriums are contained in a permit condition which restricts the Contractor's activities to 
certain times of the year, those moratoriums will apply only to the portions of the work taking place in the waters 
or wetlands provided that activities outside those areas is done in such a manner as to not affect the waters or 
wetlands.  

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount of allotments 
made to the Department of Transportation by the Director for the estimated payments for transportation project contract 
work to be performed in the appropriation fiscal year.  The allotments shall be multiyear allotments and shall be based on 
estimated revenues and shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other than the current fiscal year 
is subject to appropriations by the General Assembly.  Transportation project contracts shall contain a schedule of 
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estimated completion progress, and any acceleration of this progress shall be subject to the approval of the Department of 
Transportation provided funds are available.  The State reserves the right to terminate or suspend any transportation 
project contract, and any transportation project contract shall be so terminated or suspended if funds will not be available 
for payment of the work to be performed during that fiscal year pursuant to the contract.  In the event of termination of any 
contract, the contractor shall be given a written notice of termination at least 60 days before completion of scheduled work 
for which funds are available.  In the event of termination, the contractor shall be paid for the work already performed in 
accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance with Subarticle 108-
13(E) of the Standard Specifications. 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 
 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer Services, Seed Testing 
Laboratory.  When said samples are collected, the vendor shall supply an independent laboratory report for each lot to be 
tested.  Results from seed so sampled shall be final.  Seed not meeting the specifications shall be rejected by the 
Department of Transportation and shall not be delivered to North Carolina Department of Transportation warehouses.  If 
seed has been delivered it shall be available for pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed Testing 
Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by the North Carolina 
Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed, Itchgrass, 
Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and Wild Garlic.  Seed shall not 
be labeled with the above weed species on the seed analysis label.  Tolerances as applied by the Association of Official 
Seed Analysts will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  However, for the 
purpose of figuring pure live seed, the found pure seed and found germination percentages as reported by the North 
Carolina Department of Agriculture and Consumer Services, Seed Testing Laboratory will be used.  Allowances, as 
established by the NCDOT, will be recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 
Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   
 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, Centipede and Fine or 
Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 2% inert matter will be allowed on all 
other kinds of seed.  In addition, all seed shall not contain more than 2% other crop seed nor more than 1% total weed 
seed.  The germination rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which 
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includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% inert matter (according to 
above specifications), 2% other crop seed and 1% total weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are verified.  Pure 
live seed percentages will be applied in a verified shortage situation.  Those purchase orders of deficient seed lots will be 
credited with the percentage that the seed is deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144 restricted 
noxious weed seed per pound.  Seed less than 83% pure live seed will not be approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum 144 restricted 
noxious weed seed per pound.  Seed less than 78% pure live seed will not be approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144 restricted 
noxious weed seed per pound.  Seed less than 76% pure live seed will not be approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144 restricted 
noxious weed seed per pound.  Seed less than 74% pure live seed will not be approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144 noxious 
weed seed per pound.  Seed less than 70% pure live seed will not be approved. 
 
 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 5% inert 
matter; maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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ERRATA 
(1-17-12) (Rev. 04-21-15) Z-4 
 
Revise the 2012 Standard Specifications as follows: 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  Line 1, replace “(4) 
Buffer Zone” with “(c) Buffer Zone”; Line 12,  replace “(5) Evaluation for Potential Wetlands and Endangered Species” with 
“(d) Evaluation for Potential Wetlands and Endangered Species”; and Line 33,  replace “(6) Approval” with “(4) Approval”. 

 
Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 
 

Division 4 
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”. 

 
Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, replace “30” with 
“45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P0.075/Pbe Ratio with “1.0”. 
Page 6-40, Article 650-2 Materials,  replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

Division 7 
Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace “competion” with “completion”. 

 
Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with “Portland Cement 
Concrete, Class A”. 

Division 10 
Page 10-166, Article 1081-3 Hot Bitumen,  replace “Table 1081-16” with “Table 1081-2”, replace “Table 1081-17” with 
“Table 1081-3”, and replace “Table 1081-18” with  
“Table 1081-4”. 

Division 12 
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5,  replace “THERMOPLASTIC” in the title of these tables with “POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 

Division 15 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle 235-3(C)”. 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following:  � = ��√�÷
�	
, ��� 
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace with “shall be 
performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, delete this 
subarticle. 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with “1631.01”. 
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PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)  

(3-18-03) (Rev. 10-15-13) Z-04a 
 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the Contractor's 
operations is located within a quarantined area, thoroughly clean all equipment prior to moving out of the quarantined 
area.  Comply with federal/state regulations by obtaining a certificate or limited permit for any regulated article moving 
from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States Department of 
Agriculture.  Have the certificate or limited permit accompany the article when it arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific project sites located in 
the quarantined area or for any regulated article used on this project originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other articles.  This 

includes movement of articles listed above that may be associated with cut/waste, ditch pulling, and shoulder cutting. 
2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector to present a 

hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds. 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay wages at 
the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his employees, 
wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all skilled labor employed on this contract shall be SEVEN DOLLARS AND TWENTY FIVE 
CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN DOLLARS AND TWENTY 
FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this project is the responsibility of the 
Contractor. 
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The Contractor shall have no claim against the Department of Transportation for any changes in the minimum wage laws, 
Federal or State.  It is the responsibility of the Contractor to keep fully informed of all Federal and State Laws affecting his 
contract. 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal On-the-Job Training 
(OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors (existing and newcomers) will be 
automatically placed in the Alternate Program.  Standard OJT requirements typically associated with individual projects 
will no longer be applied at the project level.  Instead, these requirements will be applicable on an annual basis for each 
contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this provision and the 
On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately funded projects 
located in North Carolina.  However, priority shall be given to training employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is a primary objective of this 
special training provision. Accordingly, the Contractor shall make every effort to enroll minority and women as trainees to 
the extent that such persons are available within a reasonable area of recruitment.  This training commitment is not 
intended, and shall not be used, to discriminate against any applicant for training, whether a member of a minority group 
or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year based on the 
contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with the Department.  At the 
beginning of each year, all contractors eligible will be contacted by the Department to determine the number of trainees 
that will be assigned for the upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  This agreement will include a 
specific number of annual training goals agreed to by both parties.  The number of training assignments may range from 1 
to 15 per contractor per calendar year.  The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
 
Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the construction 
craft/operator positions.  Preference shall be given to providing training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training requirements that may be 
used by the contractors.  However, the classifications established are not all-inclusive.  Where the training is oriented 
toward construction applications, training will be allowed in lower-level management positions such as office engineers 
and estimators.  Contractors shall submit new classifications for specific job functions that their employees are performing.  
The Department will review and recommend for acceptance to FHWA the new classifications proposed by contractors, if 
applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification needs, and 
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The number of training hours specified in the training classification is consistent with common practices and 
provides enough time for the trainee to obtain journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains primary 
responsibility for meeting the training and this provision is made applicable to the subcontract.  However, only the 
Contractor will receive credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training.  The number of trainees shall be distributed among the work classifications on the basis of the contractor’s needs 
and the availability of journeymen in the various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully completed a training 
course leading to journeyman level status or in which they have been employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company compliance under these 
contract documents.  These documents and any other information as requested shall be submitted to the OJT Program 
Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with a certification Certificate 
showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted by the OJT 
program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing minimum 
journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the minimum 
hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is currently enrolled or 
becomes enrolled in an approved program and who receives training for at least 50 percent of the specific program 
requirement.  Trainees will be allowed to be transferred between projects if required by the Contractor’s scheduled 
workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off the NCDOT’s Bidders 
List.  
 
Measurement and Payment  
 
No compensation will be made for providing required training in accordance with these contract documents. 



53 
 

LISTING OF MB & WB SUBCONTRACTORS 
 

Sheet___of ____  

FIRM NAME AND ADDRESS MBE or 
WBE ITEM NO. ITEM DESCRIPTION *AGREED UPON 

UNIT PRICE 
DOLLAR VOL. 

OF SUBLET ITEM 

      

      
      

      
      
      

      
      
      

      
      

      
       
      

      
      
 
 
DOLLAR VOLUME OF WB SUBCONTRACTOR  __________________________________ 
 
WB PERCENTAGE OF TOTAL CONTRACT BID PRICE ____________________________ 
 
DOLLAR VOLUME OF MB SUBCONTRACTOR ___________________________________ 
 
MB PERCENTAGE OF TOTAL CONTRACT BID PRICE  ____________________________ 
 
This form must be completed in order for the Bid to be considered responsive and be 
publicly read.  Bidders with no MBE and/or WBE participation must so indicate this on 
the form by entering the word or number zero. 

 
∗ THE DOLLAR VOLUME SHOWN IN THIS COLUMN 

SHALL BE THE ACTUAL PRICE AGREED UPON BY 
THE PRIME CONTRACTOR AND THE MB\WB SUB-
CONTRACTOR.  THESE PRICES WILL BE USED TO 
DETERMINE THE PERCENTAGES OF MB\WB 
PARTICIPATION IN THE CONTRACT.  
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SUBSTITUTE FORM W-9 
VENDOR REGISTRATION FORMNORTH CAROLINA DEPARTMENT OF TRANSPORTATION 

 
 Pursuant to Internal Revenue Service (IRS) Regulations, vendors must furnish their Taxpayer Identification Number (TIN) to the State. If this 
number is not provided, you may be subject to a 20% withholding on each payment. To avoid this 20% withholding and to insure that accurate tax 
information is reported to the Internal Revenue Service and the State, please use this form to provide the requested information exactly as it 
appears on file with the IRS. 

  
 INDIVIDUAL AND SOLE PROPRIETOR: ENTER NAME AS SHOWN ON SOCIAL SECURITY CARD 
 CORPORATION OR PARTNERSHIP     : ENTER YOUR LEGAL BUSINESS NAME 
 

NAME:  
 

MAILING ADDRESS: STREET/PO BOX:  
 

CITY, STATE, ZIP:  
 

DBA / TRADE NAME (IF APPLICABLE):  
 

BUSINESS DESIGNATION:  INDIVIDUAL (use Social Security No.) SOLE PROPRIETOR (use SS No. or Fed ID No.) 
 

   CORPORATION (use Federal ID No.) PARTNERSHIP   (use Federal ID No.) 
     

   ESTATE/TRUST (use Federal ID no.) STATE OR LOCAL GOVT. (use Federal ID No.) 
  

   OTHER / SPECIFY  
 

                      SOCIAL SECURITY NO.        -    -         (Social Security #) 

                 OR 
FED.EMPLOYER IDENTIFICATION NO.     -               (Employer Identification #) 

 

COMPLETE THIS SECTION IF PAYMENTS ARE MADE TO AN ADDRESS OTHER THAN THE ONE LISTED ABOVE: 

REMIT TO ADDRESS: STREET / PO BOX:   

                                        CITY, STATE, ZIP:   

   
Participation in this section is voluntary.  You are not required to complete this section to become a registered vendor. The information 
below will in no way affect the vendor registration process and its sole purpose is to collect statistical data on those vendors doing 
business with NCDOT.  If you choose to participate, circle the answer that best fits your firm’s group definition. 

What is your firm’s ethnicity? (  Prefer Not To Answer,   African American,   Native American,   Caucasian American,  Asian 
American,   Hispanic American,  Asian-Indian American,  Other:______________________________) 

What is your firm’s gender?  (  Prefer Not to Answer,  Male,  Female)    Disabled-Owned Business?  (  Prefer Not to Answer,   Yes ,   No) 

  
IRS Certification                            

Under penalties of perjury, I certify that: 
1. The number shown on this form is my correct taxpayer identification and 
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the IRS that I am subject to 

backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup 
withholding, and 

3. I am a U.S. person (including a U.S. resident alien). 
The IRS does not require your consent to any provision of this document other than the certifications required to avoid backup withholding. For 
complete certification instructions please see IRS FORM W-9 at http://www.irs.gov/pub/irs-pdf/fw9.pdf  . 
  

      
 NAME (Print or Type)    TITLE (Print or Type) 

  

          
 SIGNATURE    DATE    PHONE NUMBER 

To avoid payment delays, completed forms should be returned promptly to: 
 

NC Department of Transportation 
Fiscal /Commercial Accounts 

1514 Mail Service Center 
Raleigh, North Carolina 27699-1514 

 
PHONE (919) 733-3624      FAX (919) 715-3700 
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*AWARD LIMITS ON MULTIPLE PROJECTS* 
 

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total of 
$______________________________________________________, for those projects indicated below on which bids are 
being opened on the same date as shown in the Proposal Form.  Individual projects shall be indicated by placing the project 
number and county in the appropriate place below.  Projects not selected will not be subject to an award limit. 
 
____________________________                ____________________________   
             (Project Number)              (County)                     
 
____________________________                ____________________________   
             (Project Number)              (County) 
 
____________________________                ____________________________   
             (Project Number)              (County)                     
 
____________________________                ____________________________   
             (Project Number)              (County) 
 
 
*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall state such limit in the space 
provided above in the second line of this form. 
 
It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the total value of which is more 
that the above stipulated award limits, the Board of Transportation will award me (us) projects from among those indicated 
which have a total value not exceeding the award limit and which will result in the best advantage to the Department of 
Transportation. 
 
 
 
      ____________________________________ 
       **Signature of Authorized Person 
 
**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall be authorized to sign this 
form. 
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EXECUTION OF BID
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DEBARMENT CERTIFICATION 
 

Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any time the bidder learns that his 

certification was erroneous when he submitted his debarment certification or explanation that is file with the Department, 
or has become erroneous because of changed circumstances.  

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant, person, 

primary covered transaction, principal, proposal, and voluntarily excluded, as used in this provision, have the 
meanings set out in the Definitions and Coverage sections of the rules implementing Executive Order 12549. A copy of 
the Federal Rules requiring this certification and detailing the definitions and coverages may be obtained from the 
Contract Officer of the Department.  

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier covered 

transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in 
NCDOT contracts, unless authorized by the Department.  

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include the Federal-Aid 

Provision titled Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 1273) provided by 
the Department, without subsequent modification, in all lower tier covered transactions.  

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction that he is not 

debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows that the 
certification is erroneous. The bidder may decide the method and frequency by which he will determine the eligibility of 
his subcontractors.  

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render 

in good faith the certification required by this provision. The knowledge and information of a participant is not required to 
exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.  

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder knowingly enters 

into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from 
participation in this transaction, in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION  
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:   
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from 

covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against 

them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a 
public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records; making false 
statements; or receiving stolen property;  

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) 

with commission of any of the offenses enumerated in paragraph b. of this certification; and  
 
d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or local) 

terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will show in his bid proposal an 

explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this submittal. An 
explanation will not necessarily result in denial of participation in a contract.  
 
Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's bid being 
considered non-responsive. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

 
Check here if an explanation is attached to this certification. 
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PAYMENT REQUEST 
 

WBS ELEMENT NO.  PARTIAL    FINAL  
 
Bill To:     

  Pay Request No.    
 
Contractor’s Name and Mailing Address Period from:   to  
 
 Purchase Order Number:    
 Purchase Order Amount:  $  
 Supplementals:  $  
 

FUNC 
CODE 

 
LINE 

 
ITEM DESCRIPTION 

CONTRACT 
QUANTITY 

 
UNIT 

PREVIOUS 
QUANTITY 

CURRENT 
QUANTITY 

TOTAL 
QUANTITY 

UNIT 
PRICE 

TOTAL 
AMOUNT 

          
          
          
          
          
          
          
          
          
          
          
          
          
          
   Total Amount to Date  $ 

Less  % Retainage  
Less Previous Payments  (A)  

Less Anticip. Liq. Dam.   
AMOUNT DUE THIS PAYMENT $  

 
PAYMENTS TO DBE/MBE/WBE SUBCONTRACTORS 

Payor Fed Tax Id:  Name:  Payee Fed Tax Id:  Name:  Amount Paid  
     
     
     
     
     
 
Contractor’s Authorized Representative: ____________________________________________________________ 

(Date) 

Payment Recommended By:  _____________________________________________________________________ 
(Date) 

Page  of  
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 Form DBE-IS 
Rev. 01/07 

 
State of North Carolina 

Department of Transportation 
Subcontractor Payment Information 

 
Submit with Invoice To: Invoice Coordinator 

 North Carolina Department of Transportation 
 Division 6 – District 1 
 PO BOX 2157 
 Lumberton, NC 28359 
  

Firm Invoice No. Reference:  

NCDOT PO / Contract Number:  

WBS No. / Map No.:   

Date of Invoice:  
 
 

Invoice 
Line Item 
Reference Payer Name 

Payer Federal 
Tax ID 

Subcontractor/ 
Subconsultant/ 

Material Supplier Name 

Subcontractor/ 
Subconsultant/ 

Material 
Supplier 

Federal Tax ID 

Amount Paid To 
Subcontractor/ 
Subconsultant/ 

Material Supplier 
This Invoice 

Date Paid To 
Subcontractor/
Subconsultant/

Material 
Supplier  

This Invoice 

       
       
       
       
       
       
       

Total Amount Paid to Subcontractor Firms: $ 
 

       

Note: These documents are scanned into the NCDOT Fiscal Program. Please do not highlight or shade the figures. 
 
 

Certification of Firm  
 
I certify that this information accurately reflects actual payments made and the dates the payments were made to 
Subcontractors/Subconsultants/Material Suppliers on the above referenced project. 
 

Signature:   Title:  
Print Name:   Date:  
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North Carolina Department of Transportation 
CONTRACT BID FORM 

WBS NUMBER: 17BP.6.R.67       
COUNTY: HARNETT 
LOCATION: SR 1201 
DESCRIPTION: PIPE REMOVAL AND REPLACEMENT  

ITEM DESC NO. SECT DESCRIPTION QTY UNIT UNIT PRICE AMOUNT BID 
1 0001000000-N 800 Mobilization 1 LS   
2 0043000000-N SP Comprehensive Grading 1 LS   
3 0106000000-E 230 Borrow 50 CY   
4 0995000000-E 340 Pipe Removal 100 LF   
5 1077000000-E SP #57 Stone / Backfill 1254 TON   
6 1121000000-E 520 Aggregate Base Course 93 TON   
7 1498000000-E 610 ACIC, Type I19.0B 24 TON   
8 1525000000-E 610 ACSC, Type SF9.5A 55 TON   
9 1575000000-E 620 Asphalt Binder, Grade PG 64-22 5 TON   

10 2473000000-N SP 
Pipe & Headwall (12’11” x7’6” Aluminum 
Structure Plate Pipe Arch 0.150” Metal 
Thickness) 

1 EA   

11 3691000000-N SP Dewatering 1 EA   
12 5890000000-N SP Utility Relocations 1 EA   
13 6000000000-E 1605 Temporary Silt Fence 100 LF   
14 6009000000-E 1610 Stone for Erosion Control -Class B 150 TON   
15 6036000000-E 1631 Matting for Erosion Control 50 SY   
16 6071010000-E SP Wattle 48 LF   
17 6084000000-E 1660 Seeding and Mulching 0.5 AC   

SUBTOTAL:   
 
 

WBS NUMBER: 17BP.6.R.67     
COUNTY: HARNETT 
LOCATION: SR 1419 
DESCRIPTION: PIPE REMOVAL AND REPLACEMENT  

ITEM DESC NO. SECT DESCRIPTION QTY UNIT UNIT PRICE AMOUNT BID 
1 0001000000-N 800 Mobilization 1 LS   
2 0043000000-N SP Comprehensive Grading 1 LS   
3 0106000000-E 230 Borrow 50 CY   
4 0995000000-E 340 Pipe Removal 37 LF   
5 1077000000-E SP #57 Stone / Backfill 506 TON   
6 1121000000-E 520 Aggregate Base Course 67 TON   
7 1498000000-E 610 ACIC, Type I19.0B 17 TON   
8 1525000000-E 610 ACSC, Type SF9.5A 52 TON   
9 1575000000-E 620 Asphalt Binder, Grade PG 64-22 5 TON   

10 2473000000-N SP Pipe & Headwall (73”x55” 12 Gage, 3”x1” 
Corrugated Aluminum Arch Pipe) 1 EA   

11 3691000000-N SP Dewatering 1 EA   
12 5890000000-N SP Utility Relocations 1 EA   
13 6000000000-E 1605 Temporary Silt Fence 100 LF   
14 6009000000-E 1610 Stone for Erosion Control -Class B 100 TON   
15 6036000000-E 1631 Matting for Erosion Control 50 SY   
16 6071010000-E SP Wattle 48 LF   
17 6084000000-E 1660 Seeding and Mulching 0.5 AC   

SUBTOTAL:   
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North Carolina Department of Transportation 
CONTRACT BID FORM 

WBS NUMBER: 17BP.6.R.67       
COUNTY: HARNETT 
LOCATION: SR 1427 
DESCRIPTION: PIPE REMOVAL AND REPLACEMENT  

ITEM DESC NO. SECT DESCRIPTION QTY UNIT UNIT PRICE AMOUNT BID 
1 0001000000-N 800 Mobilization 1 LS   
2 0043000000-N SP Comprehensive Grading 1 LS   
3 0106000000-E 230 Borrow 50 CY   
4 0995000000-E 340 Pipe Removal 50 LF   
5 1077000000-E SP #57 Stone / Backfill 1594 TON   
6 1121000000-E 520 Aggregate Base Course 100 TON   
7 1498000000-E 610 ACIC, Type I19.0B 25 TON   
8 1525000000-E 610 ACSC, Type SF9.5A 56 TON   
9 1575000000-E 620 Asphalt Binder, Grade PG 64-22 5 TON   

10 2473000000-N SP Pipe & Headwall (84” 12 Gage, 3”x1”  Corrugated 
Aluminum Pipe) 1 EA   

11 3691000000-N SP Dewatering 1 EA   
12 5890000000-N SP Utility Relocations 1 EA   
13 6000000000-E 1605 Temporary Silt Fence 100 LF   
14 6009000000-E 1610 Stone for Erosion Control -Class B 300 TON   
15 6036000000-E 1631 Matting for Erosion Control 150 SY   
16 6071010000-E SP Wattle 48 LF   
17 6084000000-E 1660 Seeding and Mulching 0.5 AC   

SUBTOTAL:   

 

TOTAL BID FOR PROJECT: 
(NOTE: Sum of subtotals placed here.) 

 
CONTRACTOR____________________________________________________________________________________ 
 
STREET ADDRESS________________________________________________________________________________ 
 
CITY, STATE, ZIP__________________________________________________________________________________  
 
Federal Identification Number__________________________         Contractors License Number____________________ 
 
Authorized Agent________________________________________Title_______________________________________ 
 
Signature________________________________________________________Date_____________________________ 
 
Witness_______________________________________________Title________________________________________ 
 
Signature________________________________________________________Date_____________________________ 

 
THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 

This bid has been reviewed in accordance with Article 103-1 of the current edition of the Standard Specifications.  
 
 

Reviewed by _____________________________________            ______________(date) 
         Division Proposals Engineer    
  

 

Accepted by _____________________________________            ______________(date) 
Division Engineer 
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