



PAT McCRORY
Governor

NICHOLAS J. TENNYSON
Secretary

June 16, 2016

P.O. No.: TBD
County: Cumberland
Route No.: Various
Description: Repair & Replacement of Bridge Expansion Joints

Subject: **Bid Addendum, Amendment 1**

Items to be removed:

Intermediate Contract Time 2 and Liquidated Damages

Strike through section on Page 7 of proposal, Removed due to removal of I-95 quantities.

“Synthetic Rubber Expansion Joint- V Seal.....Lump Sum”

Strike through section on Page 26 of proposal, Removed due to removal of I-95 quantities.

Revised Pages:

Proposed Work Locations pg. 29

Typical Sections pg. 31

Contract Bid Form pg. 63

During the Mandatory Pre Bid Conference above subjects were discussed. Revised pages of proposal were distributed to the attending contractors. Please see attached pdf pages and revised proposal with changes.

