
Contract ID: ----------- WBS: 17BP.6.R.80
TIP No.: ----------- County: Robeson

Federal Aid: ----------- Description: Pipe Replacements

Addendum No.: 1 Letting Date:
Time: 2:00 PM

INSTRUCTIONS: 1.

2.

Proposed Amendments / Changes / Clarifications:

1.

Addendum Execution:

Changes (if any):

Contractor:

Address:

Authorized Agent: Title:

Signature: Date:

Mail or Deliver To: R. Allen Waddell, PE - Division Proposals Engineer
NCDOT - Division 6

or

Bid has NOT been mailed and ANY CHANGES resulting from this addendum are 
included in our bid. 

PO Box 1150
Fayetteville, NC 28302

558 Gillespie Street
Fayetteville, NC 28301

Sign & Return all the pages of this Addendum with the Bid Proposal,
due at the Date & Time as listed above.

The specification section on page 27 entitled "Utility Relocations" has been 
revised. Please disregard the original specification section, and follow the 
attached revised specification section instead.The revised specification section 
shall become a part of the contract document when executed.

Check ONLY one of the following categories and return one properly executed copy of this addendum 
(all pages) with the Bid Proposal, or have delivered prior to bid letting date & time.

Bid has already been mailed.  Changes resulting from this addendum are as follows:

Bid has already been mailed.  NO CHANGES resulted from this addendum

BID ADDENDUM

July 18, 2016

FAILURE TO RETURN THIS ENTIRE BID ADDENDUM IN ACCORDANCE WITH INSTRUCTIONS 
SHALL SUBJECT YOUR BID TO REJECTION ON THE AFFECTED ITEM(S):

July 20, 2016

Please make the following changes and adhere to the following
clarifications on the bid referenced above.
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17BP.6.R.80 27 Robeson County 

 
Included in this contract is a typical section for bypass pumping. The guidelines to be used for this activity can be found in the 
Best Management Practices for Construction and Maintenance Activities which are available as a down load on our web site. 
The link can be found at http://www.ncdot.org/doh/operations/BMP_manual/. 
 
The Contractor  shall furnish an Erosion Contr ol Plan for  each site, pr ior  to beginning any work, for  approval by our  
Roadside Environmental Specialist.  The plan shall include the Level I I I  Cer tification number  of the designer. 
  
Basis of payment for “ Dewater ing”  will be the contract unit pr ice for lump sum. 
 
UTIL ITY RELOCATIONS 
 
It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise locations of all 
utilities prior to beginning construction.  Utility owners shall be contacted a minimum of 72 hours prior to the commencement 
of operations.  Special care shall be used in working around or near existing utilities, protecting them when necessary to 
provide uninterrupted service.  In the event that any utility service is interrupted, the Contractor shall notify the utility owner 
immediately and shall cooperate with the owner, or his representative, in the restoration of service in the shortest time possible.  
Existing fire hydrants shall be kept accessible to fire departments at all times. 
 
Compensation for the “Utility Relocation”  Line Item will be based on when the contractor is required to compensate the utility 
owner for relocation expenses due to existing encroachment agreements. All utility coordination (relocating phone, television, 
etc.) will be considered incidental to the contract. 
 
The Contractor shall make a reasonable effort to prevent utility relocations. The Engineer shall be notified for approval prior to 
any utility relocation. The Utility Relocation Line Item will be paid per each utility (i.e., water, sewer, gas, etc.) relocated at 
each site. 
 
Refer to the following as it pertains to the water line conflict present at SR 2203 (Chicken Foot Road). The City of Lumberton 
shall be responsible for relocating their facility (12”  water main) within the project limits of SR 2203 at their cost. This shall 
take place during the backfill operation of the culvert installation with the water main being placed over the culvert. The City 
has agreed to valve each end of the line that is currently in conflict with the culvert replacement and remove that portion of the 
water line until the culvert has been constructed. Please be advised that the Intermediate Contract Time shall cease during the 
relocation of the water main and proceed once the line has been replaced. As a result of the relocation being completed by the 
City, no compensation shall be granted for the relocation of the water main on SR 2203.  
 
Basis of payment for  “ Utility Relocations”  will be the contract unit pr ice per each, excluding the 12”  water main on SR 
2203.     

 
CRANE SAFETY                                                                                                   (8-15-05) 
 
Comply with the manufacturer specifications and limitations applicable to the operation of any and all cranes and derricks.  
Prime contractors, sub-contractors, and fully operated rental companies shall comply with the current Occupational Safety and 
Health Administration regulations (OSHA). 
 
Submit all items listed below to the Engineer prior to beginning crane operations involving critical lifts. A critical lift is defined 
as any lift that exceeds 75 percent of the manufacturer’s crane chart capacity for the radius at which the load will be lifted or 
requires the use of more than one crane. Changes in personnel or equipment must be reported to the Engineer and all applicable 
items listed below must be updated and submitted prior to continuing with crane operations. 
 
Crane Safety Submittal L ist 
 
Competent Person:  Provide the name and qualifications of the “Competent Person” responsible for crane safety and lifting 
operations. The named competent person will have the responsibility and authority to stop any work activity due to safety 
concerns.  
Riggers:  Provide the qualifications and experience of the persons responsible for rigging operations.  Qualifications and 
experience should include, but not be limited to, weight calculations, center of gravity determinations, selection and inspection 
of sling and rigging equipment, and safe rigging practices.   
Crane Inspections:  Inspection records for all cranes shall be current and readily accessible for review upon request.  
Cer tifications:  By July 1, 2006, crane operators performing critical lifts shall be certified by NC CCO (National Commission 
for the Certification of Crane Operators), or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's 
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