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336-487-0075 

 

November 8, 2016 

 

 

 

WBS Element:    50061.3.7 

Federal Aid No.: CMAQ-0708(081) 

County  Alamance, Orange & Durham 

Tip No.: C-5600F 

Letting Date:  October 20, 2016 

Contract #: DG00323    

 

 SUBJECT Bid Tabulations – Installation of Fiber Optic-Communication Network 

and Related Work from Trollingwood/Hawfields Road to the I-40/NC 86 

Interchange 

 

       

MEMORANDUM TO ALL BIDDERS: 

 

Attached on the following sheet are “Contract Quantity & Unit”, “Unit Price” and “Total Amount 

Bid” tabulations for the above project.  The low bidder, ALS of North Carolina, Inc. was awarded 

the contract.  We appreciate your submitting a bid for this work and your interest in the Purchase 

Order Contracts.   

 

If you should have any questions, please advise. 

 

Sincerely, 

 

 

 

D.R. Huffines 

DIVISION PROJECT MANAGER 

 

 

 

 

DRH/bcj 

 

cc: file 

ec:  ALS of North Carolina, Inc.    Utility Service Contractors, Inc. 

 Traffic Control Devices, Inc.    

  

 



OCT 21, 2016 10:53 AM

TIP NO C-5600F 2:00 P.M. 1 /  2 001

ALAMANCE, ORANGE, DURHAM

50061.3.7

FED AID NO CMAQ-0708(081)

INSTALLATION OF FIBER-OPTICS

INSTALLATION OF FIBER-OPTIC COMMUNICATION NETWORK AND RELATED WORK FOR CENTER TO CENTER CONNECTION

ALS OF NORTH CAROLINA, INC.

SALISBURY,  NC

UTILITY SERVICE CONTRACTORS,
INC.

TRAFFIC CONTROL DEVICES, INC.

COLUMBIA,  SC ALTAMONTE SPRINGS,  FL

DG00323OCT 20 2016
13.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 18032.44 45000.00 47865.00MOBILIZATION
0002 4457000000-N SP  Lump Sum 5635.76 120000.00 9918.85TEMP TRAFFIC CONTROL (SP)
0003 4510000000-N SP   3 HR  144.80 434.40 181.82 545.46 40.00 120.00LAW ENFORCEMENT
0004 7252000000-E 1710  21,777 LF  1.43 31141.11 0.9651 21016.98 2.15 46820.55MESSENGER CABLE (1/4")
0005 7279000000-E 1715  48,925 LF  0.48 23484.00 0.40 19570.00 0.58 28376.50TRACER WIRE
0006 7301000000-E 1715  9,823 LF  16.44 161490.12 12.318 120999.71 12.10 118858.30DIRECT DRILL (***********)

DIRECTIONAL DRILL (2) (2")
0007 7312000000-N 1716  11 EA  788.30 8671.30 555.6818 6112.50 660.00 7260.00JUNCTION BOX (***************)

JUNCTION BOX (SPECIAL-SIZED)
0008 7348000000-N 1716  56 EA  423.33 23706.48 435.5378 24390.12 450.00 25200.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0009 7372000000-N 1721  21 EA  531.82 11168.22 258.5565 5429.69 430.00 9030.00GUY ASSEMBLY
0010 7432000000-E 1722  12 EA  518.25 6219.00 365.2727 4383.27 560.00 6720.002" RISER WITH TUBING
0011 7516000000-E 1730  76,132 LF  2.63 200227.16 2.4193 184186.15 3.30 251235.60COMMUNICATIONS CABLE (** FIBER)

COMMUNICATIONS CABLE (144-FIBER)
0012 7528000000-E 1730  987 LF  1.77 1746.99 9.17 9050.79 2.10 2072.70DROP CABLE
0013 7540000000-N 1731  4 EA  4162.12 16648.48 839.4273 3357.71 1485.00 5940.00SPLICE ENCLOSURE
0014 7541000000-N 1731  3 EA  1657.76 4973.28 318.1818 954.55 1100.00 3300.00MOD SPLICE ENCLOSURE
0015 7552000000-N 1731  6 EA  1439.08 8634.48 5041.8182 30250.91 1585.00 9510.00INTERCONNECT CENTER
0016 7566000000-N 1733  59 EA  127.36 7514.24 65.00 3835.00 110.00 6490.00DELINEATOR MARKER
0017 7980000000-N SP   3 EA  165.07 495.21 239.0887 717.27 77.00 231.00GENERIC SIGNAL ITEM (EA)

5/8" X 10' GROUNDING ELECTRODE
0018 7980000000-N SP   5 EA  1931.10 9655.50 2100.00 10500.00 2035.00 10175.00GENERIC SIGNAL ITEM (EA)

ETHERNET EDGE SWITCH
0019 7980000000-N SP   3 EA  13770.32 41310.96 17793.00 53379.00 10850.00 32550.00GENERIC SIGNAL ITEM (EA)

HUB CABINET
0020 7980000000-N SP   3 EA  1271.83 3815.49 1200.00 3600.00 1735.00 5205.00GENERIC SIGNAL ITEM (EA)

HUB CABINET FOUNDATION
0021 7980000000-N SP   3 EA  7671.26 23013.78 938.40 2815.20 15970.00 47910.00GENERIC SIGNAL ITEM (EA)

HUB SPLICE CENTER
0022 7980000000-N SP   3 EA  16975.21 50925.63 18552.96 55658.88 17960.00 53880.00GENERIC SIGNAL ITEM (EA)

MANAGED ETHERNET ROUTING SWITCH
0023 7980000000-N SP   3 EA  54.78 164.34 250.00 750.00 1070.00 3210.00GENERIC SIGNAL ITEM (EA)

MODIFY ELECTRICAL SERVICE
0024 7980000000-N SP   3 EA  1937.91 5813.73 2088.00 6264.00 2025.00 6075.00GENERIC SIGNAL ITEM (EA)

UPS
0025 7990000000-E SP   113 LF  5.07 572.91 7.352 830.78 5.00 565.00GENERIC SIGNAL ITEM (LF)

UNDERGROUND CONDUIT (1) (2")
0026 7990000000-E SP   39,803 LF  5.53 220110.59 4.674 186039.22 5.50 218916.50GENERIC SIGNAL ITEM (LF)

UNDERGROUND CONDUIT (2) (2")

 

    TOTAL 885605.60 TOTAL 919637.19 TOTAL 957435.00CONTRACT TOTAL

 

    SUB-TOTAL 885605.60 SUB-TOTAL 919637.19 SUB-TOTAL 957435.00ROADWAY ITEMS



OCT 21, 2016 10:53 AM

TIP NO C-5600F 2:00 P.M. 2 /  2 001

ALAMANCE, ORANGE, DURHAM

50061.3.7

FED AID NO CMAQ-0708(081)

INSTALLATION OF FIBER-OPTICS

INSTALLATION OF FIBER-OPTIC COMMUNICATION NETWORK AND RELATED WORK FOR CENTER TO CENTER CONNECTION

   

DG00323OCT 20 2016
13.000 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  885605.60ALS OF NORTH CAROLINA, INC.
     2  919637.19UTILITY SERVICE CONTRACTORS, INC.
     3  957435.00TRAFFIC CONTROL DEVICES, INC.




